

March 7, 2016

TEL. (617) 492 2200 FAX. (617) 876 9775

130 Bishop Allen Drive Cambridge, MA 02139

hmfh.com

Kathleen Bodie, Superintendent of Schools Arlington Public Schools 869 Massachusetts Avenue Arlington, MA 02476

Re: Fee Proposal for Services Gibbs Study for Renovations

Dear Dr. Bodie:

It is with pleasure that HMFH Architects submits this fee proposal for study services as detailed below.

Our understanding is that Arlington has been experiencing student enrollment growth at all grade levels and anticipates this trend to continue. Specifically, Ottoson Middle School, which currently is over capacity at 1100 students, is expected to increase to 1400 students within 10 years. The town and the school administration are seeking professional assistance to study options to accommodate the student enrollment growth.

One study option under consideration is to Renovate the Gibbs School to accommodate the sixth grade. The study goal is to establish realistic budget estimates for the work required in this option.

Gibbs Study for Renovations Tasks:

- Define educational program
- Develop renovation floor plan diagrams
- Site visit with structural, MEP/FP engineers, and cost estimator
- Identify code-related renovations
- Develop systems narratives of renovation scope required
- Investigate hazardous material abatement scope required
- Develop study cost estimate
- Develop study report document

The fee for the above tasks is \$21,620. Four hard copies of the report will be provided along with an electronic PDF version for your use.

The above fee does not include:

- development of existing conditions drawings
- assessment or development of sustainable design criteria
- site development diagrams

HMFH ARCHITECTS

Arthur S. Duffy, AIA Chin Lin, AIA Colin R. Dockrill, AIGA Deborah A. Collins, AIA Devin E. Canton, AIA Erica Metzger George R. Metzger, AIA John F. Miller, FAIA Julia Nugent, AIA Laura A. Wernick, FAIA Lori Cowles, AIA Margaret M. Munroe Mario J. Torroella, FAIA Matthew LaRue, AIA Melissa A. Greene, AIA Philip S. Lewis, AIA Robert P. Williams, AIA Stephen Friedlaender, FAIA Tina Stanislaski, AIA Vassilios Valaes, AIA

## Schedule:

Upon authorization to proceed, we estimate six weeks to complete the study.

We look forward to continuing our work with you and would be happy to review the scope above in detail with you and your colleagues in Arlington to ensure that it will meet your needs.

Very truly yours, HMFH Architects

Lori Cowles, AIA, LEED AP, MCPPO Principal

document7