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I. INVITATION FOR BID 
 

Sealed bids are invited and will be received by the Town Manager, Town of Arlington, Massachusetts, until 10:00 AM 
JUNE 23, 2021 at the Office of the Purchasing Agent, Town Hall, Arlington, Massachusetts 02476, at which time and place 
they will be publicly opened and read. 

A BID DEPOSIT IN THE FORM OF CASH, CERTIFIED CHECK, OR TREASURER'S CHECK, shall accompany every 
bid. The amount of such bid deposit shall be FIVE PERCENT (5%) of the value of the bid. 

Specifications and proposal forms will be available at the Office of the Purchasing Agent, Town Hall, Arlington, 
Massachusetts. All bids must be in sealed envelopes plainly marked: BID #21-18: FESSENDEN ROAD SEWER 
CONSTRUCTION PROJECT. 

The conditions of employment as set forth in Sections 26 to 27D and 27F of Chapter 149 of the General Laws, as amended, 
shall prevail in the execution of the work under this contract.  

Attention is called to the fact that minimum wage rates and health and welfare and pension fund contributions are established 
for this contract and are a part of the specifications. 

Work under this contract shall be governed byM.G.L.Ch.30, Sec. 39M. 

Attestation Forms pursuant to M.G.L. Ch. 62C, Sec. 49A and M.G.L. Ch. 701 of the Acts of 1983 are enclosed and shall be 
submitted with bids. 

Proposals are for construction of a sewer line with manholes on Fessenden Road in the Town of Arlington, MA.  

It is the intention of the Owner to award the Contract to the lowest qualified responsive bidder. The bidder must 
submit a bid on all bid items in the Contract. 

All proposals to include prices in both writing and in figures, and must be signed by the bidder with his business address.  

An increase or decrease in the quantity of work shall not be regarded as a sufficient ground for an increase in the unit prices. 

To receive consideration, bids must be in the hands of the Purchasing Agent or his authorized representative not later than 
the day and hour above mentioned. For further information relative to this bid, please confer with Domenic R. Lanzillotti, 
Director, Purchasing Department, Town Hall, Arlington, Massachusetts, 02476. 

OSHA Construction Training Required: As of July 1, 2006, under M.G.L. -Chapter 30, Section 39s, any person, submitting 
a bid for, or signing a contract to work on, the construction, reconstruction, alteration, remodeling or repair of any public 
work by the Commonwealth of Massachusetts/Town of Arlington, and estimated by the awarding Authority to cost more 
than $10,000, shall certify on the Bid or Contract, under penalty of perjury, that all employees to be employed at the work 
will have successfully completed a course in construction safety and health approved by the United States Occupational 
Safety and Health Administration that is at least 10 hours in duration 

The Town Manager reserves the right to cancel any invitation for bids, to reject in whole or in part any and all bids, when 
it is deemed in the best interest of the Town of Arlington to do so. 

 

Adam W. Chapdelaine 
Town Manager 

June 9, 2021 

  



 
 

 

II. INSTRUCTION TO BIDDERS 
1. Receipt of Bids 

The Town may consider informal any bid not prepared and submitted in accordance with the provisions hereof and may 
waive any informality in or reject any bids. Any bid may be withdrawn before the time for the opening of bids. Any bid 
received after the time and date specified shall not be considered. No bidder may withdraw his/her bid for a period of 
30 days, excluding Saturdays, Sundays, and legal holidays after actual date of the opening thereof. 

2. Preparation of Bid 
Each bid shall be submitted on the forms attached to these documents. The bid forms may be removed and submitted 
separately from the other documents. All blank spaces for bid prices must be filled in with the unit price for the item or 
the lump sum for which the proposal is made. Bidders must bid on each item. All entries in the entire proposal must be 
made clearly, and prices written in both words and figures in the spaces provided. 

Each bid must be in a sealed envelope addressed to the Office of the Purchasing Agent, 730 Massachusetts Avenue, 
Arlington, Massachusetts, 02476; and bearing on the outside the name of the bidder, his/her address, the name of the 
project for which the bid is submitted, and the notation BID #21-18: FESSENDEN ROAD SEWER 
CONSTRUCTION PROJECT.  

3. Bid Security 
Every bid submitted by contractors shall be accompanied by a bid deposit in the form of cash, certified check, treasurer's 
or cashier's check, or a bid bond issued by a responsible bank or trust company and made payable to the Town of 
Arlington. The amount of the bid deposit shall be 5% of the amount of the bid. All security except those of the three 
lowest responsible and eligible bidders will be returned within ten days, Saturdays, Sundays, and legal holidays 
excluded, after opening of the bid. All bid securities will be returned on the execution of the contract or if no award is 
made within 30 days, excluding Saturdays, Sundays, and legal holidays, after the actual date of the opening thereof, 
unless forfeited under the conditions herein stipulated. 

In case a party to whom a contract is awarded shall fail or neglect to execute the contract and furnish the satisfactory 
bond in the time specified, the Town may determine the bidder has abandoned the contract and thereupon the proposal 
and acceptance shall be null and void, and the bid security accompanying the proposal shall be forfeited to the Town as 
liquidation damages for such failure or neglect and indemnify the Town for any loss which may be sustained by failure 
of the bidder to execute the contract and furnish the bonds as aforesaid, provided that, in case of death, disability, or 
other unforeseen circumstances affecting the bidder, such bid security may be returned to him/her. 

After execution of the contract and acceptance of the bonds by the Town, the bid security accompanying the proposal 
of the successful bidder will be returned. 

4. Time of Completion 
The bidder must agree to commence work within thirty (30) business days from the date of signing the contract and to 
fully complete the project within the time specified within the Special Provisions section of this document. 

5. Performance and Labor Material Bonds 
A bond in the sum of 50% of the total amount of the Contract by the successful bidder and an additional bond in equal 
amount covering the payment for all labor and materials used in the work will be required. A surety company authorized 
to do business in Massachusetts and satisfactory to the Town of Arlington must provide these bonds. These bonds will 
be required at the execution of the contract. Attorneys-in-fact who sign contract bonds must file with each bond a 
certified and effectively dated copy of their power of attorney. 

  



 
 

 

6. Laws and Regulations 
The bidder's attention is directed to the fact that all applicable State laws, Town of Arlington Bylaws, municipal 
ordinances, and the rules and regulations of all authorities having jurisdiction over construction of the project shall 
apply to the contract throughout, and they shall be deemed to be included in the contract the same as though herein 
written out in full. 

7. Withdrawal of Bids 
Upon proper written request and identification, Bids may be withdrawn only as follows: 

1. At any time before the designated time for the opening of Bids. 
2. Death or serious injury of a principal. 
3. With the written approval of the Town of Arlington Office of the Purchasing Director. 
4. At any time after the expiration of the period during which withdrawal is prohibited provided the bid 

has not been accepted by the Town. 

8. Execution of Contract 
The party to whom the contract is awarded shall be required to execute the contract and furnish the bonds duly executed 
with a satisfactory surety company within 10 days, excluding Saturdays, Sundays, and legal holidays, of the date of the 
mailing of the notice to the bidder according to the address given by him/her, that the contract is ready for execution. 

9. Obligation of Bidder 
At the time of the opening of bids, each bidder shall be presumed to have read and to be thoroughly familiar with the 
contract documents. The failure or omission of any bidder to receive or examine any form, instrument, or documents 
shall in no way relieve any bidder from the obligation in respect to his bid. 

10. Omissions, Discrepancies, Interpretations and Addenda 
Should a bidder find discrepancies in, or omissions from, the drawings or contract documents, or should he/she have 
questions as to the interpretation of the plans or contract documents he/she shall submit such in writing to the Director 
of Purchasing at least five (5) days before the date herein set for the opening of bids. An interpretation will be mailed 
by certified mail to prospective bidders at the addresses given by them on or about two (2) days before the opening of 
bids. Signed copies of all addenda shall be included with the bid; omission of the signed addendum shall be cause for 
rejection of the bid. 

11. Record of Address 
Prospective bidders shall at the time plans and specifications are secured place on file with the Director of Purchasing 
their address, and are required to make any changes necessary to insure that the record is accurate, complete, and up to 
date. 

12. Massachusetts Sales and Use Tax 
Materials purchased for permanent installation in the work will be exempt from the Massachusetts Sales and Use tax. 
Each bidder shall consider this exemption in calculating his/her bid for the work. 

13. State Tax Affidavit 
Prospective bidders are required to certify that all state tax returns have been filed and all state taxes have been paid in 
order to be eligible to enter into a contract with the Town on this project. The included form is to be used for this purpose 
and is to be completed and returned as part of the bid and proposal. 



 
 

 

14. Minimum Wage Rates 
Prevailing rates for wages for work performed under this Contract will be as predetermined by the Commissioner of 
Labor and Industries of the Commonwealth of Massachusetts in accordance with the provisions of Sections 26 to 27D, 
inclusive, of c.149 of M.G.L. A schedule of the prevailing wages is included in the Minimum Wage Rates Section. 

15. Sub-bids 
No sub bids shall be sought in connection with this Contract. 

16. Supplemental Information 
All bidders shall submit the following supplemental information with a fee proposal: 

1. Name, address and phone number of a minimum of three (3) references that can vouch for 
the performance of the bidder 

2. Proof of Liability and Worker's Compensation Insurance Coverage 
3. Completed tax attestation form 
4. Bid deposit 

  



 
 

 

III. PROPOSAL 
 

For Bid 21-18, Fessenden Road Sewer Construction Project: 

To the Town of Arlington, Massachusetts, acting through its Town Manager the undersigned, as bidder, declares as follows: 

1) The only persons or parties interested in this proposal as principals are named in this proposal; 
2) This proposal is made without collusion with any other person, firm or corporation; 
3) He has carefully examined the location of the proposed work and the annexed proposed form of 

contract, and the drawings and specifications therein referred to; 
4) This proposal is based solely on his own investigation and research and not in reliance upon any 

plans, surveys, measurements, dimensions, calculations, estimates, borings, test pits, soundings, 
or representations of any employee, officer, or agent of the Town; 

and the undersigned proposes and agrees that if this proposal is accepted he will contract with the Town, this Proposal form 
being part of and included in said contract, to provide all necessary machinery, tools, apparatus and other means of 
construction and to furnish all the labor, supervision, materials, permits and other requisites not expressly stated, necessary 
to complete the contract in the manner and time therein prescribed and according to the requirements of the plans and 
specifications; and that he will take in full payment thereof the following sums to with: 

 

 



Town of Arlington 
Department of Public Works 

Engineering Division 
51 Grove Street 

Arlington, MA 02476 
 

 
 

 

 
TOTAL BID PRICE IN WORDS :  ___________________________________________________________________________________________________ 
 
 
 

Item Estimate Description Proposal 
Quantity Unit Unit Price ($) Total Amount ($) 

1 180 CY Unclassified Trench 
Excavation $                              / CY $ 

2 65 CY Crushed Stone $                              / CY $ 

3 120 CY Gravel Borrow $                              / CY $ 
4 1 EA Sewer Structure Removed $                               / EA $ 

5 3 EA Furnish and Install Sewer 
Manhole (0’-9’) $                               / EA $ 

6 3 EA Furnish and Install Frame 
and Cover $                               / EA $ 

7 220 LF Furnish and Install 8 Inch 
Sewer Pipe $                               / LF $ 

8 2 VF Furnish and Install 6 Inch 
PVC Drop Inlet $                               / VF $ 

9 450 LF Saw Cut Asphalt $                               / LF $ 

10 30 TON Hot Mix Asphalt $                            / TON $ 

11 12 SY Loam Borrow $                               / SY $ 

12 12 SY Seeding and Rolling $                               / SY $ 

    Total: $ 



 

 
 

 

 
 
 

FIRM NAME : __________________________________________________________________________________ 
 
NAME PRINCIPAL:  _____________________________________________________________________________ 
 
ADDRESS: _____________________________________________________________________________________ 
  
AUTHORIZED SIGNATURE: ______________________________________________________________________ 
 
DATE:__________________________________________________________________________________________ 
 
CONTACT NAME:________________________________________________________________________________ 
 
Email: ___________________________________________________________________________________________ 

 
 



 

 
 

 

     



NOTES

Town of

ARLINGTON
Engineering Division

51 Grove Street
Arlington, MA 02476

Sheet:

Project:

Drawn By:

AC

Scale:

Date:

1" = 40'

#21 - XX

MARCH 2021

1 OF 1

1. PLANS WERE DEVELOPED USING
AVAILABLE AERIAL IMAGERY, EXISTING
PLANS, AND ON-SITE OBSERVATIONS. A
FORMAL SURVEY OF THE PROJECT
AREAS WAS NOT CONDUCTED. UTILITY
LOCATIONS AND INVERT
MEASUREMENTS ARE APPROXIMATE.

2. CONTRACTOR IS RESPONSIBLE FOR
NOTIFYING DIG-SAFE AND ALL
APPLICABLE UTILITIES OF THE
PROPOSED WORK PRIOR TO ANY
EXCAVATION. THE TOWN OF
ARLINGTON IS NOT A MEMBER OF
DIG-SAFE AND MUST BE NOTIFIED
DIRECTLY AT LEAST 72 HOURS PRIOR
TO EXCAVATION BY CALLING
781-316-3310.

3. CONTRACTOR IS RESPONSIBLE FOR
NOTIFYING RESIDENTS AND ABUTTERS
OF ANY WORK THAT MAY INTERFERE
WITH DRIVEWAY AND WALKWAY
ACCESS.

4. EXISTING ASPHALT SHOULD BE
SAWCUT PRIOR TO EXCAVATION.

5. CONTRACTOR IS RESPONSIBLE FOR
APPROPRIATE CONSTRUCTION
SIGNAGE AND BARRIERS AS NEEDED
AND SHALL BE CONSIDERED
INCIDENTAL TO THE CONTRACT.

6. CONTRACTOR TO MAINTAIN CLEAN
WORK ZONE AND SWEEP WORK SITE
DAILY.

7. PAVING TO BE COMPLETED WEEKLY.

8. EROSION CONTROL SHALL BE USED
WHEN NECESSARY AND CONSIDERED
INCIDENTAL TO THE CONTRACT. ANY
SEDIMENT THAT ENTERS THE TOWN'S
STORM WATER SYSTEM AS A RESULT
OF CONSTRUCTION SHALL BE
REMOVED AT THE EXPENSE OF THE
CONTRACTOR.

9. ANY AREA DISTURBED BY THE
CONTRACTOR OUTSIDE OF THE LIMITS
OF WORK SHALL BE RESTORED TO
ORIGINAL CONDITION AT NO COST TO
THE OWNER.

10. ARLINGTON DPW EXCAVATED TEST
PITS ALONG THE PROPOSED SEWER
LINE AND NO SIGN OF LEDGE WAS
PRESENT.

11. CONTRACTOR TO PREVENT ANY
SEWAGE FROM ENTERING TRENCH
DURING EXCAVATION.



 

 
 

The above estimated quantities are an approximate statement of the extent of the work to be done; the Town does not 
expressly or by implication agree that the actual amount of work will correspond therewith but reserves the right to 
increase or decrease the amount of any class or portion of the work or to delete certain items of work, as may be deemed 
necessary, to keep within available funds. 

The undersigned as bidder, agrees that for extra work, if any, he will accept compensation as stipulated in the annexed 
form of CONTRACT. 

If this proposal shall be accepted by the Town, and the undersigned shall fail to execute the contract for the work and 
deliver same to the Town, together with the duly executed Performance Bond and Labor and Material Payment Bond, 
with sureties satisfactory to the Town, within ten (10) days from the date of mailing of a notice from the Town to him at 
the address herein given that the proposed contract is ready for execution, then the Town at its option may determine that 
the undersigned has abandoned the said contract and thereupon if it so determines , the bid security accompanying this 
proposal shall become the property of the Town as liquidated damages; otherwise the accompanying security shall be 
returned to the undersigned. 

All bidders will be required to show that they have previously completed projects of the same type in a satisfactory 
manner, namely, site excavation and utility installations including sewer mainline and manhole installation. 

The bidder awarded this contract will have to show that they have successfully completed at least two (2) contracts of 
similar work in the $40,000-100,000 (dollar) range. 

In addition, if the successful bidder contemplates using sub-contractors, said sub-contractor will be held to the same 
standards as noted above. 

Before starting work, the contractors (includes the general contractor, for itself and its subcontractors, as well as all filed 
sub-bid contractors) will submit plans for achievement of the equal opportunity goals of the contract. All contractors will 
be required to make a good faith effort to achieve these goals. The plan will indicate if the contractors expect to achieve 
the requirements during the first quarter. If there are any reasons why the contractors do not expect to achieve the 
requirements during the first quarter year of the contract construction phase, then the contractors shall provide a plan 
calculated to address, to the extent reasonably possible, these obstacles to a good faith effort to achieve such goals. 

Not more than ten days following the end of each work quarter, the contractors will report on the achievement of the 
goals, the detailing the good faith efforts that have been made and will continue to be made and any other appropriate 
efforts not yet undertaken. 

All reports will be signed by an officer or principal of the company who has the authority to contractually obligate the 
company. 

The contractor shall maintain as a goal on this project a not less than five percent ratio of women work force to total 
project hours in both the general contract and each individual filed sub-bid contract. 

A Labor Scheduling Table which will be used as a tool for achieving a range of women work force participation for the 
entire project in both the general contract and each individual filed sub-bid contractor. 

The bidder is required to furnish a financial statement and give references that will enable the Town to judge his business 
standing. 

  



 

 
 

 

CERTIFICATION OF TAX COMPLIANCE 
 
Pursuant to MGL c. 62C, § 49A and requirements of the Town of Arlington, the undersigned acting on behalf of the 
Contractor certifies under the penalties of perjury that the Contractor is in compliance with all laws of the Commonwealth 
relating to taxes including payment of all local taxes, fees, assessments, betterments and any other local or municipal charges 
(unless the Contractor has a pending abatement application or has entered into a payment agreement with the entity to which 
such charges were owed), reporting of employees and contractors, and withholding and remitting child support.*  
 

 
________________________________________ 
**Signature of Individual or Corporate Contractor 

 
 

________________________________________ 
Printed Name 

 
 

     ________________________________________ 
***Contractor's Social Security Number or 

Federal Identification Number 
 
 

________________________________________ 
Date 

 
 
 
 
 
 
 
 
 

* The provision in this Certification relating to child support applies only when the Contractor is an individual.  
 
** Approval of a contract or other agreement will not be granted until the City receives a signed copy of this Certification.  
 
*** Your social security number may be furnished to the Massachusetts Department of Revenue to determine whether you have met tax filing or tax 
payment obligations. Providers who fail to correct their non-filing or delinquency will not have a contract or other agreement issued, renewed, or 
extended. 
  



 

 
 

 

CERTIFICATE OF NON-COLLUSION 
 

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and 
submitted in good faith and without collusion or fraud with any other person. As used in this certification, the word “person” 
shall mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or 
group or individuals.  
 
 
 

 
____________________________________  

                            (Signature of Individual)  
 
 

____________________________________  
                                                 (Name of Business/Corporation)        

        

  



 

 

OSHA TRAINING 

 
 

 

 
 

 

 

 

 

 

Signature:_____________________________________________________________ 

 

Title:       ______________________________________________________________ 

 

Date:       ______________________________________________________________ 

 

 

 

 



 

 
 

 

IV. CONTRACT 
1. Definitions 

Wherever the word “Town”, “Contractor”, or “Engineer” or pronouns used in place of them occur in this 
contract, they shall have the following meanings: 

1. The word “Town” shall mean the party of the first part above designated, or any board, office, or agent 
duly authorized to act for said party of the first part in the matter covered by this contract. 

2. The word “Contractor” shall mean the party of the second part above designated entering into this 
contract for the performance of the work required, the legal representative of said party, or the agent 
appointed to act for said party in performance of the work. 

3. The word “Engineer” shall mean the Town Engineer of the Town of Arlington, acting directly or 
through an authorized representative acting within the scope of the particular duties entrusted to him. 

2. Parts of Contract 
It is agreed that the Information for Bidders, the Proposal submitted by the Contractor, the General Conditions, 
the Special Provisions, the Specifications, the Contract Drawings/Plans, and all Addenda are made parts of this 
contract. 

The table of contents, titles, indexes, and headings contained herein and in said documents is solely to facilitate 
reference to various provisions of the Contract Documents and in no way affect, limit or cast light on the 
interpretation of the provisions to which they refer. 

3. Obligations of the Contractor 
The contractor shall do all the work and furnish all services, tools, equipment, appliances, plant and labor 
necessary and furnish all materials except as may be otherwise specified herein, necessary or proper for 
performing and completing the work required by this Contract, with appurtenances of every kind complete in 
the manner and within the time specified.   

All work to be performed and materials to be furnished under this contract shall be performed, furnished and 
completed pursuant to and strictly in conformance with the contract drawings, sometimes referred to herein as 
the “plans”, the attached specifications, and the directions of the Engineer as given from time to time during 
the progress of the work.  The Contractor shall complete the entire work in accordance with the specifications 
and drawings herein mentioned and at the prices herein agreed upon and therefore fixed. 

4. Liability of the Contractor 
The Contractor shall take all responsibility for the work done under this contract, for the protection of the work, 
and for preventing injuries to persons and damage to property and utilities on or about the work.  He shall in no 
way be relieved of his responsibility by any right of the Engineer to give permission or directions relating to 
any part of the work, by any such permission or directions given, or by failure of the Engineer to give such 
permission or direction. 

The Contractor shall bear all losses resulting to him or the Town on account of the quantity or character of the 
work, because the nature of the land in or on which the work is done is different from what was estimated or 
expected, or on account of the weather, elements, or other causes. 

The Contractor shall assumed the defense of all claims of whatsoever character against the Contractor or the 
Town and indemnify and save harmless the Town, its officers, or agents against all claims for injury or damage 
to persons, corporations, or property arising out of the work done under this contract whether said claims arise 
out of negligence or not, or whether said claims are groundless, false, or fraudulent or not, and from all claims 
relating to labor and materials furnished for the work. 



 

 
 

 

The Contractor shall conduct his operations so as not to damage existing structures or work installed either by 
him or by other contractors.  In case of any such damage resulting from his operations, he shall repair and make 
good as new the damaged portions at his own expense with the consent of the damaged party.  In the event that 
consent is not given, the Contractor shall not be relieved thereby of liability for the damage caused. 

5. Authority of the Engineer 
The Engineer shall have the authority to stop the work whenever such stoppage may be necessary in his opinion 
to prevent improper execution of the work. 

The sequence of execution of the work and the general conduct of the work shall be subject to the approval of 
the Engineer who shall have authority to direct changes be made in such sequence where public necessity or 
welfare shall require, which approval or direction shall, however, in no way affect the responsibility of the 
Contractor in the conduct of the work. 

Whenever the Contractor is not present on any part of the work where it may be necessary to give directions, 
such directions may be given by the Engineer and shall be received and obeyed by the superintendent or foreman 
who may have charge of the particular work involved.  

6. Engineer to Decide 
The Engineer shall make all necessary interpretations as to the meaning and intention of the Contract Drawings, 
Specifications, and other parts of this Contract.  He shall give all orders and directions contemplated therein or 
thereby, and in every case in which a difficult or unforeseen condition shall arise in the performance of the 
work required by this contract. 

The Engineer shall in all cases determine the amount, quality, acceptability and fitness of the several kinds of 
work and materials which are to be paid under this contract, and shall decide all questions which may arise as 
to the fulfillment of this contract.  In the event that a determination or decision of the Engineer is questioned by 
the Contractor, the decision of the Engineer shall be a condition precedent to the Contractor’s right to receive 
any money for the work or materials to which the question or difference in opinion relates. 

7. Time for Commencing Work 
The Contractor shall commence the work within thirty (30) calendar days after signing the contract, or as 
directed by the Town. 

Such time of starting may be postponed by written agreement between the Town and the Contractor because of 
expected delays in receipt of materials and equipment, if the season is unsuitable for commencement of the 
work, or because of any other contingency clearly beyond the control or responsibility of the Contractor.  Unless 
stipulated otherwise in said agreement, the Contractor shall commence work at such points as the Engineer may 
direct or approve within thirty (30) calendar days after the receipt of a written order from the Town to start 
work. 

8. No Damages for Certain Delays 
The Town may delay the commencement of the work, or any part thereof, for the reason that it has not acquired 
the necessary land or rights of way, or for any other reason.  The Contractor shall have no claim for damages 
on account of such delay, or on account of any delay on the part of the Town in performing any work or 
furnishing any materials to the Contractor, or due to extra work required, but he shall be entitled to so much 
additional time in which to complete the whole or any portion of the work required under this contract.  The 
Contractor shall have no claim for damages on account of any delay on the part of another contractor, but shall 
have such additional time in which to complete the work. 



 

 
 

 

9. Time for Completion 
The rate of progress shall be such that the whole work shall be performed in accordance with the terms of this 
contract before the expiration of the time limit stipulated under special conditions, unless and except as any part 
may be delayed under the provisions of this contract. 

It is agreed that the rate of progress herein required has been purposely made long enough to allow for the 
ordinary delays incident to construction work of this character.  No extension of time will be made for ordinary 
delays, inclement weather, and accidents, and the occurrence of such will not relieve the Contractor from the 
necessity of maintaining this rate of progress.   

If delays are caused by acts of God, acts of Government or State, strikes, extra work, or other contingencies 
clearly beyond the control or responsibility of the Contractor, the Contractor shall be entitled to so much 
additional time where in to perform and complete this contract on his part as the Engineer shall certify in writing 
to be just.* 
*This paragraph will be interpreted to included delays in receipt of equipment provided that the Contractor placed his order 
and submitted shop drawings for such equipment promptly after execution of the contract, that he has shown diligence in 
following the progress of the order, and that the time required for delivery is in accordance with conditions generally 
prevailing in the industry. 

The time in which this contract is to be performed and completed is of the essence of this agreement. 

10. Competent Men to be Employed 
The Contractor shall have as his agent on the work a competent superintendent capable of reading and 
thoroughly understanding the drawings and specifications.  The superintendent on the work shall have full 
authority to execute the directions of the Engineer without delay and supply promptly such materials, 
equipment, tools, labor, and incidentals as may be required. 

The Contractor shall employ only competent men to do the work, and whenever the Engineer shall notify the 
Contractor in writing that any man on the work is, in his opinion, incompetent, unfaithful, disorderly or 
otherwise unsatisfactory, such man shall be discharged from the work and shall not again be employed on it 
accept with the consent of the Engineer. 

11. Access to Work 
The Town, its agents and employees may at all times enter upon the work or premises used by the Contractor, 
and the Contractor shall provide safe and proper facilities for such entrance and for the inspection of materials, 
equipment and workmanship. 

Other contractors of the Town may also, for the purpose which may be required by their contracts or work, 
enter upon the work and premises used by the Contractor.  Any differences or conflicts which may arise between 
the Contractor and other contractors of the Town in regard to their work shall be determined and adjusted by 
the Engineer. 

12. Defective Work, Materials or Equipment 
The inspection of the work shall not relieve the Contractor or any of his obligations to fulfill his contract as 
herein prescribed, and defective work shall be made good and unsuitable materials or equipment shall be 
rejected, notwithstanding that such work, and materials or equipment have been previously overlooked by the 
Engineer and accepted or estimated for payment or paid for.  If the work or any part thereof shall be found 
defective at any time before the final acceptance of the whole work, or the final payment therefore, the 
Contractor shall forthwith make good such defect, in a manner satisfactory to the Engineer; if any material or 
equipment brought upon the ground for use in the work, or selected for the same, shall be condemned by the 
Engineer as unsuitable or not in conformity with the specifications, the Contractor shall forthwith remove such 



 

 
 

 

materials or equipment from the vicinity of the work, and any material furnished by the Town which shall be 
damaged or rendered defective by the handling or improper installation by the Contractor, his agents, or 
employees shall be made good and replaced at the Contractor’s own expense.   

13.  Mistakes of Contractor 
The Contractor shall make good any defects, omissions, or mistakes for which he or his employees are 
responsible at his own cost, or he shall pay to the Town all expenses, losses, and damages incurred therefrom 
as determined by the Engineer. 

14. Discrepancies, Errors and Omissions 
The drawings and specifications are intended to be explanatory of each other, but, should any discrepancy 
appear or any misunderstanding arise as to the import of anything contained in either, the interpretation and 
decision of the Engineer shall be final and binding on both parties to this contract. 

Any correction of errors or omissions in drawings and specifications may be made by the Engineer when such 
correction is necessary for the proper fulfillment of their intention as construed by him.  Where said correction 
of errors or omissions, except as provided in the next two paragraphs below, adds to the amount of work to be 
done by the Contractor, compensation for said additional work shall be made under the item for Extra Work 
except, where the additional work may be classed under some item of work for which a unit price is included 
in the PROPOSAL. 

The fact that specific mention of a fixture or of any part of the work is omitted in the specifications, whether 
intentionally or otherwise, when the same is clearly indicated on the drawings, or is usually and customarily 
required to complete fully such work as is specified herein, will not entitle the Contractor to consideration in 
the matter of any claim for extra compensation, but the said fixtures or work or both shall be installed or done 
the same as if called for both by the drawings and by the specifications. 

All work mentioned in the specifications and not indicated on the drawings, or vice versa, and all work and 
material usual and necessary to make the work complete in all its parts, whether or not they are mentioned in 
the specifications, or indicated on the drawings, shall be furnished and executed the same as if they were called 
for both by the specifications and by the drawings. 

15. Right to Materials 
All materials shall become the property of the Town after they have been affixed or attached to the soil or to 
the work, and nothing in this contract shall be construed as vesting in the Contractor any right or property in 
the materials after their being so affixed or attached. 

16. Compliance with Laws, Ordinances, and Regulations 
The Contractor shall keep himself fully informed of all existing and future State and National laws and 
municipal ordinances and regulations in any manner affecting those engaged or employed in the work, the 
materials used in the work, or the conduct of the work, and of all such orders and decrees of bodies or tribunals 
having any jurisdiction or authority over the same.  If any discrepancy or inconsistency is discovered in the 
plans, drawings, specifications, or contract for this work, in relation to any such law, ordinance, regulation, 
order or decree, he shall forthwith report the same to the Engineer in writing.  He shall at all times himself 
observe and comply with, and cause all his agents and employees to observe and comply with, all such existing 
and future laws, ordinances, regulations, orders and decrees; and he shall protect and indemnify the Town, its 
officers, and agents against any claim or liability arising from or based upon violation of any such law, 
ordinance, regulation, order, or decree, whether by himself or his employees. 



 

 
 

 

17. Provisions Required by Law Deemed Inserted 
Each and every provision of law and clause required by law to be inserted in this contract shall be deemed to 
be inserted herein and the contract shall be read and enforced as though it were included herein, and if through 
mistake or otherwise any such provision is not inserted, or is not correctly inserted, then upon the application 
of either party the contract shall forthwith be physically amended to make such insertion or correction. 

18. Work Hours 
General work hours shall be as follows: 

• Monday - Friday from 7:00 AM - 4:00 PM.   

No work shall be done at night or on Sunday except: 

1) Usual protective work, such as pumping and the tending or lights and fires;  
2) Work done in case of emergency threatening injury to persons or property;  
3) If all of the conditions set forth in the next paragraph below are met. 

No work other than that included in 1 and 2, above, shall be done at night except when:  

a) In the opinion of the Engineer, the work will be of advantage to the Town and can be performed 
satisfactorily at night; 

b) The work shall be done by a crew organized for regular and continuous night work; 
c) The Engineer has given written permission for such night work. 

19. Intoxicating Liquors 
The contractor shall not sell and shall neither permit nor suffer the sale, the introduction or use of intoxicating 
liquors upon or about the work under this contract. 

20. Permits and Notices 
The Contractor shall, at his own expense, take out all necessary permits from the county, municipal, or other 
public authorities; shall give all notices required by law or ordinances; and shall post all bonds and pay all fees 
and charges incident to the due and lawful prosecution of the work covered by this contract. 

21. Patents 
The Contractor shall indemnify and save harmless the Town and all persons acting for or on behalf of the Town 
from all claims and liability of any nature or kind, including costs and expenses, arising from or occasioned by 
any infringement or alleged infringement of patent rights on any invention process, article, or apparatus, or any 
part thereof, furnished and installed by said Contractor or arising from or occasioned by the use of manufacture 
thereof, including their use by the Town. 

22. Insurance 
The Contractor shall not commence work under this contract until he has obtained all the insurance required 
under this paragraph and such insurance has been approved by the Town, nor shall the Contractor allow any 
subcontractor to comment work on his subcontract until the insurance required of the subcontractor has been 
so obtained and approved. 

 
A. Compensation Insurance:  The Contractor shall procure and shall maintain    during the life of this contract 

Workmen’s Compensation Insurance as required by applicable State or territorial law for all of his 
employees to be engaged in work at the site of the project under this contract and, in case of any such work 
sublet, the Contractor shall require the subcontractor similarly to provide Workmen’s Compensation 
Insurance for all of the latter’s employees to be engaged in such work unless such employees are covered 



 

 
 

 

by the protection afforded by the Contractor’s Workmen’s Compensation Insurance.  In case any class of 
employees engage in hazardous work on the project under this contract is not protected under the 
Workmen’s Compensation Statue, the Contractor shall provide adequate employer’s liability insurance for 
the protection of such of his employees as are not otherwise protected. 

B. Contractor’s Public Liability and Property Damage Insurance:  The Contractor shall maintain during the 
life of this contract Contractor’s Public Liability Insurance and Contractor’s Property Damage Insurance to 
the limits specified under SPECIAL CONDITIONS. 

C. Subcontractor’s Public Liability and Property Damage Insurance: The Contractor shall either (1) require 
each of his subcontractors to procure and to maintain during the life of his sub-contract, Subcontractor’s 
Public Liability and Property Damage Insurance of the type and to the limits specified under SPECIAL 
CONDITIONS or, (2) insure the activities of his subcontractors in his policy, specified in subparagraph (b) 
hereof. 

D. Scope of Insurance:  The insurance required under sub-paragraphs (b) and (c) hereof shall provide adequate 
protection for the Contractor and his subcontractors, respectively, against damage claims which may arise 
from operations under this contract, whether such operations be by the insured or by anyone directly or 
indirectly employed by him. 

E. Proof of Carriage of Insurance:  The Contractor shall furnish the Town with certificates showing the type, 
amount, class of operations covered, effective dates and dates of expiration of policies.  Such certificates 
shall also contain substantially the following statement:  “The insurance covered by this certificate will not 
be cancelled or materially altered, except after fifteen (15) days written notice has been received by the 
Town.”  If the initial insurance expires prior to completion of the work, renewal certificates shall be 
furnished by the date of expiration. 

23. Work Not to be Sublet or Assigned 
The Contractor shall not give his personal attention constantly to the faithful prosecution of the work, shall keep 
the same under his personal control, and shall not assign by power of attorney or otherwise, or sublet, the work 
or any part thereof without the previous written consent of the Town, and shall not, either legally or equitably, 
assign any of the moneys payable under this agreement, or his claim thereto, unless by and with the like consent 
of the Town and the Surety on the Bonds. 

24. Alterations 
The Engineer may in written order, and not otherwise, make alterations in the line, grade, plan, form, dimension 
or materials of the work, or any part thereof, either before or after the commencement of construction.  If such 
alterations make the work less expensive to the Contractor, a proper deduction shall be made from the contract 
price, said deduction to be computed on the same basis as that specified under Extra Work for determining the 
value of approved extra work, unless there be applicable unit prices established by this contract, in which event 
the unit prices shall prevail.   

The Contractor shall have no claims for damages or for anticipated profits on the work that thus may be 
dispensed with.  (If such alterations make the work more expensive, a proper addition computed in the 
aforementioned manner shall be made to the contract price.  Any such deduction or addition shall be determined 
by the Engineer.) 

25. Extra Work 
The Contractor shall do any work not herein otherwise provided for, when and as ordered in writing by the 
Town or his agents specially authorized thereto in writing, and shall, when requested by the Town so to do, 
furnish itemized statements of the cost of the work ordered and give the Town access to accounts, bills and 
vouchers relating thereto. 



 

 
 

 

If the Contractor claims compensation for extra work not ordered as aforesaid, or for any damage sustained, he 
shall within one week after the beginning of any such work or of the sustaining of any such damage, make a 
written statement of the nature of the work performed or damage sustained, to the Town and shall on or before 
the fifteenth day of the month succeeding that in which any such extra work shall have been done or any such 
damage shall have been sustained, file with the Town an itemized statement of the details and amount of such 
work or damage: and unless such statements shall be made as so required, his claim for compensation shall be 
void, and he shall not be entitled to payment on account of any such work or damage.  The Contractor shall not 
include in the cost of extra work any cost or rental of small tools, buildings, or any portion of the time of the 
Contractor, his superintendent, or his office and engineering staff. 

In the alternative, the extra work order may provide that the Contractor shall receive an amount equal to the 
actual cost of such extra work computed on the basis of the foregoing sub-sections (a) through (g) but limited 
by a predetermined lump sum maximum amount. 

The determination of the Town shall be final upon all questions of the amount and value of extra work, provided 
that such extra work has been performed under a work order approved in writing by the Town as required by 
the terms of this contract. 

The Town shall pay and the Contractor shall receive for everything furnished and done by the Contractor to the 
satisfaction of the Town under an approved extra work order a predetermined lump sum amount computed on 
the basis of the following: 

A. the actual cost of labor employed directly on the work at prevailing rates of wages. 

B. the cost of the amounts of additional premium paid on the required insurance on account of such extra 
work, of Social Security or other direct assessments upon the Contractor’s payroll by Federal or other 
properly authorized public agencies, and of other approved assessments when such assessments are not 
normally included in payments made by the Contractor directly to his employees, but are recognized to be 
part of the cost of doing work.   

C. the reasonable cost of materials incorporated in the work. 

D. the reasonable cost at fair market rental rates for equipment employed directly on the work. 

E. 15% of (a) (b) (c) and (d) for overhead and profit.  (On subcontract work, this 15% will be allowed only to 
the subcontractor). 

F. an additional 5% of (a) (b) (c) (d) and (e) on work performed by a subcontractor of the Contractor. 

26. Extension of Time on Account of Extra Work 
When extra work is ordered near the completion of the contract or when extra work is ordered at any time 
during the progress of the work which requires in the opinion of the Engineer an unavoidable increase of time 
for the completion of the contract, a suitable extension of the time for completion shall be made. 

27. Changes Not to Affect Bonds 
It is agreed and understood that any changes made in the drawings and specifications for this work (whether 
such changes increase or decrease the amount thereof) or any change in the manner or time of payments made 
by the Town to the Contractor shall in no way annul, release, or affect the liability and surety on the bonds 
given by the Contractor. 

28. Completion of Work if Contract is Not Fulfilled 
If the Contractor shall be adjudged bankrupt, or if he shall make a general assignment for the benefit of his 
creditors, or if a received shall be appointed of his property, or if the work to be done under this contract shall 
be abandoned, or if this contract or any part thereof shall be sublet without the previous written consent of the 



 

 
 

 

Town, or if the contract or any claim there under shall be assigned by the Contractor otherwise than as herein 
specified, or if at any time the Engineer shall be of the opinion , and shall so certify in writing to the Town that 
the conditions herein specified as to the rate of progress are not fulfilled, or that the work, or any part thereof, 
is unnecessarily or unreasonably delayed, or that the Contractor has violated any of the provisions of this 
contract, the Town may terminate to contract and hold the Contractor and his sureties liable in damages as for 
a breach of contract by an abandonment thereof by him, or the Town may notify the Contractor to discontinue 
all work, or any part thereof; and thereupon the Contractor shall discontinue all work, or any part thereof, as 
the Town may designate and the Town may thereupon, by contract or otherwise, as it may determine, complete 
the work, or such part thereof, and charge the entire expense for so completing the work, or part thereof, to the 
Contractor:  and for such completion the Town, for itself or its contractors, may take possession of and use or 
cause to be used in the completion of the work or part thereof any of such materials, machinery, implements 
and tools of every description as may be found upon the line of said work.  The Town may, at its option, require 
the surety or sureties to complete the contract.  The Town shall not be liable for any depreciation, loss or damage 
to said materials, machinery, implements or tools during said use, nor until such as are not incorporated in the 
work are removed by the Contractor after completion of the work.  Unless so removed within fifteen days after 
mailing of notice so to do, they may be sold at public auction, after publication of notice thereof at least twice 
in any newspaper published in the county where the work is being performed, and the proceeds credited to the 
Contractor’s account; or they may, at the option of the Town, be stored at the Contractor’s expense subject to a 
lien for the storage charges. 

If the Engineer shall certify as aforesaid as to the rate of progress, the Town may, instead of notifying the 
Contractors to discontinue all work or any part thereof, notify him from time to time to increase the work force, 
equipment and plant, or any of them, employed on the whole or any part of the work, stating the amount of 
increase required; and unless he shall, within five days after any such notice, increase his force, equipment and 
plant to the extent required therein, and maintain and employ the same from day  to day until the condition as 
to the rate of progress shall, in the opinion of the Engineer, be fulfilled, the Town may employ and direct the 
labors of such additional force, equipment and plant as may, in the opinion of the Engineer, be necessary to 
insure the completion of the work or such part thereof within the time herein specified, or at the earliest possible 
date thereafter, and charge the expense thereof to the Contractor.  Neither the notice from the Town to the 
Contractor to increase his force, equipment or plant, not the employment of additional force, equipment or plant 
by the Town shall be held to prevent a subsequent notice from the Town to him to discontinue work under the 
provisions of the preceding portion of this section. 

All expenses charged under this section shall be deducted and paid by the Town out of any moneys then due or 
to become due the Contractor under this contract, or any part thereof; and in such accounting the Town shall 
not be held to obtain the lowest figures for the work of completing the contract or any part thereof, or for 
ensuring its proper completion, or for the additional force, equipment or plant that may be employed, but all 
sums actually paid therefore shall be charged to the Contractor.  In case the expenses so charged exceed the 
sum that would have been payable under this contract if the same had been completed by the Contractor, the 
Contractor shall pay the amount of the excess to the Town, upon completion of the work, without further 
demand being made therefore. 

29. Compensation for Work 
The Town shall pay, and the Contractor shall receive, the prices stipulated in the Proposal attached hereto as 
full compensation for everything furnished and done by the Contractor under this contract, including all work 
required but not specifically mentioned, and also for all loss or damage arising out of the nature of the work 
aforesaid, or from the action of the elements, or from any unforeseen obstruction or difficulty encountered in 
the prosecution of the work, and for all risks of every description connected with the work, and for all expenses 
incurred by or in consequence of the suspension or discontinuance of the work as herein specified and for well 
and faithfully completing the work, and the whole thereof, as herein provided. 



 

 
 

 

30. Money may be Retained 
The Town may keep any money which would otherwise be payable at any time hereunder; may apply the same 
or so much as may be necessary therefore to the payment of any expenses, losses, or damages incurred by the 
Town and determined as herein provided; and may retain, until all claims are settled, so much of such money 
as the Town is of the opinion will be required to settle all claims filed with the Town, its officers, and agent 
relating to this contract. 

31. Estimates and Payments 
The Engineer shall, on or about the first day of each month, except as hereinafter provided, make an estimate 
in writing of the total amount and value of the work done to the first of the month by the Contractor.  The Town 
shall retain a percentage of such estimated value, as set forth under SPECIAL CONDITIONS, as part security 
for fulfillment of this contract by the Contractor and shall deduct from the balance all previous payments and 
all sums to be retained under the provisions of this contract.   The Town shall pay monthly to the Contractor 
the balance not retained as aforesaid, except that payment may be withheld at any time if the work is not 
proceeding in accordance with the contract.  The Town may cause estimates and payments to be made more 
frequently than once in each month. 

Estimates of lump-sum items shall be based on a schedule dividing each item into is appropriate component 
parts together with a quantity and a unit price for each part such that the sum of the products or prices and 
quantities will equal the contract price for the item.  This schedule shall be submitted by the Contractor for the 
approval of the Engineer before the first estimate becomes due. 

If the Engineer determines that the progress of the work will be benefited by the delivery to the site of certain 
materials and equipment, when available, in advance of actual requirement therefore and if such materials and 
equipment are delivered and properly stored and protected, the cost to the Contractor or subcontractor as 
established by invoices or other suitable vouchers may be included in the estimates. 

The Engineer shall, as soon as practicable (but not more than 65 days) after the completion of the work under 
this contract, make a final estimate in writing of the quantity of work done under the contract and the amount 
earned by the Contractor.  The Engineer also shall fix the date of completion of said work and incorporate the 
same into final estimate. 

The Town shall pay to the Contractor the entire sum found to be due hereunder after deducting therefrom all 
previous payments, all amounts to be kept, and all amount to be retained under the provisions of this contract.  
Such payment shall be made not later than 15 days after, but in no event before the expiration of the time within 
which claims for labor performed and materials used or employed must be entered under the Lien Law, or, if 
such time is not specified by law, the expiration of 30 days after the completion of the final estimate. 

All quantities shown on progress estimates and all prior payments shall be subject to correction in the final 
estimate and payment. 

32. Partial Payment Not Acceptance 
It is agreed that this is an entire contract for one whole and complete work and that no partial payments on 
account by the Town nor the use of parts of the proposed equipment shall constitute an acceptance of any part 
of the work before its entire completion and final acceptance.  

33. Liens 
If at any time before the expiration of the period within which claims must be entered under the Lien Law, or 
if not otherwise specified by law, within 30 days after the whole work herein agreed to be delivered have been 
performed, delivered, or completed and accepted by the Town, any person or persons claiming to have 
performed any labor or furnished any materials toward the performance or completion of this contract shall file 



 

 
 

 

with the Town suitable notice, the Town shall retain, until the discharge thereof , from the moneys under its 
control so much of such money as sufficient to satisfy and discharge the amount claimed to be due in such 
notice, together with the cost of any action or actions brought to enforce such lien created by the filing of such 
notice. 

34. Waiver 
Neither the inspection by the Engineer, not any act of thing done by the Town or its agents other than an express 
waiver by vote of the Town shall operate as a waiver of any provision of this contract; nor shall any waiver of 
any breach of this contract be held to be a waiver of any other subsequent breach.  Any remedy provided in this 
contract shall be taken and construed as cumulative; that is in addition to each and every other remedy herein 
provided. 

35. Liability of the Town of Arlington 
No person, firm, or corporation, other than the signer of this contract as Contractor, now have any interest 
hereunder; no claim shall be made or be valid; and neither the Town nor any agent of the Town shall be liable 
for or be held to pay any money, except as herein provided.  The acceptant by the Contractor of the payment of 
the final estimate shall operate as and shall be a release to the Town and every agent of the Town from all claim 
and liability to the Contractor for anything done or furnished for or relating to the work or for any act or neglect 
of the Town or of any person relating to of affecting the work, except the claim against the Town for the 
remainder, if there is any, of the amounts kept or retained as herein provided. 

36. Guarantee 
The Contractor guarantees that the work to be done under this contract, and the workmanship performed and 
the materials and equipment used in the construction of the same, shall be free from defects or flaws, that each 
item of equipment shall be in accordance with the specifications, that the strength of all parts of all manufactured 
equipment shall be adequate and that the performance test requirements of the specifications shall be fulfilled.  
This guarantee shall be for a period of one year from and after the date of completion of the work as stated in 
the final estimate.  The Contractor shall repair or replace as required, promptly and without charge, all work, 
equipment, and material, or parts thereof, which fail to meet the above guarantee during one year herein quoted.  

It is hereby, however, agreed and understood that this guarantee shall not include any repairs or replacements 
made necessary by any cause or causes other than improper, inadequate, or defective work, workmanship, 
materials, or design by the Contractor or those employed directly or indirectly by him. 

37. Money Retained for Repairs 
The Town may retain out of the monies payable to the Contractor under the contract a sum as set for under 
SPECIAL CONDITIONS and may expend the same, in the manner hereinafter provided, in making such repairs 
or replacements of said work as the Town may deem expedient. 

If at any time within the said period of guarantee any part of the work constructed under the terms of this 
contract requires repairing or replacement, the Town may notify the Contractor in writing to make the required 
repairs or replacements.  If the Contractor neglects to make such repairs or replacements to the satisfaction of 
the Town within ten (10) days from the date of receipt of such notice, the Town may employ other persons to 
make the same.  The Town shall pay the expense of the same out of the sum retained for that purpose.  Upon 
expiration of the said period of guarantee, provided that the work at the time is in good order, the Contractor 
will be entitled to receive the whole or such part of the sum last aforesaid as may remain after the expense of 
making said repairs or replacements, in the manner aforesaid, has been paid therefrom. 

It is agreed that the Town may keep the whole or any portion of the sum retained for settlement of all claims 
arising out of this contract against the Town, its officers, or agents and for all expenses, losses, or damages 
incurred by the Town by reason of said claims. 



 

 
 

 

38. Address of Contractor 
The Contractor’s business address and his office at or near the site of the work are both hereby designated as 
places to which communications shall be delivered.  The depositing of any letter, notice, or other 
communication in a postpaid wrapper directed to the Contractor’s business address in a post office box regularly 
maintained by the Post Office Department or the delivery at either designated address of any letter, notice, or 
other communication by mail or otherwise shall be deemed sufficient service thereof upon the Contractor.  The 
first-named address may be changed at any time by an instrument in writing, executed and acknowledged by 
the Contractor and delivered to the Engineer.  Nothing herein contained shall be deemed to preclude or render 
inoperative the service of any notice, letter, or other communication upon the Contractor personally. 

  



 

 
 

 

39. Certificate of Vote 
CERTIFICATE OF VOTE 

 
 
I, _____________________________________, Clerk of ______________________________________, 
                                              (Name)                            (Corporation) 
hereby  certify  that,  at  a  meeting  of  the  Board  of   directors   of   said   Corporation   duly   held   on 
 _____________________________ at which a quorum was present and voting  throughout, the following  
                                  (Date) 
vote was duly passed is now in full force and effect: 
 
 
“VOTED” That __________________________________________________ be and hereby is authorized, 
                                                                      (Name of Officer authorized to sign for corporation) 

directed and empowered for, in the name and on behalf of this Corporation, to sign, seal with the corporate seal, 
execute, acknowledge and deliver all contracts, bonds and other obligations of this Corporation; by such 
______________________________________________to be valid and binding upon this Corporation 
                                                                   (Name of Officer) 

for all purposes, and that a certificate of the Clerk of this Corporation setting forth this vote shall be delivered 
to the Town of Arlington; and that this vote shall remain in full force and effect unless and until the same has 
been altered, amended or revoked by a subsequent vote of such directors and a certificate of such later vote 
attested by the Clerk of this Corporation is delivered to the Town of Arlington.  

  
 
I further certify that_________________________________is the duly elected _______________________ 
                                           (Name of Officer)                                                                                                            (Title) 
of said Corporation. 
 
 
 
Signed: __________________________________________________  
                                                                             (Clerk - Secreatry) 
 
Place of Business: _________________________________________  
 
Date of Contract: __________________________________________ 
 
Countersignature: __________________________________________ 
                                               (Name & Title of Officer) 
 
 
 
***In the event that the Clerk or Secretary is the same person as the Officer authorized to sign that contract or other instrument for the 
Corporation, this certificate must be countersigned by another officer of the Corporation.**

 
 
 
 
 

AFFIX COPORATE SEAL 



 

 
 

 

VI. GENERAL CONDITIONS 
1. Definitions 

The words “directed”, “required”, “permitted”, “ordered”, “designated”, “prescribed”, or words to like import shall 
mane the directions, requirement, permission, order, designation, prescription, etc. of the Engineer and similarly 
the words “approved”, “acceptable”, or “satisfactory”, or words of like import shall man approved by or acceptable 
or satisfactory to, the Engineer, subject in each case to the final determination of the Town unless otherwise 
expressly stated. 

The word “rock” wherever used as the name of material excavated or to be excavated, shall man the sound bedrock, 
properly removed by blasting, wedging or barring, also such boulders exceeding three-quarters of a cubic yard in 
volume removed from the excavations, also any portions of existing masonry structures removed from the 
excavations.  Sound bedrock shall not include any rock disintegrated or fractured, in the opinion of the Engineer, 
to such an extent as to be easily removable by pick and shovel.  The word “boulders” as used above shall include 
loose, detached fragments or portions of ledge and only such fragments or portions as exceed the specified three-
quarters of a cubic yard limit shall be included in the classification of “rock”. 

The word “earth” wherever used as the name of an excavated material or material to be excavated, shall mean all 
kinds of material not defined as “rock” in the above paragraph. 

2. Abbreviations 
Wherever in the specifications, or on the drawings, any of the abbreviations which follow are used they shall have 
the following meaning: 

AASHO  - American Association of State Highway Officials 
ACI   - American Concrete Institute 
AIEE  - American Institute of Electrical Engineers 
AISC  - American Institute of Steel Construction 
ASA   - American Standards Association 
ASCE  - American Society of Civil Engineers 
ASH&AE  - American Society of Heating and Air Conditioning Engineers 
ASME  - American Society of Mechanical Engineers 
ASTM  - American Society for Testing Materials 
AWWA  - American Water Works Association 
NBS   - National Bureau of Standards 
NEC   - National Electrical Code, latest edition 
NEMA  - National Electrical Manufacturers Association 

3. Handling Materials 
The Contractor shall at his own expense handle, haul and distribute all materials and equipment used and employed 
on the different portions of the works as required.  Storage charges and demurrage charges by vendors and 
transportation companies, which result from delays in handling, shall be borne by the Contractor. 

4. Storage Room 
The Contractor shall provide suitable and adequate storage room for all materials during the progress of the work, 
and shall obtain the consent of the proper parties before entering or occupying with men, tools, or materials, any 
private land outside of the property or rights of way of the Town. 



 

 
 

 

5.  Shop Drawings, Schedules, and Descriptive Matter 
The Contractor shall furnish, as hereinafter required, all specified shop and details drawings.  All drawings required 
shall be submitted in triplicate to the Engineer for review and in quadruplicate after review. 

The review by the Engineer of such drawings and details will be general and shall not relieve the Contractor of the 
responsibility for executing the entire work in accordance with the specifications and contract drawings.  [Failure 
on the part of the Engineer to detect errors or omissions on shop drawings shall not relieve the Contractor from the 
responsibility for such errors or omissions.] 

Should the contractor submit for review equipment that requires modifications to the structures, piping, layout, 
etc. detailed on the contract drawings, he shall also submit for review details of the proposed modifications.  If 
such equipment and modifications are allowed, the Contractor, as not additional cost to the Town, shall do all work 
necessary to make such modifications. 

The Contractor shall also furnish for the Engineer’s review, all lists, schedules, and information regarding 
materials, fixtures and equipment as hereinafter required and specified. 

All such lists, schedules, etc., shall be submitted to the Engineer for reviews within fifteen (15) days following 
execution of the contract.  Following review by the Engineer of such materials, fixtures, and equipment, the 
Contractor shall promptly place orders for the equipment.  Order shall be placed within seven (7) days following 
the Engineer’s review and proof of such order shall be furnish to the Engineer. 

6. Equivalents 
Whenever the specifications define the material or article required by using the name of a proprietary product or of 
a manufacture or vendor rather than by using descriptive detail of substance and functions, the words “or equivalent” 
are to be understood to follow immediately the make of the maker, vendor or proprietary product.  The words “or 
equivalent” shall be interpreted as including any material or article which, in the opinion of the Engineer, is 
equivalent in quality, durability, appearance, strength and design to the article named and which will perform 
adequately the functions imposed by the general design.   

Whenever in the specifications the names of manufacturers are mentioned as indicating that their products will 
comply with a particular specification, or when specific trade names or plated numbers or letters are mentioned, it 
is not intended to exclude products of other manufacturers whose names, trade names or symbols have not been 
mentioned, provided however, that such products otherwise comply, in the opinion of the Engineer, with the 
specifications.  The Engineer’s opinion in all cases mentioned in this section shall be final.   

7. Materials and Workmanship 
All materials and equipment furnished under this contract shall be of standard high-grade quality and of the best 
workmanship and design.  No inferior or low-grade materials will be accepted, and all work must be done in a neat, 
first-class and workmanlike manner. 

The Engineer shall have the right to test and inspect or require certificates of tests of any materials to be used in the 
work.   

8. Inspection by the Engineer 
All materials and equipment furnished and work done by the Contractor shall be subject to inspection by the 
Engineer, and defective materials shall be removed from the site of the work and defective work repaired or replaced 
as directed.  Facilities for inspection of the work shall at all times be furnished by the Contractor.  

9. Documents at Site of Work 
The Contractor shall have available at all times, at the site of the work, copies of the contractor documents, any 
plans and all standard specifications of the various associations which are referred to in the specifications. 



 

 
 

 

10. Lines and Grades 
The Engineer shall establish such control stations, base lines and bench marks as may be necessary for the use of 
the Contractor.  It shall be the specific duty of the Contractor to preserve and to protect the control base lines and 
bench marks so established.   

During construction, the Contractor shall use the control stations, base lines and bench marks established by the 
Engineer to develop his own lines and grades as needed to comply with those specified or shown on the drawings.  
The Contractor shall be held responsible for all lines and grades which he has developed.   

11. Scaffolding and Protection 
The Contractor shall provide safe scaffolding to accommodate the work.  He shall build all necessary runways, 
temporary stairs, ladders, barricades, fences, etc. 

12. Public Safety and Property of Others 
The Contractor shall make all necessary provisions to protect the public safety, and maintain and protect existing 
structures of whatever kind, and shall repair all damage done to such structures.  He shall give ample notification 
to the proper officials of any city or town, of any public utility, corporation, or other individual before entering upon 
their respective pubic ways or rights of way and shall conform to the customary regulations and requirements of 
said officials, corporations, or individuals. 

Extra precautions must be taken to avoid splattering adjoining property, automobiles, or structures.  The Contractor 
shall be fully responsible for all damages to same. 

13. Existing Structures, Pipes, Conduits, Etc 
Any existing structures, pipes, conduits, wires, etc., shall be protected and if damaged shall be repaired by the 
Contractor without additional compensation. 

14. Sanitary Provisions 
The Contractor shall provide and maintain in a neat and sanitary condition such accommodations for the use of his 
employees as may be necessary to comply with the requirements of the State Department of Public Health, local 
health officials, or other authorities having jurisdiction. 

Every precaution shall be taken to prevent contamination or pollution of the ground at the site, or of any material 
or equipment which is to be incorporated in, or used in the construction of any work under this contract. 

15. Cutting and Patching 
The Contractor shall do all cutting, patching, drilling, grouting, etc., as necessary to complete the work, whether 
such work is described in the specifications or not. 

16. Debris 
Debris shall not be permitted to accumulate but shall be removed from the site of the work and disposed of by the 
Contractor. 

17. Measurement of Quantities 
For the estimating of quantities in which the computation of areas by analytic and geometric methods would be 
comparatively laborious, it is stipulated and agreed that the planimeter shall be considered an instrument of precision 
adapted to the measurement of such areas. 

For the purposes of measurement and computation of irregular volumes, the prismoidal formula shall be deemed a 
method of precision. 



 

 
 

 

18. Compliance with Occupational Safety and Health Act of 1970 
The Contractor shall in the work of this contract comply with all pertinent standards and regulations established by 
the Occupational Safety and Health Administration, Department of Labor by the authority of the Williams-Steiger 
Occupational Safety and Health Act of 1970.  This project is subject to all of the Safety and Health Regulations (see 
29 CFR 1518) as promulgated by the U.S. Department of Labor on April 17, 1971.  Contractors are urged to make 
themselves familiar with the requirements of these regulations. 

19. Order of Precedence Governing Specifications 
The Standard Specifications for Highways and Bridges of the Commonwealth of Massachusetts, 1973 Edition plus 
any supplements shall be considered a part of these specifications. 

In case of conflict between any sections of these specifications, plans, etc., the following order of precedence shall 
govern.  

1. Special Provisions 
2. Plans, Profiles, or Sections 
3. Standard Specifications for Construction work in Arlington 
4. Standard Specifications, 1973 Edition plus Supplements, for Highways and Bridges of the 

Commonwealth of Massachusetts. 

20. Affirmative Action/Anti-Discrimination 
For the purposes of this contract, “minority” refers to Asian-American, Blacks, Spanish, Surnames Americans, 
North American Indians, and Cape Verdeans.   Town refers to the Town of Arlington. 

During the performance of this contracts, the Contractor and all of (his) Sub-contractors (hereinafter collectively 
referred to as the Contractor) for himself, his assignees, and successors in interest, agree as follows: 

1. In connection with the performance of work under this contract, the Contractor shall not 
discriminate against any employee or applicant for employment because of race, color, 
religious creed, national origin, age or sex.  The aforesaid provision shall include, but not be 
limited to, the following:  employment upgrading, demotion, or transfer; recruitment 
advertising; recruitment layoff; termination; rates of pay or other forms of compensation; 
conditions or privileges of employment; and selection for apprenticeship.  The Contractor shall 
post hereafter in conspicuous places, available for employees and applicants for employment, 
notices to be provided by the Town setting forth the provisions of the Fair Employment 
Practices Law of the Commonwealth (M.G.L. Chapter 151B). 

2. In connection with the performance of work under this contract, the Contractors, shall 
undertake in good faith affirmative action measures designed to eliminate any discriminatory 
barriers in the terms and conditions of employment on the grounds of race, color, religious 
creed, national origin, age or sex, and to eliminate and remedy any effects of such 
discrimination in the past.  Such affirmative action shall entail positive and aggressive measures 
to ensure equal opportunity in the areas of hiring, upgrading, demotion or transfer, recruitment, 
layoff or termination, rate of compensation, and in-service or apprenticeship training programs.  
This affirmative action shall include all action required to guarantee equal employment 
opportunity for all persons, regardless of race, color, religious creed, national origin, age or 
sex.  A purpose of this provision is to ensure to the fullest extent possible an adequate supply 
of skilled tradesman for this and future Town public construction projects. 

3. As part of his obligation of remedial action under the foregoing section, the Contractor shall 
maintain on this project a not less than five percent ration of minority employee man hours to 



 

 
 

 

total man hours in each job category including but not limited to bricklayers, carpenters, cement 
masons, electricians, ironworks, operation engineers and those “classes of work” enumerated 
in Section 44C of Chapter 149 of the Massachusetts General Laws. 

4. In the hiring of minority journeyman, apprentices, trainees and advances trainees, the 
Contractor shall rely on referrals from a multi-employer affirmative action program approved 
by the Town, traditional referral methods utilized by the construction industry, and referrals 
from agencies, not more than three in number at any one time, designated by the Liaison 
Committee or the Town. 

5. At the discretion of the Town there may be established for the life of this contract a body to be 
known as the Liaison Committee.  The Liaison Committee shall be composed of one 
representative each from the agency or agencies administering this project, hereinafter called 
the administering agency, the Town and such other representative as may be designated by the 
Town in conjunction with the administering agency.   

6. The Contractor (or his Agent, if any, designated by him as the on-site equal employment 
opportunity officer) shall recognize the Liaison Committee as an affirmative action body, and 
shall establish a continuing working relationship with the Liaison Committee, consulting with 
the Liaison Committee on all matters related to minority recruitment, referral, employment and 
training. 

7. The Contractor shall prepare projected manning tables on a quarterly basis.  These shall be 
broken down into projections, by week, or workers required in each trade. Copies shall be 
furnished one week in advance of the commencement of the period covered, and also when 
updated, to the Town or Liaison Committee. 

8. Records of employment referral orders, prepared by the Contractor, shall be made available to 
the Town and to the Liaison Committee on request. 

9. The Contractor shall prepare weekly reports in a form approved by Town of hours worked in 
each trade by each employee, identified as minority or non-minority.  Copies of these shall be 
provided at the end of each such week to the Town and to the Liaison Committee. 

If the Contractor shall use any sub-contractor on any work performed under this contract, he shall take affirmative 
action to negotiate with qualified minority sub-contractors.  This affirmative action shall cover both pre-bid and post-
bid periods.  It shall include notification to the Office of Minority Business Assistance (within the Executive Office 
of Communities and Development) or its designee, while bids are in preparation, of all products, work or services 
for which the Contractor intends to negotiate bids. 

In the employment of journeymen, apprentices, trainees and advanced trainees, the Contractor shall give preference, 
first, to citizens of the Commonwealth who have served in the armed forces of the United States in time of war and 
have been honorably discharged there from or released from active duty therein, and who are qualified to perform 
the work to which the employment relates, and, secondly, to citizens of the Commonwealth generally, and, if such 
cannot be obtained in sufficient numbers, then to citizens of the United States. 

A designee of the Town and a designee of the Liaison Committee shall each have right of access to the construction 
site. 

21. Compliance with Requirements 
The Contractor shall comply with the provisions of Executive Order O, 74, as amended by Executive Order NO. 
116 dated May 1, 1975, and of Chapter 151B as amended, of the Massachusetts General Laws, both of which are 
herein incorporated by preference and made a part of this contract. 



 

 
 

 

22. Non-Discrimination 
The Contractor, in the performance of all work after award, and prior to completion of the contract work, will not 
discriminate on grounds of race, color, religious creed, national origin, age or sex in employment practices, in the 
selection or retention of sub-contractors, or in the procurement of materials and rentals of equipment. 

23. Solicitations for Sub-Contracts, and for the Procurement of Materials and   Equipment 
In all solicitations either by competitive bidding or negotiation made by the Contractor either for work to be 
performed under a sub-contract or for the procurement of materials or equipment, each potential sub-contractor or 
supplier shall be notified I writing by the Contractor of the Contractor’s obligations under this contract relative to 
non-discrimination and affirmative action. 

24. Bidders Certification Requirement 
1. The bidders certification form currently in use will be deleted from all future bid documents. 

2. The following certification statement will be inserted in the bid document just above the bidders signature, as 
a substitute for the present bidder certification form: 

“The bidder hereby certifies he shall comply with the minority manpower rations and specific 
action steps contained in the appendix EEO attached hereto, including compliance with the 
minority contractor compliance specified in Section V of said appendix.  The contractor 
receiving the award of the contract shall be required to obtain from each of its sub-contractors 
and submit to the contracting or administering agency prior to the performance of any work 
under said contract a certification by said sub-contractor, regardless of tier, that it will comply 
with the minority manpower ration and specific affirmative action step contained in the 
appendix EEO.” 

25. Contractor’s Certification 
The Contractor’s certification form must be signed by all successful low bidder(s) prior to award by the contracting 
agency.  (See attachment). 

26. Compliance-Information, Reports and Sanctions 
1. The Contractor will provide all information and reports required by the administering agency or the Town on 

instructions issued by either of them and will permit access to its facilities and nay books, records, accounts and 
other sources of information which may be determined by Town to the affect the employment of personnel.  
This provision shall apply only to information pertinent to the Town’s supplementary affirmative action contract 
requirements.  Where information required is in the exclusive possession of another who fails or refuses to 
furnish this information, the Contractor shall so certify to the administering agency of the Town as appropriate 
and shall et forth what efforts he has made to obtain the information.   

2. Whenever the administering agency, the Town, or the Liaison Committee believes the General Contractor or 
any Sub-contractor may not be operating in compliance with the terms of this Section, the Town directly, or 
through it designated agent, shall conduct an appropriate investigation, and may confer with the parties, to 
determine if such Contractor is operating in compliance with this Section.  If the Town or its agent finds the 
General Contractor or any Sub-contractor not in compliance, it shall make a preliminary report on non-
compliance, and notify such Contractor in writing of such steps as will in the judgment of the Town or its agent 
bring such Contractor into compliance.  In the event that such Contractor fails or refuses to fully perform such 
steps, the Town shall make a final report of non-compliance, and recommend to the administering agency the 
imposition of one or more of the sanctions listed below.  If, however, the Town believes the General Contractor 
or any Sub-contractor has taken or is taking every possible measure to achieve compliance, it shall not make a 
final report of non-compliance.  Within fourteen  (14) days of the receipt of the recommendations of the Town, 
the administering agency shall move to impose one or more of the following sanctions, as it may deem 
appropriate to attain full and effective enforcement: 



 

 
 

 

a. The recovery by the administering agency from the General Contractor of 1/100 of 1% of the 
contract award price or $1000 whichever sum is greater, in the nature of liquidated damages 
or, if a Sub-contractor is in non-compliance, the recovery by the administering agency from 
the General Contractor, to be assessed by the General Contractor as a back charge against the 
Sub-contractor, of 1/10 of 1% of the sub-contract price, or $400 whichever sum is greater, in 
the nature of liquidated damages, for each week that such party fails or refuses to comply. 

b. The suspension of any payment or part thereof due under the contract until such time as the 
General Contractor or any Sub-contractor is able to demonstrate his compliance with the terms 
of the contract. 

c. The termination, or cancellation, of the contract, in whole or in part, unless the General 
Contractor or any Sub-contractor is able to demonstrate within a specified time his compliance 
with the terms of the contract. 

d. The denial to the General Contractor or any Sub-contractor of the right to participate in any 
future contracts awarded by the administering agency for a period of up to three years. 

3. If at any time after the imposition of one or more of the above sanctions a Contractor is able to demonstrate that 
he is in compliance with this Section, he may request the administering agency, in consultation with the Town, 
to suspend the sanctions conditionally, pending a final determination by the Town as to whether the Contractor 
is in compliance.  Upon final determination of the Town, the administering agency, based on the 
recommendation of the Town, shall either lift the sanctions or reimpose them. 

4. Sanctions enumerated under Sections 2 shall not be imposed by the administering agency except after an 
adjudicatory proceeding, as that term is used M.G.L. c. 30A has been conducted.  No investigation by the Town 
or its agent shall be initiated without prior notice to the Contractor.   

27. Severability 
The provisions of this section are severable, and if any of these provisions shall be held unconstitutional by any 
court of competent jurisdiction, the decision of such court shall not affect or impair any of the remaining provisions. 

 
  



 

 
 

 

VII. SPECIAL PROVISIONS 
1. Scope of Work 

The Work under this Contract consists of furnishing all necessary labor, materials, equipment, & services required 
for the construction of sewer lines and manholes on Fessenden Road in the Town of Arlington. Prior to the 
commencement of the work, the Town of Arlington Engineering Division will mark the limits and locations of work 
in the field.  

The estimate total value of this contract is projected to be $75,000.00. Quantities are estimated and are provided 
only for the purpose of comparing bids. The Town of Arlington reserves the right to increase or decrease the 
estimated total value of this contract without any changes in the Contractor’s unit bid prices. 

All items of work in this contract shall be in conformance with the “Commonwealth of Massachusetts, Highway 
Department (MHD) Standard Specifications for Highway and Bridges”, dated 2020, including the latest supplements 
and addendum thereto; the 2020 Construction Standards; the Arlington DPW Design & Construction Standards, the 
2009 Manual on Uniform Traffic Control Devices and addendum thereto; the 1990 Standard Drawings for Signs 
and Supports; the 1968 Standard Drawings for Traffic Signals and Highway Lighting; the American Standards for 
Nursery Stock (ANSI Z 60.1 - 1986); and these Special Provisions. 

2. Contract Requirements & Definitions 
The words “municipal” or “municipality” in this document shall mean the Town of Arlington. 

The materials are subject to inspection prior to the awarding of a Contract.  All materials shall meet or exceed the 
requirements as written in the Specifications. 

No contract award will be deemed to be legally made until a completed and signed contract is executed.  The 
Contractor shall comply with all state and local laws, ordinances and regulations governing the type of work called 
for in these specifications, particularly in reference to safety and fire regulations. 

The Contractor must have a supervisor or foreman available at all times to direct operations. This supervisor or 
foreman will report to the Town any problems as well as give progress reports. 

The Contractor must show by past performance that he is capable of performing a contract of this magnitude and 
must enclose a list of other contracts he has completed in other cities and towns. 

The Contractor agrees not to sublet or assign the Contract in whole or in part without the written approval or the 
written authorization of the Town.  However, nothing contained in this agreement shall create any contractual 
relationship between a subcontractor and the Town. 

3. Schedule & Safety Measures for Construction Impacts 
Prior to any construction activities commencing, the Contractor shall coordinate a Pre-Construction meeting with 
the Town of Arlington Police Department and Town of Arlington Engineering Division to discuss scheduling, 
notification requirements, traffic management, and other job particulars. 

Work, unless otherwise noted, is restricted to a ten-hour window, five-day week, with the Prime Contractor and all 
subcontractors working on the same shift.  The daily work shift shall begin no sooner than 7:00 A.M. and shall end 
no later than 5:00 P.M. 

No work shall be performed on Saturdays, Sundays, or Holidays without the expressed written approval of the Town 
and the concurrence of the Chief of Police, except in the situation of On-Call Emergency Services.  Such approval 
shall be requested one week in advance of the date upon which the Contractor wishes to perform work. 



 

 
 

 

All work proposed under this contract shall be completed by NOVEMBER 15, 2021.  All prices submitted by 
the Contractor shall be fixed for the entire Contract period. 

The Contractor shall perform the work to a schedule prepared by the Contractor and approved by the Town.  All 
work shall be scheduled only at times acceptable to the Town.  The Contractor shall indicate the amount of time 
required to perform the work and present a tentative schedule to complete such work (weather permitting). 

The Contractor shall schedule the work in a manner that facilitates the completion of work at one location while 
starting the work at another.  Excavation shall be limited to those areas that the Contractor can finish in a reasonable 
amount of time. 

At the end of each workday, all safety control devices shall be in place so that traffic flow can resume and safety is 
enhanced.  It is the Contractor’s responsibility to provide all appropriate warning signs, reflectorized drums, flashers, 
and other safety control devices necessary.  Street closures, lane closures, partial lane closures, and detours are all 
considered part of the traffic management measures required under the Contract. 

Any detours proposed by the contractor must be submitted to the Town, Police and Fire Department of the Town of 
Arlington at least 72 hours prior to the implementation of the detour. The contractor must receive written approval 
of the detour prior to the commencement of the scheduled work.  Each submitted detour plan shall conform to the 
relevant section of Part VI of the Manual for Uniform Traffic Control Devices (MUTCD) 

4. Qualification 
The Contractor shall be responsible for payment of prevailing wages for work performed as determined by the 
Director of Labor and Industries under the provisions of the Massachusetts General Laws, Chapter 149, Sections 26 
to 27D. 

5. Inspection 
One or more inspectors may be assigned by the Town to oversee construction of the work, and shall have the 
authority to monitor the work.  All costs associated with inspection shall be borne by the Town. 

All extra work orders will require written approval by the Town before performing the work.   

6. Work by Others and Cooperation by the Contractor 
Agents of various Public Service Agencies, Municipal and State Departments may be entering on the work site to 
remove existing facilities, to construct or place new facilities or to make alterations to existing facilities. 

The Contractor shall perform the work in cooperation with the various agencies in a manner, which causes the least 
interference with the operations of the aforementioned agencies and shall have no claim for delay, which may be 
due, or result, from said work of these agents. 

The Contractor shall be fully responsible for arranging and coordinating his work that is to be performed by others.  
This coordination and phasing shall be submitted to the Town for his approval. 

Work required on all private utilities made necessary by the construction of this project will be accomplished by the 
respective utility companies at no additional cost to the Town.  Each utility company shall be responsible for their 
own safety control including detail officers if required 

7. Public Safety & Convenience 
The Contractor’s attention is directed to the fact that work on this project is to be performed on streets, which are 
utilized by pedestrians as well as by vehicles.  The Contractor shall be responsible for the installation of adequate 
precautions and other safety measures and controls deemed necessary by the Town for the Contractor’s own 
personnel.  Any automotive equipment not protected by traffic cones or plastic drums that is working on a public 



 

 
 

 

way under this project shall have one amber flashing warning light mounted on the cab roof or in the highest practical 
point of the machinery.  This light shall be in operation while the equipment is so working. 

The Contractor shall be required, without additional compensation to provide safe and convenient access to all 
abutters during the prosecution of the work.  Necessary access for fire apparatus and other emergency vehicles shall 
be maintained at all times.  Sweeping and cleaning of surfaces beyond the limits of the project to clean up material 
caused by spillage or vehicular tracking during the various phases of the work shall be considered as incidental to 
the work being performed under the Contract and there will be no additional compensation. 

8. Cleaning Up 
During its progress, the work and the adjacent areas affected thereby shall be kept cleaned and all rubbish, surplus 
materials, and unneeded construction equipment shall be removed and all damage repaired so that the public and 
property owners will be inconvenienced as little as possible. 

Where material or debris has washed or flowed into or been placed in existing watercourses, ditches, gutters, drains, 
pipes structures, or elsewhere during the course of the Contractor's operations, such material or debris shall be 
entirely removed and satisfactorily disposed of during the progress of the work, and the ditches, channels, drains, 
pipes, structures, etc., shall, upon completion of the work, be left in a clean and neat condition. 

On or before the completion of the work, the Contractor shall, unless otherwise especially directed or permitted in 
writing, tear down and remove all temporary buildings and structures built by him; shall remove all temporary 
works, tools, and machinery or other construction equipment furnished by him; shall remove, acceptably disinfect, 
and cover all organic matter and material containing organic matter in, under, and around privies, houses, and other 
buildings used by him; shall remove all rubbish from any grounds which he has occupied; and shall leave the roads 
and all parts of the premises and adjacent property affected by his operations in a neat and satisfactory condition. 

The Contractor shall restore or replace, when and as directed by the Town, any public or private property damaged 
by his work, equipment, or employees, to a condition at least equal to that existing immediately prior to the beginning 
of operations.  To this end the Contractor shall do as required all necessary highway or driveway, walk, and 
landscaping work. 

Suitable materials, equipment, and methods shall be used for such restoration.  The restoration of existing property 
or structures shall be done as promptly as practicable as work progresses and shall not be left until the end of the 
Contract period. 

9. Provisions for Access at All Locations 
The Contractor shall cooperate with the various utility companies, public agencies and the municipality, and provide 
access through the site if required for their work or to observe work in connection with this project that affects their 
respective properties, but all official orders and directives to the Contractor will be issued by the Town or its duly 
appointed representative. 

10. Provisions for Travel & Prosecution of the Work 
Before starting any work under the contract, the Contractor shall coordinate a pre-construction meeting with the 
Town of Arlington Engineering Division and Town of Arlington Police Department to discuss job particulars 
including an anticipated schedule of work. The work schedule shall include a plan of his construction procedures 
and the safety measures he will use during the prosecution of the work.   

This plan shall indicate the temporary barricades, signs, drums, and other traffic control devices to be employed 
during the period of work to maintain traffic and pedestrian safety.  Said plan shall conform to Part VI of the 2009 
edition of the MUTCD. 



 

 
 

 

Particular care should be taken to establish and maintain methods and procedures, which will not create unnecessary 
or unusual hazards to public safety. As necessary and/or as directed by the Town, uniformed traffic police shall be 
employed for the protection and maintenance of traffic. Reasonable facilities shall be provided by the Contractor for 
the convenient, safe passage of pedestrians and vehicles through the project, and also to and from properties abutting 
the site of improvement. 

Particular care shall be exercised at all times to establish and maintain such methods of work on any roadway which 
would interfere with the existing flow of traffic shall be limited to approximately one-half width at any one time. At 
least one lane in each direction shall be kept open at all times.  No detouring of traffic shall be allowed without 
permission of the Town and the Arlington Police Department. 

The Contractor shall give notice in writing to the Town at least seven days in advance of beginning any work 
affecting the maintenance of traffic where work affects the streets in use by the public.  The Contractor must 
prosecute the work efficiently and with the least possible delay. The Contractor is responsible for furnishing, 
erecting, and maintaining any the temporary signing of the roadways required of this project, and the proper removal 
of the signs upon the completion of the project.  

Traffic Control devices required only during working hour operations shall be removed at the end of each working 
day. 

Signs having messages that are irrelevant to normal traffic conditions shall be removed or properly covered at the 
end of each work period.  Signs shall be kept clean at all times and legends shall be distinctive and unmarred.  The 
Contractor shall provide all cones, barrels, barricades, signs, and such other devices as deemed necessary by the 
Town and in conformance with the traffic management plans prepared by the Town’s consultant and Section VI of 
the MUTCD, as amended. 

11. Traffic Orders 
Uniformed Traffic Officers may be required during the construction period. It shall be the responsibility of the 
Contractor to arrange for the necessary police details with the approval of the Engineering Division.  

The Town will pay the exact charges for police details directly to the Arlington Police Department for details ordered 
by the contractor for this project. 

If the Contractor fails to cancel any police detail not needed, by the required deadline as set forth by the Arlington 
Police Department, the cost for such detail as invoiced to the Town shall be deducted from the total reimbursement 
to the Contractor, unless otherwise waived by the Town due to conditions which are beyond the Contractors control. 

12. Work Coordination & Abutter Notification 
The Contractor shall hand-distribute notices to all immediate abutters of the project at the direction of the Town at 
no additional cost to the Town.  These notices will be prepared and provided by the Town.  The distribution of these 
notices will be required one week prior to any construction activities commencing. 

The Contractor shall also post and remove approved "No-Parking" signs on the site as required for the work at no 
additional cost to the Town.  Upon request, appropriate signs can be provided to the Contractor by the Town for 
use on this project.  These signs must be affixed by means acceptable to the Town. 

13. Temporary Access to Area Abutters 
The Contractor’s attention is directed to the fact that the work is in a predominantly residential and commercial 
business section of the Town and access to all residences and businesses must be maintained at all times. 

The Contractor shall provide a safe and ready means of ingress and egress to all stores and shops, public and private 
buildings, professional offices and any other business or residence in the project area, both day and night, for the 
duration of the project. 



 

 
 

 

14. Storage of Materials & Equipment 
All excavated materials and equipment to be incorporated in the work shall be placed so as not to injure any part of 
the work or existing facilities and so that free access can be had at all times to all parts of the work and to all public 
utility installations in the vicinity of the work.  Materials and equipment shall be kept neatly piled and compactly 
stored in such locations as will cause a minimum of inconvenience to  public travel  and adjoining owners, tenants 
and occupants.  

Excessive stockpiling, as determined by the Town, of excavated materials from construction will not be permitted. 

15. Computation of Quantities 
For estimating quantities in which the computation of areas by geometric methods would be comparatively 
laborious, it is agreed that the planimeter shall be considered as an instrument of precision adapted to the 
measurement of such areas. 

It is further agreed that the computation of volume of prismoids shall be by the method of average end areas. 

16. Water Supply 
The Contractor shall obtain water from an approved source for all necessary operations at the site of the work, 
without charge therefore. 

If possible, the Town will furnish the Contractor upon request with an adequate source and supply of water at no 
charge, however it will likely not be available at the project site.  If, upon request, the Town's water supply is not 
available or not functioning, the Contractor will be held responsible to furnish adequate supplies at his own cost. 

17. Sanitary Regulations 
The Contractor shall provide adequate sanitary facilities for the use of those employed on the Work.  Such facilities 
shall be made available when the first employees arrive on the site of the Work, shall be properly secluded from 
public observation, and shall be constructed and maintained during the progress of the Work in suitable numbers 
and at such points and in such manner as may be required. 

The Contractor shall maintain the sanitary facilities in a satisfactory and sanitary condition at all times and shall 
enforce their use.  He shall rigorously prohibit the committing of nuisances on the site of the Work, on the lands of 
the Owner, or on adjacent property. 

18. Increased or Decreased Contract Quantities 
The Town reserves the right to increase or decrease the quantity of any item of work. 

Unit prices provided in the Contract Proposal will be used to determine the total added cost or credits for 
modifications of the work performed on a unit price basis when such work is authorized in advance by the Town.  
The items shall include furnishing and installing, complete in place, the specified item to the satisfaction of the 
Town, and in accordance with the Plans, Specifications, and Special Provisions. 

No allowances will be made for loss of anticipated profits suffered or claimed by the Contractor resulting directly 
or indirectly from such increased or decreased quantities or from unbalanced allocation among the Contract items 
from any other cause. 

19. Contract Guarantee & Retainage 
The Contractor shall guarantee the completed job relative to workmanship and material for one year from date of 
project acceptance by the Town. 

There will be a retainage of five (5%) percent of the value of all the items of work.  The Town will hold the above 
retainage for a period of one (1) year from the date of satisfactory completion of the work. 



 

 
 

 

20. Precautions under Electric Lines 
The Contractor's attention is directed to the AASHTO Guide on Occupational Safety on Highway Construction 
Projects, Subpart N, 1926.550, relating to construction equipment clearances at overhead electric lines, which states 
in part "...the minimum clearance between the lines and any part of the crane or load must be at least ten feet from 
lines rated 50 KV or below, and greater distances for higher voltage...” 

For the protection of personnel and equipment, the Contractor shall be aware of this regulation especially during 
paving operations using large semi-trailer vehicles. 

21. Asphalt Cost Adjustment Clause 
The Contract Price of any hot mix asphalt product will be paid under the respective items in this Contract.  The 
price adjustment, upwards or downwards, will be made after the work has been performed, using the monthly period 
price for the month during which work was performed. 

The price adjustment applies only to the actual virgin liquid asphalt content in the mixture placed on the job in 
accordance with the Standard Specifications for Highways and Bridges, Division III, Section M3.11.03. 

The MassDOT Price Adjustments website 
(http://www.mhd.state.ma.us/default.asp?pgid=content/fuelPrices&sid=about) will be used in adjusting asphalt bid 
prices when the variance from the Base Price is 5% or more for a monthly period.  The complete adjustment will 
be paid in all cases with no deduction of the 5% from either upward or downward adjustments. 

The Base Price shall be defined as that posted in the month and year in which the Bid for this work was submitted 
to the Town of Arlington.  The Period Price shall be defined as the time of actual asphalt installation. 

The price adjustment shall be a separate payment item.  It will be determined by multiplying the number of tons of 
hot mix asphalt placed during each monthly period times the liquid asphalt content percentage times the variance 
in price between Base Price and Period Price of liquid asphalt 
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VIII. SPECIFICATIONS 
 

1. Item 1: Unclassified Trench Excavation 
1.1. Description 

Work under this item shall include the trench excavation for installation and removal of manholes, sewer lines, 
and other structures. The excavation for these items shall be made to the depth and lines indicated on the plans 
or established by the Engineer. This work also includes the backfilling of excavation with removed material 
(unless specified otherwise) and the disposal of surplus material. If the Engineer determines the material is 
unsuitable, the contractor shall backfill with processed gravel.  Work under this item shall conform to section 
100 of the MassDOT Standard Spec. 
 

1.2. Unsuitable Backfill Material 
Excavated soil that has been evaluated as unsuitable for backfill shall be removed from the site and 
disposed of properly. Processed gravel, as specified, shall be brought in to replace excavated soil found 
to be unsuitable. 

1. The soil excavated from a trench shall be evaluated by experienced personnel to 
determine whether or not it is suitable as a backfill in accordance with this section. An 
excavated soil that has been evaluated as suitable for backfill shall be reused provided 
its moisture content has been determined to be “suitable” in accordance with standards 
for proper moisture content.  

2. Suitable backfill material shall be free of stones larger than half the size of the 
compacted lift as provided for in Mass DOT Standard Specifications for Highway 
Bridges, construction debris, trash, frozen soil and other foreign material. Suitable 
materials consist (but are not limited to) the following: 

a. Well graded gravel and sand;  
b. Poorly graded gravel and sand;  
c. Gravel-sand mixtures with a small amount of silt;  
d. Gravel-sand mixtures with a small amount of silt and trace amounts of clay.  

 
Unsuitable backfill materials consist (but are not limited to) of the following:  

a. Inorganic silts and clays;  
b. Organic silts;  
c. Organic soils including peat, humus, topsoil, swamp soils, mulch, and soils 

containing leaves, grass, branches, and other fibrous vegetable matter. 
1.3. Basis of Measurement and Payment 

Trench excavation will be measured per cubic yard of material removed (CY). Excavation for the sewer line 
shall be measured by length of trench, by width of trench, and by depth within trench limits documented on 
the contract drawings and supporting documents.  Excavation for the manholes shall be measured by the 
diameter equal to the outside diameter of the manhole plus two feet and the depth of 1 foot below the 
specified bottom of manhole. 
 



 

 
 

 

The unit bid price per cubic yard shall include all labor, materials and equipment necessary to complete the work 
as necessary or as directed by the Town. 

 
Item 2: Crushed Stone 
2.1 Description 

Work under this item includes furnishing and installing the crushed stone material as a base for the sewer pipe 
and sewer manholes within the limits of the sewer trench. 

Washed crushed stone shall be ¾ inch, conforming to MassDOT Standard Spec. M2.01.4 to M2.01.2 and shall 
be hard, durable and reasonably free from flat or laminated particles to furnish free draining material. 

2.2 Method of Measurement and Basis of Payment 
Crushed Stone shall be measured cubic yard (CY) of material installed and shall be measured by the length 
of pipe trench, by the width of trench, by depth of stone installed as detailed on contract drawings and 
documents. Crushed stone for the bottom of manholes shall be measured by the diameter equal to the outside 
diameter of the manhole plus two feet and the depth of 1 foot below the base of the structure. 
 
Contractor shall be responsible for the cost of all additional crushed stone above and beyond these limits 
unless otherwise approved by the Engineer. 
 
Crushed Stone will be paid for at the contract unit bid price per cubic yard (CY) complete in place which shall 
include all labor, materials and equipment necessary to complete the work as necessary or as directed by the 
Town. 

 

Item 3: Processed Gravel 
3.1 Description 

Work under this item shall include furnishing and installing the processed gravel as backfill for excavation 
when necessary as specified or directed by the engineer. Material used shall conform to MassDOT Standard 
Spec. M1.03.0. 

 

3.2 Material 
Gravel shall consist of inert material that is hard, durable stone and coarse sand free from loam and clay surface 
coatings, be well graded and contain no stone having any dimension greater than three (3) inches. 

Gravel shall conform to the following requirements: 

Passing 3 inch sieve..............….......100% 
Passing 1 1/2 inch sieve..............70-100% 
Passing 3/4 inch sieve.................50 - 85% 
Passing No. 4 sieve.............…....30 - 60% 
Passing No. 200 sieve...................0 - 10% 

 
New bank run or processed gravel is acceptable but must meet the above requirements and be processed by 
mechanical means. All processed gravel shall come from an approved stockpile. The equipment producing the 



 

 
 

 

processed gravel shall be of adequate size and with sufficient adjustments to produce the desired materials. 
The processed material shall be stockpiled in such a manner to minimize segregation of particle sizes. 

3.3 Method of Measurement and Basis of Payment 
Processed gravel shall be measured per cubic yard (CY) of material and shall be measured by the length of 
pipe trench, by the width of trench, by depth of stone installed as detailed on contract drawings and 
documents 
 
Contractor shall be responsible for the cost of all additional processed gravel above and beyond these limits 
unless otherwise approved by the Engineer. 
 
The unit bid price per each shall include all labor, materials and equipment necessary to complete the work as 
necessary or as directed by the Town. 

 

Item 4: Sewer Structure Removed 
4.1 Description 

Work under this item includes excavation and removal of an existing sewer manhole structure. The sewer 
structure, castings, and all associated masonry shall be completely removed and disposed.  

Removal of the structure shall conform to section 220 of the MassDOT Standard Specifications. 

4.2 Method of Measurement and Basis of Payment 
Removal of sewer structure shall be measured in place by the unit each (EA) removed and disposed. 
 
The unit bid price per each shall include all labor, materials and equipment necessary to complete the work as 
necessary or as directed by the Town. 

 
Item 5: Furnish and Install Sewer Manholes (0’-9’) 
5.1  Description 

Work under this item shall consist of furnishing and installing the sewer manholes in close conformity with 
the lines and grades shown on the contract drawings and specifications. This includes setting the structure at 
level grade, and connecting existing and/or proposed sewer pipes to manholes as shown on contract drawings. 
Work under this item shall be in conformance with section 220 of the MassDOT Standard Specifications. 
 
Excavation for structures will be paid for at the contract unit price per cubic yard under the item for trench 
excavation and will not be paid separately.  
 

5.2 Method of Measurement and Basis of Payment 
Furnish and install sewer manholes shall be measured in place by the unit each (EA) furnished and installed. 
This item includes installing the sewer frame and covers at a level road grade and shall be in conformance 
with MassDOT Standard Specifications. 
 
 
The unit bid price per each shall include all labor, materials and equipment necessary to complete the work as 
necessary or as directed by the Town. 



 

 
 

 

Item 6: Furnish and Install Frame and Cover 
6.1 Description 

Work under this item shall consist of furnishing and installing the sewer manhole frame and cover as shown 
on contract drawings and specifications and shall include setting the frame and cover at level road grade and 
shall be in conformance with section 220 of the MassDOT Standard Specifications. 
 
Concrete, sewer bricks, asphalt, and precast concrete collars required to install the frame and cover shall be 
considered incidental to the unit price. 

6.2 Method of Measurement and Basis of Payment 
Furnish and install frame and covers shall be measured in place by the unit each (EA) furnished and installed. 
 
The unit bid price per each shall include all labor, materials and equipment necessary to complete the work as 
necessary or as directed by the Town. 

 
Item 7: Furnish and Install 8 Inch Sewer Pipe 
7.1 Description 

Work under this item shall include the furnishing and installing 8-inch diameter SDR 35 PVC sewer line to the 
depth and grade as indicated on the contract plans and documents. Work under this item shall be in conformance 
with section 230 of the MassDOT Standard Specification for Highways and Bridges. 

7.2 Method of Measurement and Basis of Payment 
Sewer pipe installed shall be measured in place and the quantity to be paid for shall be the length of pipe 
installed in the field (LF). 
 
The unit bid price per each shall include all labor, materials and equipment necessary to complete the work as 
necessary or as directed by the Town. 
 

Item 8: Furnish and Install 6 Inch PVC Drop Inlet 
8.1  Description 

Work under this item shall include the furnishing and installing the 6 Inch PVC drop, and all fittings and 
appurtenances shown, to the depth, grade, and direction as indicated on contract plans and documents. Work 
under this item shall be in conformance with section 230 of the MassDOT Standard Specification for Highways 
and Bridges. 

8.2 Method of Measurement and Basis of Payment 
6 Inch PVC Drop Inlet connections installed shall be measured in place by the vertical foot (VF) furnished 
and installed. 
 
The unit bid price per each shall include all labor, materials and equipment necessary to complete the work as 
necessary or as directed by the Town. 
 
 
 



 

 
 

 

Item 9: Saw cutting asphalt 
9.1 Description 

Work under this item shall include saw cutting existing asphalt to trench limits before excavation takes place. 
The saw cutting shall be done in straight lines, to the depth of existing asphalt as indicated on contract plans and 
documents.   

9.2 Method of Measurement and Basis of Payment 
Saw cutting asphalt shall be measured in place by the linear foot (LF) of asphalt cut. 
 
The unit bid price per each shall include all labor, materials and equipment necessary to complete the work as 
necessary or as directed by the Town. 
 

Item 10: Hot Mix Asphalt 
10.1 Description 

Work under this item shall include the paving restoration of the sewer trench as detailed on contract drawings 
and documents. Work under this item shall be in conformance with Section 400 of the MassDOT Standard 
Specification for Highways and Bridges. 
 
The finished surface of the mixture, after compaction, shall be true to the established line and grade 
of the existing pavement. 

 
THE CONTRACTOR SHALL NOT LEAVE EXCAVATED AREAS UNPAVED OVER WEEKENDS 
UNLESS THROUGH WRITTEN APPROVAL OF THE ENGINEER.  

10.2 Maintenance Period of roadway surface 
The Contractor shall be responsible to maintain trenches and patching at his expense for a period of one year 
after the backfilling and patching of the trench and shall promptly refill and repair areas, which have settled or 
are otherwise unsatisfactory for pedestrian and vehicular traffic. 
 
The Contractor shall be responsible and hold the Town harmless for any damages sustained to persons or 
property as a result of any accident that may occur on account of the defective condition of the street or 
sidewalk surface. 
 
Final payment or acceptance by the Town of the completed contract shall have no effect on the Contractor's 
obligation as indicated in the above paragraphs. 

10.3 Method of Measurement and Basis of Payment 
Paving will be measured per ton (TON) of material in place. To be determined by actual length of trench, a 5 
foot width, and a depth of 4 inches. Contractor will supply copies of paving slips to the engineer from asphalt 
plant. 
 
Contractor shall be responsible for all additional paving above and beyond these limits unless otherwise 
approved by the Engineer. 
 
The unit bid price per each shall include all labor, materials and equipment necessary to complete the work as 
necessary or as directed by the Town. 
 
 



 

 
 

 

  Item 11: Loam Borrow 
  11.1 Description 

Work under this item shall include restoring areas disturbed due to excavation and other construction activities 
with a minimum of 6 inches loam borrow. Contractor is responsible for restoring disturbed area to original grade 
and a condition equal to, or better than the original. Work under this item shall be in conformance with Section 
751 of the MassDOT Standard Specification for Highways and Bridges. 
 

 11.2 Method of Measurement and Basis of Payment 
Loam Borrow will be paid for at the contract unit price per Cubic Yard (CY), complete in place. 
 
The unit bid price per each shall include all labor, materials and equipment necessary to complete the work as 
necessary or as directed by the Town. 
 
 

 Item 12: Seeding and Rolling 
   12.1 Description 

Work under this item shall include restoring areas disturbed due to excavation and other construction activities 
with an approved seed mixture rolled into the top soil. Contractor is responsible for restoring disturbed area to 
original grade and a condition equal to, or better than the original. Work under this item shall be in conformance 
with Section 751 of the MassDOT Standard Specification for Highways and Bridges. 
 

   12.2 Method of Measurement and Basis of Payment 
Seeding and Rolling will be paid for at the contract unit price per square yard (SY), complete in place. 
 
At the time the final estimate is being prepared, the seeded areas will again be inspected by the Engineer and 
if a satisfactory stand of grass has been established, the satisfactory area grass will be included for payment. 
If the seeded area is not satisfactory to the Engineer, the Contractor will re-seed and roll the area. 
 
The unit bid price per each shall include all labor, materials and equipment necessary to complete the work as 
necessary or as directed by the Town. 
 

 
 

 
 

 



CAUTION: This email 
originated from outside of the Town of Arlington's email system. Do not click 
links or open attachments unless you recognize the REAL sender (whose email 
address in the From: line in "< >" brackets) and you know the content is 
safe. 
 
 
 
To view and print Weekly Payroll & Statement of Compliance Forms, click 
on www.mass.gov/dols/pw. 
  
PLEASE NOTE: The attached Prevailing Wage Schedule is valid for 90 days.  An 
Awarding Authority should re-request an up to date Prevailing Wage Schedule 
if it has NOT opened bids or selected a contractor within 90 days of the 
issuance date of the attached prevailing wage schedule. 
 
*For MULTI-YEAR projects bid on or after 8/8/08, Awarding Authorities must 
request an Annual Update to this Prevailing Wage Schedule each year for the 
duration of the project, no later than two weeks before the anniversary date 
of the execution of the general contract. Annual updates are not required for 
projects that last LESS THAN ONE YEAR. 
 
*For CM AT RISK projects (bid pursuant to GL c.149A), Awarding Authorities 
must request a Prevailing Wage Schedule NOT sooner than 90-days before the 
earlier of: (a) the execution date of the GMP Amendment, or (b) the bid for 
the first construction scope of work. 
 
*For MULTI-YEAR CM AT RISK projects, Awarding Authorities must request an 
Annual Update to this Prevailing Wage Schedule each year for the duration of 
the project, no later than two weeks before the anniversary date, which is 
the earlier of: (a)the execution date of the GMP Amendment, or (b) the 
execution date of the first amendment to procure construction scopes of work. 
 
Apprentice wages (expressed as dollar figures) and the required benefits are 
listed on the Prevailing Wage Schedule.  For further details, please see 
opinion letter PW-2010-03-03.16.10 (dated March 18, 2010) 
at www.mass.gov/dols/pw. 
 
Request Prevailing Wage Rates online at: www.mass.gov/dols/pw. 
 
THIS IS A SYSTEM-GENERATED EMAIL.  PLEASE DO NOT REPLY TO THIS EMAIL.  TO 
CONTACT DLS REGARDING PREVAILING WAGE MATTERS, CALL 617-626-6953. 
========================================================================= 
 
 
APPROVAL/DENIAL COMMENTS 
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THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
CHARLES D. BAKER ROSALIN ACOSTA

SecretaryGovernor

MICHAEL FLANAGAN

Fessenden Road Sewer Construction -   Installation of sewer main to include excavation, site work, pipe & 

manhole installation, paving and landscaping.

Director

Awarding Authority: Town of Arlington

City/Town:Contract Number: 21-18 ARLINGTON

Description of Work:

Job Location: Fessenden Road

               Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

• This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the 

“Wage Request Number” on all pages of this schedule.  

• An Awarding Authority must request an updated wage schedule from the Department of Labor Standards (“DLS”) if it has 

not opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.  For CM AT RISK projects 

(bid pursuant to G.L. c.149A), the earlier of:  (a) the execution date of the GMP Amendment, or (b) the bid for the first 

construction scope of work must be within 90-days of the wage schedule issuance date.

• The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, 

§ 27.  The wage schedule shall be made a part of the contract awarded for the project.  The wage schedule must be posted in a 

conspicuous place at the work site for the life of the project in accordance with M.G.L. c. 149 § 27.  The wages listed on the 

wage schedule must be paid to employees performing construction work on the project whether they are employed by the prime 

contractor, a filed sub-bidder, or any sub-contractor.  

• All apprentices working on the project are required to be registered with the Massachusetts Department of Labor 

Standards, Division of Apprentice Standards (DLS/DAS).   Apprentice must keep his/her apprentice identification card on 

his/her person during all work hours on the project.   An apprentice registered with DAS may be paid the lower apprentice 

wage rate at the applicable step as provided on the prevailing wage schedule.  Any apprentice not registered with DLS/DAS 

regardless of whether or not they are registered with any other federal, state, local, or private agency must be paid the 

journeyworker's rate for the trade.

• The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction 

projects.  For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.  

Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the 

contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, awarding 

authority must request an annual update no later than two weeks before the anniversary date, determined as the earlier of:  (a) 

the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit procurement of 

construction services. Contractors are required to obtain the wage schedules from awarding authorities, and to pay no less than 

these rates to covered workers.  The annual update requirement is not applicable to 27F “rental of equipment” contracts. 

• Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll 

reports and a Statement of Compliance directly to the awarding authority by mail or email and keep them on file for three years.  

Each weekly payroll report must contain:  the employee’s name, address, occupational classification, hours worked, and wages 

paid.  Do not submit weekly payroll reports to DLS.  A sample of a payroll reporting form may be obtained at 

http://www.mass.gov/dols/pw. 

• Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative 

obligation to inquire with DLS at (617) 626-6953. 

• Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor 

Division of the office of the Attorney General at (617) 727-3465.

• Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who 

perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and 

criminal penalties.

KARYN E. POLITO

Lt. Governor



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$64.78 06/01/2021 $12.91 $0.00 $37.05 $14.82

$65.28 08/01/2021 $13.41 $0.00 $37.05 $14.82

$66.47 12/01/2021 $13.41 $0.00 $37.05 $16.01

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$64.85 06/01/2021 $12.91 $0.00 $37.12 $14.82

$65.35 08/01/2021 $13.41 $0.00 $37.12 $14.82

$66.54 12/01/2021 $13.41 $0.00 $37.12 $16.01

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$64.97 06/01/2021 $12.91 $0.00 $37.24 $14.82

$65.47 08/01/2021 $13.41 $0.00 $37.24 $14.82

$66.66 12/01/2021 $13.41 $0.00 $37.24 $16.01

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 1)

$135.57 08/01/2020 $9.40 $0.00 $103.05 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

AIR TRACK OPERATOR
LABORERS - ZONE 1

$67.59 06/01/2021 $8.60 $0.00 $41.42 $17.57

$68.60 12/01/2021 $8.60 $0.00 $42.43 $17.57

$69.60 06/01/2022 $8.60 $0.00 $43.43 $17.57

$70.60 12/01/2022 $8.60 $0.00 $44.43 $17.57

$71.60 06/01/2023 $8.60 $0.00 $45.43 $17.57

$72.85 12/01/2023 $8.60 $0.00 $46.68 $17.57
For apprentice rates see "Apprentice- LABORER"

AIR TRACK OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$67.59 06/01/2021 $8.60 $0.00 $41.42 $17.57

$68.60 12/01/2021 $8.60 $0.00 $42.43 $17.57
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASBESTOS REMOVER - PIPE / MECH. EQUIPT.
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$60.35 12/01/2020 $12.80 $0.00 $38.10 $9.45

ASPHALT RAKER
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 12/01/2023 $8.60 $0.00 $46.18 $17.57
For apprentice rates see "Apprentice- LABORER"

ASPHALT RAKER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE
OPERATING ENGINEERS LOCAL 4

$80.28 06/01/2021 $13.75 $0.00 $50.73 $15.80

$81.43 12/01/2021 $13.75 $0.00 $51.88 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER
OPERATING ENGINEERS LOCAL 4

$80.28 06/01/2021 $13.75 $0.00 $50.73 $15.80

$81.43 12/01/2021 $13.75 $0.00 $51.88 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 12/01/2023 $8.60 $0.00 $46.18 $17.57
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 1

$67.59 06/01/2021 $8.60 $0.00 $41.42 $17.57

$68.60 12/01/2021 $8.60 $0.00 $42.43 $17.57

$69.60 06/01/2022 $8.60 $0.00 $43.43 $17.57

$70.60 12/01/2022 $8.60 $0.00 $44.43 $17.57

$71.60 06/01/2023 $8.60 $0.00 $45.43 $17.57

$72.85 12/01/2023 $8.60 $0.00 $46.68 $17.57
For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 

HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$67.59 06/01/2021 $8.60 $0.00 $41.42 $17.57

$68.60 12/01/2021 $8.60 $0.00 $42.43 $17.57

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

BOILER MAKER
BOILERMAKERS LOCAL 29

$71.15 01/01/2020 $7.07 $0.00 $46.10 $17.98

BOILERMAKER - Local 29Apprentice -

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.97 $7.07 $11.69 $0.00 $48.73 65

 2 $29.97 $7.07 $11.69 $0.00 $48.73 65

 3 $32.27 $7.07 $12.59 $0.00 $51.93 70

 4 $34.58 $7.07 $13.49 $0.00 $55.14 75

 5 $36.88 $7.07 $14.38 $0.00 $58.33 80

 6 $39.19 $7.07 $15.29 $0.00 $61.55 85

 7 $41.49 $7.07 $16.18 $0.00 $64.74 90

 8 $43.80 $7.07 $17.09 $0.00 $67.96 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:4

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (BOSTON)

$89.23 02/01/2021 $11.39 $0.00 $55.75 $22.09

$90.79 08/01/2021 $11.39 $0.00 $57.15 $22.25

$91.38 02/01/2022 $11.39 $0.00 $57.74 $22.25
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BRICK/PLASTER/CEMENT MASON - Local 3 BostonApprentice -

02/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.88 $11.39 $22.09 $0.00 $61.36 50

 2 $33.45 $11.39 $22.09 $0.00 $66.93 60

 3 $39.03 $11.39 $22.09 $0.00 $72.51 70

 4 $44.60 $10.75 $22.09 $0.00 $77.44 80

 5 $50.18 $10.75 $22.09 $0.00 $83.02 90

08/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.58 $11.39 $22.25 $0.00 $62.22 50

 2 $34.29 $11.39 $22.25 $0.00 $67.93 60

 3 $40.01 $11.39 $22.25 $0.00 $73.65 70

 4 $45.72 $10.75 $22.25 $0.00 $78.72 80

 5 $51.44 $10.75 $22.25 $0.00 $84.44 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/GRADER/SCRAPER
OPERATING ENGINEERS LOCAL 4

$79.74 06/01/2021 $13.75 $0.00 $50.19 $15.80

$80.88 12/01/2021 $13.75 $0.00 $51.33 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$68.14 06/01/2021 $8.60 $0.00 $41.82 $17.72

$69.15 12/01/2021 $8.60 $0.00 $42.83 $17.72
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$66.99 06/01/2021 $8.60 $0.00 $40.67 $17.72

$68.00 12/01/2021 $8.60 $0.00 $41.68 $17.72
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$66.99 06/01/2021 $8.60 $0.00 $40.67 $17.72

$68.00 12/01/2021 $8.60 $0.00 $41.68 $17.72
For apprentice rates see "Apprentice- LABORER"

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 12/01/2023 $8.60 $0.00 $46.18 $17.57
For apprentice rates see "Apprentice- LABORER"

CARPENTER
CARPENTERS -ZONE 2 (Eastern Massachusetts)

$71.89 03/01/2021 $9.40 $0.00 $43.54 $18.95

$72.54 09/01/2021 $9.40 $0.00 $44.19 $18.95

$73.14 03/01/2022 $9.40 $0.00 $44.79 $18.95

$73.79 09/01/2022 $9.40 $0.00 $45.44 $18.95

$74.39 03/01/2023 $9.40 $0.00 $46.04 $18.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER - Zone 2 Eastern MAApprentice -

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.77 $9.40 $1.73 $0.00 $32.90 50

 2 $26.12 $9.40 $1.73 $0.00 $37.25 60

 3 $30.48 $9.40 $13.76 $0.00 $53.64 70

 4 $32.66 $9.40 $13.76 $0.00 $55.82 75

 5 $34.83 $9.40 $15.49 $0.00 $59.72 80

 6 $34.83 $9.40 $15.49 $0.00 $59.72 80

 7 $39.19 $9.40 $17.22 $0.00 $65.81 90

 8 $39.19 $9.40 $17.22 $0.00 $65.81 90

09/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.10 $9.40 $1.73 $0.00 $33.23 50

 2 $26.51 $9.40 $1.73 $0.00 $37.64 60

 3 $30.93 $9.40 $13.76 $0.00 $54.09 70

 4 $33.14 $9.40 $13.76 $0.00 $56.30 75

 5 $35.35 $9.40 $15.49 $0.00 $60.24 80

 6 $35.35 $9.40 $15.49 $0.00 $60.24 80

 7 $39.77 $9.40 $17.22 $0.00 $66.39 90

 8 $39.77 $9.40 $17.22 $0.00 $66.39 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $30.72/ 3&4 $36.75/ 5&6 $55.37/ 7&8 $61.45

Apprentice to Journeyworker Ratio:1:5

CARPENTER WOOD FRAME
CARPENTERS-ZONE 3 (Wood Frame)

$35.17 04/01/2021 $7.21 $0.00 $23.16 $4.80

$35.67 04/01/2022 $7.21 $0.00 $23.66 $4.80

$36.17 04/01/2023 $7.21 $0.00 $24.16 $4.80
All Aspects of New Wood Frame Work
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER (Wood Frame) - Zone 3Apprentice -

04/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $13.90 $7.21 $0.00 $0.00 $21.11 60

 2 $13.90 $7.21 $0.00 $0.00 $21.11 60

 3 $15.05 $7.21 $0.00 $0.00 $22.26 65

 4 $16.21 $7.21 $0.00 $0.00 $23.42 70

 5 $17.37 $7.21 $3.80 $0.00 $28.38 75

 6 $18.53 $7.21 $3.80 $0.00 $29.54 80

 7 $19.69 $7.21 $3.80 $0.00 $30.70 85

 8 $20.84 $7.21 $3.80 $0.00 $31.85 90

04/01/2022

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.20 $7.21 $0.00 $0.00 $21.41 60

 2 $14.20 $7.21 $0.00 $0.00 $21.41 60

 3 $15.38 $7.21 $0.00 $0.00 $22.59 65

 4 $16.56 $7.21 $0.00 $0.00 $23.77 70

 5 $17.75 $7.21 $3.80 $0.00 $28.76 75

 6 $18.93 $7.21 $3.80 $0.00 $29.94 80

 7 $20.11 $7.21 $3.80 $0.00 $31.12 85

 8 $21.29 $7.21 $3.80 $0.00 $32.30 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $17.63/ 3&4 $19.95/ 5&6 $27.22/ 7&8 $29.54

Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (BOSTON)

$84.85 01/01/2020 $12.75 $0.62 $49.07 $22.41

CEMENT MASONRY/PLASTERING - Eastern Mass (Boston)Apprentice -

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.54 $12.75 $15.41 $0.00 $52.70 50

 2 $29.44 $12.75 $17.41 $0.62 $60.22 60

 3 $31.90 $12.75 $18.41 $0.62 $63.68 65

 4 $34.35 $12.75 $19.41 $0.62 $67.13 70

 5 $36.80 $12.75 $20.41 $0.62 $70.58 75

 6 $39.26 $12.75 $21.41 $0.62 $74.04 80

 7 $44.16 $12.75 $22.41 $0.62 $79.94 90

Notes: 

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

     

Apprentice to Journeyworker Ratio:1:3
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CHAIN SAW OPERATOR
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 12/01/2023 $8.60 $0.00 $46.18 $17.57
For apprentice rates see "Apprentice- LABORER"

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES
OPERATING ENGINEERS LOCAL 4

$81.28 06/01/2021 $13.75 $0.00 $51.73 $15.80

$82.43 12/01/2021 $13.75 $0.00 $52.88 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 4

$62.95 06/01/2021 $13.75 $0.00 $33.40 $15.80

$63.74 12/01/2021 $13.75 $0.00 $34.19 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 2

$83.06 01/01/2021 $8.25 $0.00 $52.06 $22.75

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.03 $8.25 $0.00 $0.00 $34.28 50

 2 $28.63 $8.25 $6.16 $0.00 $43.04 55

 3 $31.24 $8.25 $6.72 $0.00 $46.21 60

 4 $33.84 $8.25 $7.28 $0.00 $49.37 65

 5 $36.44 $8.25 $19.39 $0.00 $64.08 70

 6 $39.05 $8.25 $19.95 $0.00 $67.25 75

 7 $41.65 $8.25 $20.51 $0.00 $70.41 80

 8 $46.85 $8.25 $21.63 $0.00 $76.73 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 1

$66.99 06/01/2021 $8.60 $0.00 $40.82 $17.57

$68.00 12/01/2021 $8.60 $0.00 $41.83 $17.57

$69.00 06/01/2022 $8.60 $0.00 $42.83 $17.57

$70.00 12/01/2022 $8.60 $0.00 $43.83 $17.57

$71.00 06/01/2023 $8.60 $0.00 $44.83 $17.57

$72.25 12/01/2023 $8.60 $0.00 $46.08 $17.57
For apprentice rates see "Apprentice- LABORER"

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 1

$67.99 06/01/2021 $8.60 $0.00 $41.82 $17.57

$69.00 12/01/2021 $8.60 $0.00 $42.83 $17.57

$70.00 06/01/2022 $8.60 $0.00 $43.83 $17.57

$71.00 12/01/2022 $8.60 $0.00 $44.83 $17.57

$72.00 06/01/2023 $8.60 $0.00 $45.83 $17.57

$73.25 12/01/2023 $8.60 $0.00 $47.08 $17.57
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DEMO: BURNERS
LABORERS - ZONE 1

$67.74 06/01/2021 $8.60 $0.00 $41.57 $17.57

$68.75 12/01/2021 $8.60 $0.00 $42.58 $17.57

$69.75 06/01/2022 $8.60 $0.00 $43.58 $17.57

$70.75 12/01/2022 $8.60 $0.00 $44.58 $17.57

$71.75 06/01/2023 $8.60 $0.00 $45.58 $17.57

$73.00 12/01/2023 $8.60 $0.00 $46.83 $17.57
For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 1

$67.99 06/01/2021 $8.60 $0.00 $41.82 $17.57

$69.00 12/01/2021 $8.60 $0.00 $42.83 $17.57

$70.00 06/01/2022 $8.60 $0.00 $43.83 $17.57

$71.00 12/01/2022 $8.60 $0.00 $44.83 $17.57

$72.00 06/01/2023 $8.60 $0.00 $45.83 $17.57

$73.25 12/01/2023 $8.60 $0.00 $47.08 $17.57
For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 1

$67.74 06/01/2021 $8.60 $0.00 $41.57 $17.57

$68.75 12/01/2021 $8.60 $0.00 $42.58 $17.57

$69.75 06/01/2022 $8.60 $0.00 $43.58 $17.57

$70.75 12/01/2022 $8.60 $0.00 $44.58 $17.57

$71.75 06/01/2023 $8.60 $0.00 $45.58 $17.57

$73.00 12/01/2023 $8.60 $0.00 $46.83 $17.57
For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 1

$66.99 06/01/2021 $8.60 $0.00 $40.82 $17.57

$68.00 12/01/2021 $8.60 $0.00 $41.83 $17.57

$69.00 06/01/2022 $8.60 $0.00 $42.83 $17.57

$70.00 12/01/2022 $8.60 $0.00 $43.83 $17.57

$71.00 06/01/2023 $8.60 $0.00 $44.83 $17.57

$72.25 12/01/2023 $8.60 $0.00 $46.08 $17.57
For apprentice rates see "Apprentice- LABORER"

DIRECTIONAL DRILL MACHINE OPERATOR
OPERATING ENGINEERS LOCAL 4

$79.74 06/01/2021 $13.75 $0.00 $50.19 $15.80

$80.88 12/01/2021 $13.75 $0.00 $51.33 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$101.22 08/01/2020 $9.40 $0.00 $68.70 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 1)

$81.59 08/01/2020 $9.40 $0.00 $49.07 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$106.12 08/01/2020 $9.40 $0.00 $73.60 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$135.57 08/01/2020 $9.40 $0.00 $103.05 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction)
DRAWBRIDGE - SEIU LOCAL 888

$37.53 07/01/2020 $6.67 $0.16 $26.77 $3.93
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELECTRICIAN
ELECTRICIANS LOCAL 103

$88.42 03/01/2021 $13.00 $0.00 $55.41 $20.01

$89.90 09/01/2021 $13.00 $0.00 $56.84 $20.06

$91.13 03/01/2022 $13.00 $0.00 $58.04 $20.09

$92.61 09/01/2022 $13.00 $0.00 $59.48 $20.13

$93.84 03/01/2023 $13.00 $0.00 $60.67 $20.17

ELECTRICIAN - Local 103Apprentice -

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.16 $13.00 $0.66 $0.00 $35.82 40

 2 $22.16 $13.00 $0.66 $0.00 $35.82 40

 3 $24.93 $13.00 $15.13 $0.00 $53.06 45

 4 $24.93 $13.00 $15.13 $0.00 $53.06 45

 5 $27.71 $13.00 $15.57 $0.00 $56.28 50

 6 $30.48 $13.00 $16.01 $0.00 $59.49 55

 7 $33.25 $13.00 $16.46 $0.00 $62.71 60

 8 $36.02 $13.00 $16.90 $0.00 $65.92 65

 9 $38.79 $13.00 $17.34 $0.00 $69.13 70

 10 $41.56 $13.00 $17.80 $0.00 $72.36 75

09/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.74 $13.00 $0.68 $0.00 $36.42 40

 2 $22.74 $13.00 $0.68 $0.00 $36.42 40

 3 $25.58 $13.00 $15.15 $0.00 $53.73 45

 4 $25.58 $13.00 $15.15 $0.00 $53.73 45

 5 $28.42 $13.00 $15.59 $0.00 $57.01 50

 6 $31.26 $13.00 $16.04 $0.00 $60.30 55

 7 $34.10 $13.00 $16.48 $0.00 $63.58 60

 8 $36.95 $13.00 $16.93 $0.00 $66.88 65

 9 $39.79 $13.00 $17.37 $0.00 $70.16 70

 10 $42.63 $13.00 $17.83 $0.00 $73.46 75

Notes: :

     App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80

     

Apprentice to Journeyworker Ratio:2:3***

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 4

$98.66 01/01/2021 $15.88 $0.00 $63.47 $19.31

$101.86 01/01/2022 $16.03 $0.00 $65.62 $20.21
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELEVATOR CONSTRUCTOR - Local 4Apprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.74 $15.88 $0.00 $0.00 $47.62 50

 2 $34.91 $15.88 $19.31 $0.00 $70.10 55

 3 $41.26 $15.88 $19.31 $0.00 $76.45 65

 4 $44.43 $15.88 $19.31 $0.00 $79.62 70

 5 $50.78 $15.88 $19.31 $0.00 $85.97 80

01/01/2022

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.81 $16.03 $0.00 $0.00 $48.84 50

 2 $36.09 $16.03 $20.21 $0.00 $72.33 55

 3 $42.65 $16.03 $20.21 $0.00 $78.89 65

 4 $45.93 $16.03 $20.21 $0.00 $82.17 70

 5 $52.50 $16.03 $20.21 $0.00 $88.74 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 4

$79.62 01/01/2021 $15.88 $0.00 $44.43 $19.31

$82.17 01/01/2022 $16.03 $0.00 $45.93 $20.21
For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 12/01/2023 $8.60 $0.00 $46.18 $17.57
For apprentice rates see "Apprentice- LABORER"

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$75.08 05/01/2021 $13.50 $0.00 $45.88 $15.70

$76.08 11/01/2021 $13.50 $0.00 $46.88 $15.70

$77.23 05/01/2022 $13.50 $0.00 $48.03 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$76.60 05/01/2021 $13.50 $0.00 $47.40 $15.70

$77.61 11/01/2021 $13.50 $0.00 $48.41 $15.70

$78.77 05/01/2022 $13.50 $0.00 $49.57 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$52.11 05/01/2021 $13.50 $0.00 $22.91 $15.70

$52.71 11/01/2021 $13.50 $0.00 $23.51 $15.70

$53.38 05/01/2022 $13.50 $0.00 $24.18 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 103

$88.42 03/01/2021 $13.00 $0.00 $55.41 $20.01

$89.90 09/01/2021 $13.00 $0.00 $56.84 $20.06

$91.13 03/01/2022 $13.00 $0.00 $58.04 $20.09

$92.61 09/01/2022 $13.00 $0.00 $59.48 $20.13

$93.84 03/01/2023 $13.00 $0.00 $60.67 $20.17
For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE

                                         / COMMISSIONINGELECTRICIANS 

LOCAL 103

$72.99 03/01/2021 $13.00 $0.00 $42.11 $17.88

$74.77 09/01/2021 $13.00 $0.00 $43.77 $18.00

$76.39 03/01/2022 $13.00 $0.00 $45.27 $18.12

$78.23 09/01/2022 $13.00 $0.00 $46.99 $18.24

$79.91 03/01/2023 $13.00 $0.00 $48.54 $18.37
For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN (ASST. ENGINEER)
OPERATING ENGINEERS LOCAL 4

$70.86 06/01/2021 $13.75 $0.00 $41.31 $15.80

$71.81 12/01/2021 $13.75 $0.00 $42.26 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$50.67 06/01/2021 $8.60 $0.00 $24.50 $17.57

$50.67 12/01/2021 $8.60 $0.00 $24.50 $17.57
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE I

$77.24 03/01/2021 $9.40 $0.00 $48.59 $19.25

$78.04 09/01/2021 $9.40 $0.00 $49.39 $19.25

$78.84 03/01/2022 $9.40 $0.00 $50.19 $19.25
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FLOORCOVERER - Local 2168 Zone IApprentice -

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.30 $9.40 $1.79 $0.00 $35.49 50

 2 $26.72 $9.40 $1.79 $0.00 $37.91 55

 3 $29.15 $9.40 $13.88 $0.00 $52.43 60

 4 $31.58 $9.40 $13.88 $0.00 $54.86 65

 5 $34.01 $9.40 $15.67 $0.00 $59.08 70

 6 $36.44 $9.40 $15.67 $0.00 $61.51 75

 7 $38.87 $9.40 $17.46 $0.00 $65.73 80

 8 $41.30 $9.40 $17.46 $0.00 $68.16 85

09/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.70 $9.40 $1.79 $0.00 $35.89 50

 2 $27.16 $9.40 $1.79 $0.00 $38.35 55

 3 $29.63 $9.40 $13.88 $0.00 $52.91 60

 4 $32.10 $9.40 $13.88 $0.00 $55.38 65

 5 $34.57 $9.40 $15.67 $0.00 $59.64 70

 6 $37.04 $9.40 $15.67 $0.00 $62.11 75

 7 $39.51 $9.40 $17.46 $0.00 $66.37 80

 8 $41.98 $9.40 $17.46 $0.00 $68.84 85

Notes: Steps are 750 hrs.

     % After 09/1/17; 45/45/55/55/70/70/80/80 (1500hr Steps)

     Step 1&2 $33.03/ 3&4 $39.64/ 5&6 $59.08/ 7&8 $65.73

Apprentice to Journeyworker Ratio:1:1

FORK LIFT/CHERRY PICKER
OPERATING ENGINEERS LOCAL 4

$80.28 06/01/2021 $13.75 $0.00 $50.73 $15.80

$81.43 12/01/2021 $13.75 $0.00 $51.88 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS
OPERATING ENGINEERS LOCAL 4

$62.95 06/01/2021 $13.75 $0.00 $33.40 $15.80

$63.74 12/01/2021 $13.75 $0.00 $34.19 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 35 (ZONE 2)

$72.56 01/01/2021 $8.25 $0.00 $41.56 $22.75
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

GLAZIER - Local 35 Zone 2Apprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.78 $8.25 $0.00 $0.00 $29.03 50

 2 $22.86 $8.25 $6.16 $0.00 $37.27 55

 3 $24.94 $8.25 $6.72 $0.00 $39.91 60

 4 $27.01 $8.25 $7.28 $0.00 $42.54 65

 5 $29.09 $8.25 $19.39 $0.00 $56.73 70

 6 $31.17 $8.25 $19.95 $0.00 $59.37 75

 7 $33.25 $8.25 $20.51 $0.00 $62.01 80

 8 $37.40 $8.25 $21.63 $0.00 $67.28 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

HOISTING ENGINEER/CRANES/GRADALLS
OPERATING ENGINEERS LOCAL 4

$80.28 06/01/2021 $13.75 $0.00 $50.73 $15.80

$81.43 12/01/2021 $13.75 $0.00 $51.88 $15.80
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OPERATING ENGINEERS - Local 4Apprentice -

06/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.90 $13.75 $0.00 $0.00 $41.65 55

 2 $30.44 $13.75 $15.80 $0.00 $59.99 60

 3 $32.97 $13.75 $15.80 $0.00 $62.52 65

 4 $35.51 $13.75 $15.80 $0.00 $65.06 70

 5 $38.05 $13.75 $15.80 $0.00 $67.60 75

 6 $40.58 $13.75 $15.80 $0.00 $70.13 80

 7 $43.12 $13.75 $15.80 $0.00 $72.67 85

 8 $45.66 $13.75 $15.80 $0.00 $75.21 90

12/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.53 $13.75 $0.00 $0.00 $42.28 55

 2 $31.13 $13.75 $15.80 $0.00 $60.68 60

 3 $33.72 $13.75 $15.80 $0.00 $63.27 65

 4 $36.32 $13.75 $15.80 $0.00 $65.87 70

 5 $38.91 $13.75 $15.80 $0.00 $68.46 75

 6 $41.50 $13.75 $15.80 $0.00 $71.05 80

 7 $44.10 $13.75 $15.80 $0.00 $73.65 85

 8 $46.69 $13.75 $15.80 $0.00 $76.24 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 17 - A

$92.59 02/01/2021 $13.65 $2.70 $51.67 $24.57

$94.39 08/01/2021 $13.65 $2.75 $53.42 $24.57

$96.19 02/01/2022 $13.65 $2.80 $55.17 $24.57
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 103

$88.42 03/01/2021 $13.00 $0.00 $55.41 $20.01

$89.90 09/01/2021 $13.00 $0.00 $56.84 $20.06

$91.13 03/01/2022 $13.00 $0.00 $58.04 $20.09

$92.61 09/01/2022 $13.00 $0.00 $59.48 $20.13

$93.84 03/01/2023 $13.00 $0.00 $60.67 $20.17
For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 17 - A

$92.59 02/01/2021 $13.65 $2.70 $51.67 $24.57

$94.39 08/01/2021 $13.65 $2.75 $53.42 $24.57

$96.19 02/01/2022 $13.65 $2.80 $55.17 $24.57
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER)
PIPEFITTERS LOCAL 537

$89.88 03/01/2021 $11.70 $0.00 $57.94 $20.24

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC
PIPEFITTERS LOCAL 537

$89.88 03/01/2021 $11.70 $0.00 $57.94 $20.24
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS
LABORERS - ZONE 1

$67.59 06/01/2021 $8.60 $0.00 $41.42 $17.57

$68.60 12/01/2021 $8.60 $0.00 $42.43 $17.57

$69.60 06/01/2022 $8.60 $0.00 $43.43 $17.57

$70.60 12/01/2022 $8.60 $0.00 $44.43 $17.57

$71.60 06/01/2023 $8.60 $0.00 $45.43 $17.57

$72.85 12/01/2023 $8.60 $0.00 $46.68 $17.57
For apprentice rates see "Apprentice- LABORER"

HYDRAULIC DRILLS (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$67.59 06/01/2021 $8.60 $0.00 $41.42 $17.57

$68.60 12/01/2021 $8.60 $0.00 $42.43 $17.57
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$79.94 09/01/2020 $13.80 $0.00 $49.00 $17.14

$82.34 09/01/2021 $13.80 $0.00 $51.40 $17.14

$84.79 09/01/2022 $13.80 $0.00 $53.85 $17.14

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 BostonApprentice -

09/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.50 $13.80 $12.42 $0.00 $50.72 50

 2 $29.40 $13.80 $13.36 $0.00 $56.56 60

 3 $34.30 $13.80 $14.31 $0.00 $62.41 70

 4 $39.20 $13.80 $15.25 $0.00 $68.25 80

09/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.70 $13.80 $12.42 $0.00 $51.92 50

 2 $30.84 $13.80 $13.36 $0.00 $58.00 60

 3 $35.98 $13.80 $14.31 $0.00 $64.09 70

 4 $41.12 $13.80 $15.25 $0.00 $70.17 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER
IRONWORKERS LOCAL 7 (BOSTON AREA)

$81.86 09/16/2020 $8.10 $0.00 $48.66 $25.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

IRONWORKER - Local 7 BostonApprentice -

09/16/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.20 $8.10 $25.10 $0.00 $62.40 60

 2 $34.06 $8.10 $25.10 $0.00 $67.26 70

 3 $36.50 $8.10 $25.10 $0.00 $69.70 75

 4 $38.93 $8.10 $25.10 $0.00 $72.13 80

 5 $41.36 $8.10 $25.10 $0.00 $74.56 85

 6 $43.79 $8.10 $25.10 $0.00 $76.99 90

Notes: 

     ** Structural 1:6; Ornamental 1:4

     

Apprentice to Journeyworker Ratio:**

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 12/01/2023 $8.60 $0.00 $46.18 $17.57
For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 1

$66.84 06/01/2021 $8.60 $0.00 $40.67 $17.57

$67.85 12/01/2021 $8.60 $0.00 $41.68 $17.57

$68.85 06/01/2022 $8.60 $0.00 $42.68 $17.57

$69.85 12/01/2022 $8.60 $0.00 $43.68 $17.57

$70.85 06/01/2023 $8.60 $0.00 $44.68 $17.57

$72.10 12/01/2023 $8.60 $0.00 $45.93 $17.57
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER - Zone 1Apprentice -

06/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.40 $8.60 $17.57 $0.00 $50.57 60

 2 $28.47 $8.60 $17.57 $0.00 $54.64 70

 3 $32.54 $8.60 $17.57 $0.00 $58.71 80

 4 $36.60 $8.60 $17.57 $0.00 $62.77 90

12/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.01 $8.60 $17.57 $0.00 $51.18 60

 2 $29.18 $8.60 $17.57 $0.00 $55.35 70

 3 $33.34 $8.60 $17.57 $0.00 $59.51 80

 4 $37.51 $8.60 $17.57 $0.00 $63.68 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.84 06/01/2021 $8.60 $0.00 $40.67 $17.57

$67.85 12/01/2021 $8.60 $0.00 $41.68 $17.57

LABORER (Heavy & Highway) - Zone 1Apprentice -

06/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.40 $8.60 $17.57 $0.00 $50.57 60

 2 $28.47 $8.60 $17.57 $0.00 $54.64 70

 3 $32.54 $8.60 $17.57 $0.00 $58.71 80

 4 $36.60 $8.60 $17.57 $0.00 $62.77 90

12/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.01 $8.60 $17.57 $0.00 $51.18 60

 2 $29.18 $8.60 $17.57 $0.00 $55.35 70

 3 $33.34 $8.60 $17.57 $0.00 $59.51 80

 4 $37.51 $8.60 $17.57 $0.00 $63.68 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: CARPENTER TENDER
LABORERS - ZONE 1

$66.84 06/01/2021 $8.60 $0.00 $40.67 $17.57

$67.85 12/01/2021 $8.60 $0.00 $41.68 $17.57

$68.85 06/01/2022 $8.60 $0.00 $42.68 $17.57

$69.85 12/01/2022 $8.60 $0.00 $43.68 $17.57

$70.85 06/01/2023 $8.60 $0.00 $44.68 $17.57

$72.10 12/01/2023 $8.60 $0.00 $45.93 $17.57
For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 1

$66.84 06/01/2021 $8.60 $0.00 $40.67 $17.57

$67.85 12/01/2021 $8.60 $0.00 $41.68 $17.57

$68.85 06/01/2022 $8.60 $0.00 $42.68 $17.57

$69.85 12/01/2022 $8.60 $0.00 $43.68 $17.57

$70.85 06/01/2023 $8.60 $0.00 $44.68 $17.57

$72.10 12/01/2023 $8.60 $0.00 $45.93 $17.57
For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 1

$66.99 06/01/2021 $8.60 $0.00 $40.82 $17.57

$68.00 12/01/2021 $8.60 $0.00 $41.83 $17.57

$69.00 06/01/2022 $8.60 $0.00 $42.83 $17.57

$70.00 12/01/2022 $8.60 $0.00 $43.83 $17.57

$71.00 06/01/2023 $8.60 $0.00 $44.83 $17.57

$72.25 12/01/2023 $8.60 $0.00 $46.08 $17.57
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 06/01/2024 $8.60 $0.00 $46.18 $17.57
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 1

$66.84 06/01/2021 $8.60 $0.00 $40.67 $17.57

$67.85 12/01/2021 $8.60 $0.00 $41.68 $17.57

$68.85 06/01/2022 $8.60 $0.00 $42.68 $17.57

$69.85 12/01/2022 $8.60 $0.00 $43.68 $17.57

$70.85 06/01/2023 $8.60 $0.00 $44.68 $17.57

$72.10 12/01/2023 $8.60 $0.00 $45.93 $17.57
For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER
LABORERS - ZONE 1

$66.84 06/01/2021 $8.60 $0.00 $40.67 $17.57

$67.85 12/01/2021 $8.60 $0.00 $41.68 $17.57

$68.85 06/01/2022 $8.60 $0.00 $42.68 $17.57

$69.85 12/01/2022 $8.60 $0.00 $43.68 $17.57

$70.85 06/01/2023 $8.60 $0.00 $44.68 $17.57

$72.10 12/01/2023 $8.60 $0.00 $45.93 $17.57
This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site 

clearance incidental to construction . For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LASER BEAM OPERATOR
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 12/01/2023 $8.60 $0.00 $46.18 $17.57
For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$74.10 02/01/2021 $11.39 $0.00 $42.57 $20.14

$75.38 08/01/2021 $11.39 $0.00 $43.69 $20.30

$75.85 02/01/2022 $11.39 $0.00 $44.16 $20.30

MARBLE & TILE FINISHER - Local 3 Marble & TileApprentice -

02/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.29 $11.39 $20.14 $0.00 $52.82 50

 2 $25.54 $11.39 $20.14 $0.00 $57.07 60

 3 $29.80 $11.39 $20.14 $0.00 $61.33 70

 4 $34.06 $11.39 $20.14 $0.00 $65.59 80

 5 $38.31 $11.39 $20.14 $0.00 $69.84 90

08/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.85 $11.39 $20.30 $0.00 $53.54 50

 2 $26.21 $11.39 $20.30 $0.00 $57.90 60

 3 $30.58 $11.39 $20.30 $0.00 $62.27 70

 4 $34.95 $11.39 $20.30 $0.00 $66.64 80

 5 $39.32 $11.39 $20.30 $0.00 $71.01 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

MARBLE MASONS,TILELAYERS & TERRAZZO MECH
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$89.24 02/01/2021 $11.39 $0.00 $55.77 $22.08

$90.80 08/01/2021 $11.39 $0.00 $57.17 $22.24

$91.37 02/01/2022 $11.39 $0.00 $57.74 $22.24
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & TileApprentice -

02/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.89 $11.39 $22.08 $0.00 $61.36 50

 2 $33.46 $11.39 $22.08 $0.00 $66.93 60

 3 $39.04 $11.39 $22.08 $0.00 $72.51 70

 4 $44.62 $11.39 $22.08 $0.00 $78.09 80

 5 $50.19 $11.39 $22.08 $0.00 $83.66 90

08/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.59 $11.39 $22.24 $0.00 $62.22 50

 2 $34.30 $11.39 $22.24 $0.00 $67.93 60

 3 $40.02 $11.39 $22.24 $0.00 $73.65 70

 4 $45.74 $11.39 $22.24 $0.00 $79.37 80

 5 $51.45 $11.39 $22.24 $0.00 $85.08 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 4

$79.74 06/01/2021 $13.75 $0.00 $50.19 $15.80

$80.88 12/01/2021 $13.75 $0.00 $51.33 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANICS MAINTENANCE
OPERATING ENGINEERS LOCAL 4

$79.74 06/01/2021 $13.75 $0.00 $50.19 $15.80

$80.88 12/01/2021 $13.75 $0.00 $51.33 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 1)
MILLWRIGHTS LOCAL 1121 - Zone 1

$73.92 01/04/2021 $9.40 $0.00 $44.07 $20.45

$75.67 01/03/2022 $9.40 $0.00 $45.82 $20.45

$77.42 01/02/2023 $9.40 $0.00 $47.57 $20.45
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MILLWRIGHT - Local 1121 Zone 1Apprentice -

01/04/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.24 $9.40 $5.58 $0.00 $39.22 55

 2 $28.65 $9.40 $16.90 $0.00 $54.95 65

 3 $33.05 $9.40 $17.92 $0.00 $60.37 75

 4 $37.46 $9.40 $18.93 $0.00 $65.79 85

01/03/2022

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.20 $9.40 $5.58 $0.00 $40.18 55

 2 $29.78 $9.40 $16.90 $0.00 $56.08 65

 3 $34.37 $9.40 $17.92 $0.00 $61.69 75

 4 $38.95 $9.40 $18.93 $0.00 $67.28 85

Notes: Step 1&2 Appr. indentured after 1/1/2020 receive no pension,

     but do receive annuity. (Step 1 $5.58, Step 2 $6.50)

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:5

MORTAR MIXER
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 12/01/2023 $8.60 $0.00 $46.18 $17.57
For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS)
OPERATING ENGINEERS LOCAL 4

$52.95 06/01/2021 $13.75 $0.00 $23.40 $15.80

$53.53 12/01/2021 $13.75 $0.00 $23.98 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS)
OPERATING ENGINEERS LOCAL 4

$57.81 06/01/2021 $13.75 $0.00 $28.26 $15.80

$58.49 12/01/2021 $13.75 $0.00 $28.94 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS II
OPERATING ENGINEERS LOCAL 4

$79.74 06/01/2021 $13.75 $0.00 $50.19 $15.80

$80.88 12/01/2021 $13.75 $0.00 $51.33 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 2

$83.06 01/01/2021 $8.25 $0.00 $52.06 $22.75
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.03 $8.25 $0.00 $0.00 $34.28 50

 2 $28.63 $8.25 $6.16 $0.00 $43.04 55

 3 $31.24 $8.25 $6.72 $0.00 $46.21 60

 4 $33.84 $8.25 $7.28 $0.00 $49.37 65

 5 $36.44 $8.25 $19.39 $0.00 $64.08 70

 6 $39.05 $8.25 $19.95 $0.00 $67.25 75

 7 $41.65 $8.25 $20.51 $0.00 $70.41 80

 8 $46.85 $8.25 $21.63 $0.00 $76.73 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$73.96 01/01/2021 $8.25 $0.00 $42.96 $22.75

PAINTER Local 35 Zone 2 - Spray/Sandblast - NewApprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.48 $8.25 $0.00 $0.00 $29.73 50

 2 $23.63 $8.25 $6.16 $0.00 $38.04 55

 3 $25.78 $8.25 $6.72 $0.00 $40.75 60

 4 $27.92 $8.25 $7.28 $0.00 $43.45 65

 5 $30.07 $8.25 $19.39 $0.00 $57.71 70

 6 $32.22 $8.25 $19.95 $0.00 $60.42 75

 7 $34.37 $8.25 $20.51 $0.00 $63.13 80

 8 $38.66 $8.25 $21.63 $0.00 $68.54 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$72.02 01/01/2021 $8.25 $0.00 $41.02 $22.75
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - RepaintApprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.51 $8.25 $0.00 $0.00 $28.76 50

 2 $22.56 $8.25 $6.16 $0.00 $36.97 55

 3 $24.61 $8.25 $6.72 $0.00 $39.58 60

 4 $26.66 $8.25 $7.28 $0.00 $42.19 65

 5 $28.71 $8.25 $19.39 $0.00 $56.35 70

 6 $30.77 $8.25 $19.95 $0.00 $58.97 75

 7 $32.82 $8.25 $20.51 $0.00 $61.58 80

 8 $36.92 $8.25 $21.63 $0.00 $66.80 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$72.56 01/01/2021 $8.25 $0.00 $41.56 $22.75

PAINTER - Local 35 Zone 2 - BRUSH NEWApprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.78 $8.25 $0.00 $0.00 $29.03 50

 2 $22.86 $8.25 $6.16 $0.00 $37.27 55

 3 $24.94 $8.25 $6.72 $0.00 $39.91 60

 4 $27.01 $8.25 $7.28 $0.00 $42.54 65

 5 $29.09 $8.25 $19.39 $0.00 $56.73 70

 6 $31.17 $8.25 $19.95 $0.00 $59.37 75

 7 $33.25 $8.25 $20.51 $0.00 $62.01 80

 8 $37.40 $8.25 $21.63 $0.00 $67.28 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$70.62 01/01/2021 $8.25 $0.00 $39.62 $22.75
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - BRUSH REPAINTApprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.81 $8.25 $0.00 $0.00 $28.06 50

 2 $21.79 $8.25 $6.16 $0.00 $36.20 55

 3 $23.77 $8.25 $6.72 $0.00 $38.74 60

 4 $25.75 $8.25 $7.28 $0.00 $41.28 65

 5 $27.73 $8.25 $19.39 $0.00 $55.37 70

 6 $29.72 $8.25 $19.95 $0.00 $57.92 75

 7 $31.70 $8.25 $20.51 $0.00 $60.46 80

 8 $35.66 $8.25 $21.63 $0.00 $65.54 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.84 06/01/2021 $8.60 $0.00 $40.67 $17.57

$67.85 12/01/2021 $8.60 $0.00 $41.68 $17.57
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$64.61 06/01/2021 $12.91 $0.00 $36.88 $14.82

$65.11 08/01/2021 $13.41 $0.00 $36.88 $14.82

$66.30 12/01/2021 $13.41 $0.00 $36.88 $16.01

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 1)

$81.59 08/01/2020 $9.40 $0.00 $49.07 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$81.59 08/01/2020 $9.40 $0.00 $49.07 $23.12

PILE DRIVER - Local 56 Zone 1Apprentice -

08/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.54 $9.40 $23.12 $0.00 $57.06 50

 2 $29.44 $9.40 $23.12 $0.00 $61.96 60

 3 $34.35 $9.40 $23.12 $0.00 $66.87 70

 4 $36.80 $9.40 $23.12 $0.00 $69.32 75

 5 $39.26 $9.40 $23.12 $0.00 $71.78 80

 6 $39.26 $9.40 $23.12 $0.00 $71.78 80

 7 $44.16 $9.40 $23.12 $0.00 $76.68 90

 8 $44.16 $9.40 $23.12 $0.00 $76.68 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $34.01/ 3&4 $41.46/ 5&6 $62.80/ 7&8 $69.25

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PIPEFITTER & STEAMFITTER
PIPEFITTERS LOCAL 537

$89.88 03/01/2021 $11.70 $0.00 $57.94 $20.24

PIPEFITTER - Local 537Apprentice -

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.18 $11.70 $8.25 $0.00 $43.13 40

 2 $26.07 $11.70 $20.24 $0.00 $58.01 45

 3 $34.76 $11.70 $20.24 $0.00 $66.70 60

 4 $40.56 $11.70 $20.24 $0.00 $72.50 70

 5 $46.35 $11.70 $20.24 $0.00 $78.29 80

Notes: 

     ** 1:3; 3:15; 1:10 thereafter / Steps are 1 yr.

     Refrig/AC Mechanic **1:1;1:2;2:4;3:6;4:8;5:10;6:12;7:14;8:17;9:20;10:23(Max)

Apprentice to Journeyworker Ratio:**

PIPELAYER
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 12/01/2023 $8.60 $0.00 $46.18 $17.57
For apprentice rates see "Apprentice- LABORER"

PIPELAYER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PLUMBERS & GASFITTERS
PLUMBERS & GASFITTERS LOCAL 12

$91.02 03/01/2021 $13.57 $0.00 $60.19 $17.26

PLUMBER/GASFITTER - Local 12Apprentice -

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.07 $13.57 $6.24 $0.00 $40.88 35

 2 $24.08 $13.57 $7.08 $0.00 $44.73 40

 3 $33.10 $13.57 $9.63 $0.00 $56.30 55

 4 $39.12 $13.57 $11.33 $0.00 $64.02 65

 5 $45.14 $13.57 $13.03 $0.00 $71.74 75

Notes: 

     ** 1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr

     Step4 with lic$67.89, Step5 with lic$75.59

Apprentice to Journeyworker Ratio:**

PNEUMATIC CONTROLS (TEMP.)
PIPEFITTERS LOCAL 537

$89.88 03/01/2021 $11.70 $0.00 $57.94 $20.24

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PNEUMATIC DRILL/TOOL OPERATOR
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 12/01/2023 $8.60 $0.00 $46.18 $17.57
For apprentice rates see "Apprentice- LABORER"

PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & 

HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWDERMAN & BLASTER
LABORERS - ZONE 1

$67.84 06/01/2021 $8.60 $0.00 $41.67 $17.57

$68.85 12/01/2021 $8.60 $0.00 $42.68 $17.57

$69.85 06/01/2022 $8.60 $0.00 $43.68 $17.57

$70.85 12/01/2022 $8.60 $0.00 $44.68 $17.57

$71.85 06/01/2023 $8.60 $0.00 $45.68 $17.57

$73.10 12/01/2023 $8.60 $0.00 $46.93 $17.57
For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$67.84 06/01/2021 $8.60 $0.00 $41.67 $17.57

$68.85 12/01/2021 $8.60 $0.00 $42.68 $17.57
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWER SHOVEL/DERRICK/TRENCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$80.28 06/01/2021 $13.75 $0.00 $50.73 $15.80

$81.43 12/01/2021 $13.75 $0.00 $51.88 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 4

$80.28 06/01/2021 $13.75 $0.00 $50.73 $15.80

$81.43 12/01/2021 $13.75 $0.00 $51.88 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 4

$62.95 06/01/2021 $13.75 $0.00 $33.40 $15.80

$63.74 12/01/2021 $13.75 $0.00 $34.19 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY MIX CONCRETE DRIVERS after 4/30/12

(Drivers Hired After 4/30/2012)TEAMSTERS 25 (Metro) - Aggregate

$55.31 05/01/2021 $10.91 $0.00 $29.15 $15.25

$55.81 08/01/2021 $11.41 $0.00 $29.15 $15.25

$57.06 05/01/2022 $11.41 $0.00 $30.40 $15.25

$57.56 08/01/2022 $11.91 $0.00 $30.40 $15.25

READY-MIX CONCRETE DRIVER
TEAMSTERS 25 (Metro) - Aggregate

$59.82 05/01/2021 $10.91 $0.00 $33.66 $15.25

$60.32 08/01/2021 $11.41 $0.00 $33.66 $15.25

$61.07 05/01/2022 $11.41 $0.00 $34.41 $15.25

$61.57 08/01/2022 $11.91 $0.00 $34.41 $15.25

RECLAIMERS
OPERATING ENGINEERS LOCAL 4

$79.74 06/01/2021 $13.75 $0.00 $50.19 $15.80

$80.88 12/01/2021 $13.75 $0.00 $51.33 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 12/01/2023 $8.60 $0.00 $46.18 $17.57
For apprentice rates see "Apprentice- LABORER"
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ROLLER/SPREADER/MULCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$79.74 06/01/2021 $13.75 $0.00 $50.19 $15.80

$80.88 12/01/2021 $13.75 $0.00 $51.33 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 33

$76.03 02/01/2021 $12.28 $0.00 $46.60 $17.15

$77.46 08/01/2021 $12.28 $0.00 $48.03 $17.15

$78.89 02/01/2022 $12.28 $0.00 $49.46 $17.15

ROOFER - Local 33Apprentice -

02/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.30 $12.28 $4.31 $0.00 $39.89 50

 2 $27.96 $12.28 $17.15 $0.00 $57.39 60

 3 $30.29 $12.28 $17.15 $0.00 $59.72 65

 4 $34.95 $12.28 $17.15 $0.00 $64.38 75

 5 $39.61 $12.28 $17.15 $0.00 $69.04 85

08/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.02 $12.28 $4.31 $0.00 $40.61 50

 2 $28.82 $12.28 $17.15 $0.00 $58.25 60

 3 $31.22 $12.28 $17.15 $0.00 $60.65 65

 4 $36.02 $12.28 $17.15 $0.00 $65.45 75

 5 $40.83 $12.28 $17.15 $0.00 $70.26 85

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

     Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

     (Hot Pitch Mechanics' receive $1.00 hr. above ROOFER)

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 33

$76.28 02/01/2021 $12.28 $0.00 $46.85 $17.15

$77.71 08/01/2021 $12.28 $0.00 $48.28 $17.15

$79.14 02/01/2022 $12.28 $0.00 $49.71 $17.15
For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 17 - A

$92.59 02/01/2021 $13.65 $2.70 $51.67 $24.57

$94.39 08/01/2021 $13.65 $2.75 $53.42 $24.57

$96.19 02/01/2022 $13.65 $2.80 $55.17 $24.57
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SHEET METAL WORKER - Local 17-AApprentice -

02/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.70 $13.65 $5.89 $0.00 $41.24 42

 2 $21.70 $13.65 $5.89 $0.00 $41.24 42

 3 $24.28 $13.65 $11.13 $1.48 $50.54 47

 4 $24.28 $13.65 $11.13 $1.48 $50.54 47

 5 $26.87 $13.65 $12.08 $1.58 $54.18 52

 6 $26.87 $13.65 $12.33 $1.59 $54.44 52

 7 $31.00 $13.65 $13.70 $1.76 $60.11 60

 8 $33.59 $13.65 $14.65 $1.88 $63.77 65

 9 $38.75 $13.65 $16.56 $2.08 $71.04 75

 10 $43.92 $13.65 $17.96 $2.28 $77.81 85

08/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.44 $13.65 $5.89 $0.00 $41.98 42

 2 $22.44 $13.65 $5.89 $0.00 $41.98 42

 3 $25.11 $13.65 $11.13 $1.48 $51.37 47

 4 $25.11 $13.65 $11.13 $1.48 $51.37 47

 5 $27.78 $13.65 $12.08 $1.58 $55.09 52

 6 $27.78 $13.65 $12.33 $1.59 $55.35 52

 7 $32.05 $13.65 $13.70 $1.76 $61.16 60

 8 $34.72 $13.65 $14.65 $1.88 $64.90 65

 9 $40.07 $13.65 $16.56 $2.08 $72.36 75

 10 $45.41 $13.65 $17.96 $2.28 $79.30 85

Notes: 

     Steps are 6 mos.

     

Apprentice to Journeyworker Ratio:1:4

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$65.07 06/01/2021 $12.91 $0.00 $37.34 $14.82

$65.57 08/01/2021 $13.41 $0.00 $37.34 $14.82

$66.76 12/01/2021 $13.41 $0.00 $37.34 $16.01

SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$65.36 06/01/2021 $12.91 $0.00 $37.63 $14.82

$65.86 08/01/2021 $13.41 $0.00 $37.63 $14.82

$67.05 12/01/2021 $13.41 $0.00 $37.63 $16.01

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 550 - (Section A) Zone 1

$93.70 03/01/2021 $10.00 $0.00 $62.45 $21.25
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SPRINKLER FITTER - Local 550 (Section A) Zone 1Apprentice -

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.86 $10.00 $11.99 $0.00 $43.85 35

 2 $24.98 $10.00 $12.70 $0.00 $47.68 40

 3 $28.10 $10.00 $13.41 $0.00 $51.51 45

 4 $31.23 $10.00 $14.13 $0.00 $55.36 50

 5 $34.35 $10.00 $14.84 $0.00 $59.19 55

 6 $37.47 $10.00 $15.55 $0.00 $63.02 60

 7 $40.59 $10.00 $16.26 $0.00 $66.85 65

 8 $43.72 $10.00 $16.98 $0.00 $70.70 70

 9 $46.84 $10.00 $17.69 $0.00 $74.53 75

 10 $49.96 $10.00 $18.40 $0.00 $78.36 80

Notes: Apprentice entered prior 9/30/10:

     40/45/50/55/60/65/70/75/80/85

     Steps are 850 hours

Apprentice to Journeyworker Ratio:1:3

STEAM BOILER OPERATOR
OPERATING ENGINEERS LOCAL 4

$79.74 06/01/2021 $13.75 $0.00 $50.19 $15.80

$80.88 12/01/2021 $13.75 $0.00 $51.33 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN
OPERATING ENGINEERS LOCAL 4

$79.74 06/01/2021 $13.75 $0.00 $50.19 $15.80

$80.88 12/01/2021 $13.75 $0.00 $51.33 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TELECOMMUNICATION TECHNICIAN
ELECTRICIANS LOCAL 103

$72.99 03/01/2021 $13.00 $0.00 $42.11 $17.88

$74.77 09/01/2021 $13.00 $0.00 $43.77 $18.00

$76.39 03/01/2022 $13.00 $0.00 $45.27 $18.12

$78.23 09/01/2022 $13.00 $0.00 $46.99 $18.24

$79.91 03/01/2023 $13.00 $0.00 $48.54 $18.37
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TELECOMMUNICATION TECHNICIAN - Local 103Apprentice -

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.95 $13.00 $0.57 $0.00 $32.52 45

 2 $18.95 $13.00 $0.57 $0.00 $32.52 45

 3 $21.06 $13.00 $14.51 $0.00 $48.57 50

 4 $21.06 $13.00 $14.51 $0.00 $48.57 50

 5 $23.16 $13.00 $14.84 $0.00 $51.00 55

 6 $25.27 $13.00 $15.18 $0.00 $53.45 60

 7 $27.37 $13.00 $15.52 $0.00 $55.89 65

 8 $29.48 $13.00 $15.85 $0.00 $58.33 70

 9 $31.58 $13.00 $16.20 $0.00 $60.78 75

 10 $33.69 $13.00 $16.53 $0.00 $63.22 80

09/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.70 $13.00 $0.59 $0.00 $33.29 45

 2 $19.70 $13.00 $0.59 $0.00 $33.29 45

 3 $21.89 $13.00 $14.57 $0.00 $49.46 50

 4 $21.89 $13.00 $14.57 $0.00 $49.46 50

 5 $24.07 $13.00 $14.91 $0.00 $51.98 55

 6 $26.26 $13.00 $15.26 $0.00 $54.52 60

 7 $28.45 $13.00 $15.59 $0.00 $57.04 65

 8 $30.64 $13.00 $15.94 $0.00 $59.58 70

 9 $32.83 $13.00 $16.28 $0.00 $62.11 75

 10 $35.02 $13.00 $16.63 $0.00 $64.65 80

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$88.17 02/01/2021 $11.39 $0.00 $54.69 $22.09

$89.73 08/01/2021 $11.39 $0.00 $56.09 $22.25

$90.32 02/01/2022 $11.39 $0.00 $56.68 $22.25
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TERRAZZO FINISHER - Local 3 Marble & TileApprentice -

02/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.35 $11.39 $22.09 $0.00 $60.83 50

 2 $32.81 $11.39 $22.09 $0.00 $66.29 60

 3 $38.28 $11.39 $22.09 $0.00 $71.76 70

 4 $43.75 $11.39 $22.09 $0.00 $77.23 80

 5 $49.22 $11.39 $22.09 $0.00 $82.70 90

08/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.05 $11.39 $22.25 $0.00 $61.69 50

 2 $33.65 $11.39 $22.25 $0.00 $67.29 60

 3 $39.26 $11.39 $22.25 $0.00 $72.90 70

 4 $44.87 $11.39 $22.25 $0.00 $78.51 80

 5 $50.48 $11.39 $22.25 $0.00 $84.12 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$68.39 06/01/2021 $8.60 $0.00 $42.07 $17.72

$69.40 12/01/2021 $8.60 $0.00 $43.08 $17.72
For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$67.11 06/01/2021 $8.60 $0.00 $40.79 $17.72

$68.12 12/01/2021 $8.60 $0.00 $41.80 $17.72
For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$66.99 06/01/2021 $8.60 $0.00 $40.67 $17.72

$68.00 12/01/2021 $8.60 $0.00 $41.68 $17.72
For apprentice rates see "Apprentice- LABORER"

TRACTORS/PORTABLE STEAM GENERATORS
OPERATING ENGINEERS LOCAL 4

$79.74 06/01/2021 $13.75 $0.00 $50.19 $15.80

$80.88 12/01/2021 $13.75 $0.00 $51.33 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$65.65 06/01/2021 $12.91 $0.00 $37.92 $14.82

$66.15 08/01/2021 $13.41 $0.00 $37.92 $14.82

$67.34 12/01/2021 $13.41 $0.00 $37.92 $16.01

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$79.67 06/01/2021 $8.60 $0.00 $52.90 $18.17

$80.68 12/01/2021 $8.60 $0.00 $53.91 $18.17
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$81.67 06/01/2021 $8.60 $0.00 $54.90 $18.17

$82.68 12/01/2021 $8.60 $0.00 $55.91 $18.17
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$71.74 06/01/2021 $8.60 $0.00 $44.97 $18.17

$72.75 12/01/2021 $8.60 $0.00 $45.98 $18.17
For apprentice rates see "Apprentice- LABORER"
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TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$73.74 06/01/2021 $8.60 $0.00 $46.97 $18.17

$74.75 12/01/2021 $8.60 $0.00 $47.98 $18.17
For apprentice rates see "Apprentice- LABORER"

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$65.07 06/01/2021 $12.91 $0.00 $37.34 $14.82

$65.57 08/01/2021 $13.41 $0.00 $37.34 $14.82

$66.76 12/01/2021 $13.41 $0.00 $37.34 $16.01

WAGON DRILL OPERATOR
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 12/01/2023 $8.60 $0.00 $46.18 $17.57
For apprentice rates see "Apprentice- LABORER"

WAGON DRILL OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

WASTE WATER PUMP OPERATOR
OPERATING ENGINEERS LOCAL 4

$80.28 06/01/2021 $13.75 $0.00 $50.73 $15.80

$81.43 12/01/2021 $13.75 $0.00 $51.88 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER
PLUMBERS & GASFITTERS LOCAL 12

$91.02 03/01/2021 $13.57 $0.00 $60.19 $17.26

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Outside Electrical - East

CABLE TECHNICIAN (Power Zone)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$40.81 08/30/2020 $9.25 $0.00 $29.67 $1.89

For apprentice rates see "Apprentice- LINEMAN"

CABLEMAN (Underground Ducts & Cables)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$61.55 08/30/2020 $9.25 $0.00 $42.03 $10.27

For apprentice rates see "Apprentice- LINEMAN"

DRIVER / GROUNDMAN CDL
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$53.94 08/30/2020 $9.25 $0.00 $34.62 $10.07

For apprentice rates see "Apprentice- LINEMAN"

DRIVER / GROUNDMAN -Inexperienced (<2000 Hrs)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$38.27 08/30/2020 $9.25 $0.00 $27.20 $1.82

For apprentice rates see "Apprentice- LINEMAN"

EQUIPMENT OPERATOR (Class A CDL)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$65.63 08/30/2020 $9.25 $0.00 $42.03 $14.35

For apprentice rates see "Apprentice- LINEMAN"

EQUIPMENT OPERATOR (Class B CDL)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$57.21 08/30/2020 $9.25 $0.00 $37.09 $10.87

For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$38.27 08/30/2020 $9.25 $0.00 $27.20 $1.82

For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN -Inexperienced (<2000 Hrs.)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$33.32 08/30/2020 $9.25 $0.00 $22.25 $1.82

For apprentice rates see "Apprentice- LINEMAN"

JOURNEYMAN LINEMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$76.18 08/30/2020 $9.25 $0.00 $49.45 $17.48
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LINEMAN (Outside Electrical) - East Local 104Apprentice -

08/30/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.67 $9.25 $3.39 $0.00 $42.31 60

 2 $32.14 $9.25 $3.46 $0.00 $44.85 65

 3 $34.62 $9.25 $3.54 $0.00 $47.41 70

 4 $37.09 $9.25 $5.11 $0.00 $51.45 75

 5 $39.56 $9.25 $5.19 $0.00 $54.00 80

 6 $42.03 $9.25 $5.26 $0.00 $56.54 85

 7 $44.51 $9.25 $7.34 $0.00 $61.10 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:2

TELEDATA CABLE SPLICER
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$38.60 02/04/2019 $4.70 $0.00 $30.73 $3.17

TELEDATA LINEMAN/EQUIPMENT OPERATOR
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$36.77 02/04/2019 $4.70 $0.00 $28.93 $3.14

TELEDATA WIREMAN/INSTALLER/TECHNICIAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$36.77 02/04/2019 $4.70 $0.00 $28.93 $3.14

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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