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I. Invitation for Bid 
Sealed bids are invited and will be received by the Town Manager, Town of Arlington, 
Massachusetts, until 10:00 A.M., Wednesday, July 21, 2021 at the Office of the Purchasing 
Agent, Town Hall, Arlington, Massachusetts 02476, at which time and place they will be publicly 
opened and read. 

A BID DEPOSIT IN THE FORM OF CASH, CERTIFIED CHECK, OR TREASURER'S 
CHECK, shall accompany every bid. The amount of such bid deposit shall be FIVE PERCENT 
(5%) of the value of the base bid. 

Specifications and proposal forms will be available on the Town of Arlington's purchasing web 
site (http://www.arlingtonma.gov/departments/purchasing) or at the Office of the Purchasing 
Agent, Town Hall, Arlington, Massachusetts. All bids must be in sealed envelopes plainly 
marked: Bid On: 2020 Water Distribution System Improvements, BID #21-30  

The conditions of employment as set forth in Sections 26 to 27D and 27F of Chapter 149 of the 
General Laws, as amended, shall prevail in the execution of the work under this contract.  

Attention is called to the fact that minimum wage rates and health, welfare, and pension fund 
contributions are established for this contract and are a part of the specifications. 

Work under this contract shall be governed byM.G.L.Ch.30, Sec. 39M. 

Attestation Forms pursuant to M.G.L. Ch. 62C, Sec. 49A and M.G.L. Ch. 701 of the Acts of 1983 
are enclosed and shall be submitted with bids. 

Proposals are for Water Distribution System Improvement Work, including water main 
replacement, on Broadway, Sunnyside Avenue, Memorial Way, Gardner Street, and Decatur 
Street (Bid Alternate) in the Town of Arlington, MA.  

Pre-Bid questions shall be submitted in writing to the Town of Arlington Engineering Division at 
engineering@town.arlington.ma.us) by Friday, July 16, 2020, at 12:00 PM. 

It is the intention of the Owner to award the Contract to the lowest qualified responsive 
bidder on the basis of the base bid. The bidder must submit a bid on all bid items in the 
Contract.  The bid alternate shall be awarded to the contractor with the lowest qualified 
base bid at the discretion of the Town based on available funding. 

All proposals to include prices both written and in figures, and must be signed by the bidder with 
their business address.  

An increase or decrease in the quantity of work shall not be regarded as a sufficient ground for an 
increase in the unit prices. 

To receive consideration, bids must be in the hands of the Purchasing Agent or their authorized 
representative not later than the day and hour above mentioned. For further information relative 
to this bid, please confer with Domenic R. Lanzillotti, Director, Purchasing Department, Town 
Hall, Arlington, Massachusetts, 02476. 

OSHA Construction Training Required: As of July 1, 2006, under M.G.L. Chapter 30, Section 
39s, any person, submitting a bid for, or signing a contract to work on, the construction, 
reconstruction, alteration, remodeling or repair of any public work by the Commonwealth of 
Massachusetts/Town of Arlington, and estimated by the awarding Authority to cost more than 
$10,000, shall certify on the Bid or Contract, under penalty of perjury, that all employees to be 
employed at the work will have successfully completed a course in construction safety and health 
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approved by the United States Occupational Safety and Health Administration that is at least 10 
hours in duration.

Bylaw of the Town of Arlington, Title 1, Article 16, Minority/Woman Workforce Participation in 
Construction Projects which exceed $200,000 is part and parcel of the bid,

The Town Manager reserves the right to cancel any invitation for bids, to reject in whole or 
in part any and all bids, when it is deemed in the best interest of the Town of Arlington to do so. 

TOWN OF ARLINGTON 
_______________________________________ 

       Adam W. Chapdelaine 
    Town Manager 

       Date: June 28, 2021 
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II. Instruction to Bidders 

A. Receipt of Bids 
The Town may consider informal any bid not prepared and submitted in accordance with 
the provisions hereof and may waive any informality in or reject any bids. Any bid may 
be withdrawn before the time for the opening of bids. Any bid received after the time and 
date specified shall not be considered. No bidder may withdraw their bid for a period of 
30 days, excluding Saturdays, Sundays, and legal holidays after actual date of the 
opening thereof. 

B. Preparation of Bid 
Each bid shall be submitted on the forms attached to these documents. The bid forms may 
be removed and submitted separately from the other documents. All blank spaces for bid 
prices must be filled in with the unit price for the item or the lump sum for which the 
proposal is made. Bidders must bid on each item. All entries in the entire proposal must 
be made clearly, and prices written in both words and figures in the spaces provided. 

Each bid must be in a sealed envelope addressed to the Office of the Purchasing Agent, 
730 Massachusetts Avenue, Arlington, Massachusetts, 02476; and bearing on the outside 
the name of the bidder, their address, the name of the project for which the bid is 
submitted, and the notation Bid On: 2020 Water Distribution System Improvements – 
Various Locations, BID #21-30.  

C. Bid Security 
Every bid submitted by contractors shall be accompanied by a bid deposit in the form of 
cash, certified check, treasurer's or cashier's check, or a bid bond issued by a responsible 
bank or trust company and made payable to the Town of Arlington. The amount of the 
bid deposit shall be 5% of the amount of the bid. All security except those of the three 
lowest responsible and eligible bidders will be returned within ten days, Saturdays, 
Sundays, and legal holidays excluded, after opening of the bid. All bid securities will be 
returned on the execution of the contract or if no award is made within 30 days, 
excluding Saturdays, Sundays, and legal holidays, after the actual date of the opening 
thereof, unless forfeited under the conditions herein stipulated. 

In case a party to whom a contract is awarded shall fail or neglect to execute the contract 
and furnish the satisfactory bond in the time specified, the Town may determine the 
bidder has abandoned the contract and thereupon the proposal and acceptance shall be 
null and void, and the bid security accompanying the proposal shall be forfeited to the 
Town as liquidation damages for such failure or neglect and indemnify the Town for any 
loss which may be sustained by failure of the bidder to execute the contract and furnish 
the bonds as aforesaid, provided that, in case of death, disability, or other unforeseen 
circumstances affecting the bidder, such bid security may be returned to them. 
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After execution of the contract and acceptance of the bonds by the Town, the bid security 
accompanying the proposal of the successful bidder will be returned. 

D. Time of Completion 
The bidder must agree to commence work within thirty (30) business days from the date 
of signing the contract and to fully complete the project within the time specified within 
the Special Provisions section of this document. 

E. Performance and Labor Material Bonds 
A bond in the sum of 50% of the total amount of the Contract by the successful bidder 
and an additional bond in equal amount covering the payment for all labor and materials 
used in the work will be required. A surety company authorized to do business in 
Massachusetts and satisfactory to the Town of Arlington must provide these bonds. These 
bonds will be required at the execution of the contract. Attorneys-in-fact who sign 
contract bonds must file with each bond a certified and effectively dated copy of their 
power of attorney. 

F. Laws and Regulations 
The bidder's attention is directed to the fact that all applicable State laws, Town of 
Arlington Bylaws, municipal ordinances, and the rules and regulations of all authorities 
having jurisdiction over construction of the project shall apply to the contract throughout, 
and they shall be deemed to be included in the contract the same as though herein written 
out in full. 

G. Withdrawal of Bids 
Upon proper written request and identification, Bids may be withdrawn only as follows: 

1. At any time before the designated time for the opening of Bids. 
2. Death or serious injury of a principal. 
3. With the written approval of the Town of Arlington Office of the Purchasing 

Director. 
4. At any time after the expiration of the period during which withdrawal is 

prohibited, provided the bid has not been accepted by the Town. 

H. Execution of Contract 
The party to whom the contract is awarded shall be required to execute the contract and 
furnish the bonds duly executed with a satisfactory surety company within 10 days, 
excluding Saturdays, Sundays, and legal holidays, of the date of the mailing of the notice 
to the bidder according to the address given by them, that the contract is ready for 
execution. 
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I. Obligation of Bidder 
At the time of the opening of bids, each bidder shall be presumed to have read and to be 
thoroughly familiar with the contract documents. The failure or omission of any bidder to 
receive or examine any form, instrument, or documents shall in no way relieve any bidder 
from the obligation in respect to their bid. 

J. Omissions, Discrepancies, Interpretations and Addenda 
Should a bidder find discrepancies in, or omissions from, the drawings or contract 
documents, or should they have questions as to the interpretation of the plans or contract 
documents they shall submit such in writing to the Assistant Town Engineer and the 
Director of Purchasing at least five (5) days before the date herein set for the opening of 
bids. An interpretation will be posted to the Town purchasing website and notification 
sent by email to all registered bidders at the addresses given by them on or about two (2) 
days before the opening of bids. Signed copies of all addenda shall be included with the 
bid; omission of the signed addendum shall be cause for rejection of the bid. 

K. Record of Address 
Prospective bidders shall at the time plans and specifications are secured place on file 
with the Director of Purchasing their address and email address, and are required to make 
any changes necessary to insure that the record is accurate, complete, and up to date.  
Prospective bidders shall notify the Director of Purchasing if they do not have an email 
address. 

L. Massachusetts Sales and Use Tax 
Materials purchased for permanent installation in the work will be exempt from the 
Massachusetts Sales and Use tax. Each bidder shall consider this exemption in 
calculating their bid for the work. 

M. State Tax Affidavit 
Prospective bidders are required to certify that all state tax returns have been filed and all 
state taxes have been paid in order to be eligible to enter into a contract with the Town on 
this project. The included form is to be used for this purpose and is to be completed and 
returned as part of the bid and proposal.  

N. Minimum Wage Rates 
Prevailing rates for wages for work performed under this Contract will be as 
predetermined by the Commissioner of Labor and Industries of the Commonwealth of 
Massachusetts in accordance with the provisions of Sections 26 to 27D, inclusive, of 
c.149 of M.G.L. A schedule of the prevailing wages is included in the Minimum Wage 
Rates Section. 
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O. Sub-bids 
No sub bids shall be sought in connection with this Contract. 

P. Supplemental Information 
All bidders shall submit the following supplemental information with a fee proposal: 
 
1. Name, address, and phone number of a minimum of three (3) references that can 

vouch for the performance of the bidder; 
2. Proof of Liability and Worker's Compensation Insurance Coverage; 
3. Completed tax attestation form; 
4. Bid deposit. 

  



 

 
7 

 

III. Proposal 
 

For Bid #21-30: 2020 Water Distribution System Improvements – Various Locations:  

To the Town of Arlington, Massachusetts, acting through its Town Manager, the undersigned, as 
bidder, declares as follows: 

A. The only persons or parties interested in this proposal as principals are named in this 
proposal; 

B. This proposal is made without collusion with any other person, firm or corporation; 
C. They have carefully examined the location of the proposed work and the annexed proposed 

form of contract, and the drawings and specifications therein referred to; 
D. This proposal is based solely on their review of the contract documents and own investigation 

and research, and not in reliance upon any plans, surveys, measurements, dimensions, 
calculations, estimates, borings, test pits, soundings, or representations of any employee, 
officer, or agent of the Town; 
 

and the undersigned proposes and agrees that if this proposal is accepted, they will contract with 
the Town, this Proposal form being part of and included in said contract, to provide all necessary 
machinery, tools, apparatus and other means of construction and to furnish all the labor, 
supervision, materials, permits and other requisites not expressly stated, necessary to complete 
the contract in the manner and time therein prescribed and according to the requirements of the 
plans and specifications; and that they will take in full payment thereof the following sums to 
with:



Bid 21-30 – 2020 Water Distribution System Improvements   Bidder: ______________________________________ 
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BASE BID  

(BROADWAY, SUNNYSIDE, MEMORIAL, GARDNER)   

ITEM 
# QUANTITY UNIT DESCRIPTION  UNIT PRICE   AMOUNT  

1 1 LS FURNISH & INSTALL & REMOVE TEMPORARY BYPASS, 
WATER LINES & SERVICE     

2a 20 LF  FURINISH & INSTALL 12" CEMENT LINED DUCTILE IRON PIPE 
& FITTINGS                                                                                                                                            

2b 4185 LF  FURINISH & INSTALL 8" CEMENT LINED DUCTILE IRON PIPE 
& FITTINGS    

2c 40 LF  FURINISH & INSTALL 6" CEMENT LINED DUCTILE IRON PIPE 
& FITTINGS                                                                                                                                         

2d 55 LF  FURINISH & INSTALL 4" CEMENT LINED DUCTILE IRON PIPE 
& FITTINGS        

3a 2 EA FURNISH & INSTALL 12" GATE VALVE & GATE VALVE BOX     

3b 28 EA FURNISH & INSTALL 8" GATE VALVE & GATE VALVE BOX   

3c 2 EA FURNISH & INSTALL 6" GATE VALVE & GATE VALVE BOX   

3d 4 EA FURNISH & INSTALL 4" GATE VALVE & GATE VALVE BOX   

3e 1 EA FURNISH & INSTALL 8" INSERTION VALVE & VALVE BOX   

4 10 EA FURNISH & INSTALL 6" HYDRANT GATE VALVE & GATE 
VALVE BOX     

5a 4 EA REMOVE EXISTING HYDRANT, FURNISH & INSTALL NEW 
HYDRANT & 6" HYDRANT BRANCH     

5b 3 EA REMOVE AND RESET EXISTING HYDRANT INCLUDING NEW 
6" HYDRANT BRANCH   

5c 3 EA INSTALL NEW HYDRANT (NO EXISTING HYDRANT) & 6” 
HYDRANT BRANCH   

6a 54 EA FURNISH & SET 3/4" CORPORATION COCK     

6b 20 EA FURNISH & SET 1" CORPORATION COCK   



Bid 21-30 – 2020 Water Distribution System Improvements   Bidder: ______________________________________ 
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BASE BID  

(BROADWAY, SUNNYSIDE, MEMORIAL, GARDNER)   

ITEM 
# QUANTITY UNIT DESCRIPTION  UNIT PRICE   AMOUNT  

6c 1 EA FURNISH & SET 2” CORPORATION COCK   

7a 3 EA FURNISH & SET 3/4" CURB STOP & BOX     

7b 14 EA FURNISH & SET 1" CURB STOP & BOX   

7c 1 EA FURNISH & SET 2” CURB STOP BOX   

8a 1080 LF FURNISH & INSTALL 3/4" COPPER SERVICE PIPE & FITTINGS     

8b 400 LF FURNISH & INSTALL 1" COPPER SERVICE PIPE & FITTINGS   

8c 20 LF FURNISH & INSTALL 2” COPPER SERVICE PIPE & FITTINGS   

9 25 CY TRENCH ROCK EXCAVATION   

10 25 CY MISCELLANEOUS TRENCH EXCAVATION     

11 5605 CY UNSUITABLE TRENCH MATERIAL     

12 1650 LF REMOVAL, DISPOSAL, & HANDLING OF EXISTING TRANSITE 
PIPE   

BASE BID TOTAL    

 

 

 



Bid 21-30 – 2020 Water Distribution System Improvements   Bidder: ______________________________________ 
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   BID ALTERNATE (DECATUR STREET)   

ITEM 
# QUANTITY UNIT DESCRIPTION  UNIT PRICE   AMOUNT  

13 1 LS FURNISH & INSTALL & REMOVE TEMPORARY BYPASS, 
WATER LINES & SERVICE     

14a 1505 LF  FURINISH & INSTALL 12" CEMENT LINED DUCTILE IRON PIPE 
& FITTINGS                                                                                                                                            

14b 70 LF  FURINISH & INSTALL 8" CEMENT LINED DUCTILE IRON PIPE 
& FITTINGS    

14c 75 LF  FURINISH & INSTALL 6" CEMENT LINED DUCTILE IRON PIPE 
& FITTINGS                                                                                                                                         

15a 8 EA FURNISH & INSTALL 12" GATE VALVE & GATE VALVE BOX     

15b 5 EA FURNISH & INSTALL 8" GATE VALVE & GATE VALVE BOX   

16 6 EA FURNISH & INSTALL 6" HYDRANT GATE VALVE & GATE 
VALVE BOX     

17a 2 EA REMOVE EXISTING HYDRANT, FURNISH & INSTALL NEW 
HYDRANT & 6" HYDRANT BRANCH     

17b 3 EA REMOVE AND RESET EXISTING HYDRANT INCLUDING NEW 
6" HYDRANT BRANCH   

17c 1 EA INSTALL NEW HYDRANT (NO EXISTING HYDRANT) & 6” 
HYDRANT BRANCH   

18a 21 EA FURNISH & SET 3/4" CORPORATION COCK     

18b 6 EA FURNISH & SET 1" CORPORATION COCK   

18c 5 EA FURNISH & SET 2” CORPORATION COCK   

19a 21 EA FURNISH & SET 3/4" CURB STOP & BOX     

19b 6 EA FURNISH & SET 1" CURB STOP & BOX   

19c 5 EA FURNISH & SET 2” CURB STOP BOX   



Bid 21-30 – 2020 Water Distribution System Improvements   Bidder: ______________________________________ 
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   BID ALTERNATE (DECATUR STREET)   

ITEM 
# QUANTITY UNIT DESCRIPTION  UNIT PRICE   AMOUNT  

20a 420 LF FURNISH & INSTALL 3/4" COPPER SERVICE PIPE & FITTINGS     

20b 120 LF FURNISH & INSTALL 1" COPPER SERVICE PIPE & FITTINGS   

20c 100 LF FURNISH & INSTALL 2” COPPER SERVICE PIPE & FITTINGS   

21 10 CY TRENCH ROCK EXCAVATION   

22 10 CY MISCELLANEOUS TRENCH EXCAVATION     

23 2180 CY UNSUITABLE TRENCH MATERIAL     

24 85 
 LF REMOVAL, DISPOSAL, & HANDLING OF EXISTING TRANSITE 

PIPE   

 BID ALTERNATE TOTAL    
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BID SUMMARY 
 

Bidder: __________________________________________________________________________ 

 

Bid 21-31 – 2020 Water Distribution System Improvements 

BASE BID (Basis of Award): 

Total in Figures: ____________________________________________________________________ 

 

Total in Words: ____________________________________________________________________ 

 

____________________________________________________________________ 

 

BID ALTERNATE: 

Total in Figures: ____________________________________________________________________ 

 

Total in Words: ____________________________________________________________________ 

 

____________________________________________________________________ 

 

BASE BID + BID ALTERNATE 

Total in Figures: ____________________________________________________________________ 

 

Total in Words: ____________________________________________________________________ 

 

____________________________________________________________________ 
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The above estimated quantities are an approximate statement of the extent of the work to be done; the 
Town does not expressly or by implication agree that the actual amount of work will correspond therewith 
but reserves the right to increase or decrease the amount of any class or portion of the work or to delete 
certain items of work, as may be deemed necessary, to keep within available funds. 

The undersigned as bidder, agrees that for extra work, if any, they will accept compensation as stipulated 
in the annexed form of CONTRACT. 

If this proposal shall be accepted by the Town, and the undersigned shall fail to execute the contract for 
the work and deliver same to the Town, together with the duly executed Performance Bond and Labor and 
Material Payment Bond, with sureties satisfactory to the Town, within ten (10) days from the date of 
mailing of a notice from the Town to them at the address herein given that the proposed contract is ready 
for execution, then the Town at its option may determine that the undersigned has abandoned the said 
contract and thereupon if it so determines , the bid security accompanying this proposal shall become the 
property of the Town as liquidated damages; otherwise the accompanying security shall be returned to the 
undersigned.  

All bidders will be required to show that they have previously completed projects of the same type in a 
satisfactory manner, namely, the removal of existing water mains and the installation of new water mains 
in residential, commercial, and/or otherwise confined areas congested with numerous structures, conduits, 
high voltage-oil filled electric pipe lines, public and private utility lines, manholes, etc., where careful and 
time consuming excavation and backfilling is required to protect existing lines and structures. 

The bidder awarded this contract will have to show that they have successfully completed at least three 
(3) contracts of similar work at a value of $750,000 or more in the previous five (5) years.   

In addition, if the successful bidder contemplates using sub-contractors, said sub-contractor will be held 
to the same standards as noted above. 

Before starting work, the contractors (includes the general contractor, for itself and its subcontractors, as 
well as all filed sub-bid contractors) will submit plans for achievement of the equal opportunity goals of 
the contract. All contractors will be required to make a good faith effort to achieve these goals. The plan 
will indicate if the contractors expect to achieve the requirements during the first quarter. If there are any 
reasons why the contractors do not expect to achieve the requirements during the first quarter year of the 
contract construction phase, then the contractors shall provide a plan calculated to address, to the extent 
reasonably possible, these obstacles to a good faith effort to achieve such goals. 

Not more than ten days following the end of each work quarter, the contractors will report on the 
achievement of the goals, the detailing the good faith efforts that have been made and will continue to be 
made and any other appropriate efforts not yet undertaken. 

All reports will be signed by an officer or principal of the company who has the authority to contractually 
obligate the company. 
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The contractor shall maintain as a goal on this project a not less than five percent ratio of women work 
force to total project hours in both the general contract and each individual filed sub-bid contract. 

A Labor Scheduling Table, which will be used as a tool for achieving a range of women work force 
participation for the entire project, in both the general contract and each individual filed sub-bid 
contractor, shall be submitted to the Town.  

If the bidder can give the name and address of the surety company that will sign the bonds or state the 
other security to be offered, they are requested to do so below. 

Surety Company Name: _________________________________________________________________ 

Address: _____________________________________________________________________________ 

A. Financial Statement 
The bidder is required to furnish a financial statement and give references that will enable 
the Town to judge their business standing.  

B. Bidders Experience Record 
The bidder is required to state below, or provide as an attachment, a list of work they 
have done of a character similar to that work included in the proposed contract and give 
references that will enable the Town to judge their experience and skill. The bidder 
awarded this contract will have to show that they have successfully completed at least 
three (3) contracts of similar work at a value of $750,000 or more in the previous five (5) 
years.   

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 
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C. Certification of Tax Compliance 
 

Pursuant to MGL c. 62C, § 49A and requirements of the Town of Arlington, the 
undersigned acting on behalf of the Contractor certifies under the penalties of perjury that 
the Contractor is in compliance with all laws of the Commonwealth relating to taxes 
including payment of all local taxes, fees, assessments, betterments and any other local or 
municipal charges (unless the Contractor has a pending abatement application or has 
entered into a payment agreement with the entity to which such charges were owed), 
reporting of employees and contractors, and withholding and remitting child support.*  
 

 
________________________________________ 
**Signature of Individual or Corporate Contractor 

 
 

________________________________________ 
Printed Name 

 
 

     ________________________________________ 
***Contractor's Social Security Number or 

Federal Identification Number 
 
 

________________________________________ 
Date 

 
 
 
 
 
 
 
 
 

* The provision in this Certification relating to child support applies only when the Contractor is an 
individual.  
 
** Approval of a contract or other agreement will not be granted until the Town receives a signed copy of 
this Certification.  
 
*** Your social security number may be furnished to the Massachusetts Department of Revenue to determine 
whether you have met tax filing or tax payment obligations. Providers who fail to correct their non-filing or 
delinquency will not have a contract or other agreement issued, renewed, or extended. 
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D. CERTIFICATE OF NON-COLLUSION  
 

The undersigned certifies under penalties of perjury that this bid or proposal has been 
made and submitted in good faith and submitted in good faith and without collusion or 
fraud with any other person. As used in this certification, the word “person” shall mean 
any natural person, business, partnership, corporation, union, committee club, or other 
organization, entity, or group or individuals.  

 
 
 
 

____________________________________  
                            (Signature of individual)                  
 
 

____________________________________ 
                                                 (Name of Business/Corporation)                  

  



 

 

OSHA TRAINING 

 
 

 

 
 

 

 

 

 

 

Signature:_____________________________________________________________ 

 

Title:       ______________________________________________________________ 

 

Date:       ______________________________________________________________ 
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IV. Contract 

A. Definitions 
Wherever the word “Town”, “Contractor”, or “Engineer” or pronouns used in place of 
them occur in this contract, they shall have the following meanings: 

The word “Town” shall mean the party of the first part above designated, or any board, 
office, or agent duly authorized to act for said party of the first part in the matter covered 
by this contract. 

The word “Contractor” shall mean the party of the second part above designated entering 
into this contract for the performance of the work required, the legal representative of 
said party, or the agent appointed to act for said party in performance of the work. 

The word “Engineer” shall mean the Town Engineer of the Town of Arlington, acting 
directly or through an authorized representative, acting within the scope of the particular 
duties entrusted to him. 

B. Parts of Contract 
It is agreed that the Information for Bidders, the Proposal submitted by the Contractor, 
the General Conditions, the Special Conditions, the Specifications, the Contract 
Drawings/Plans, and all Addenda are made parts of this contract. 

The table of contents, titles, indexes, and headings contained herein and in said 
documents are solely to facilitate reference to various provisions of the Contract 
Documents and in no way affect, limit or cast light on the interpretation of the provisions 
to which they refer. 

C. Obligations of the Contractor 
The Contractor shall do all the work and furnish all services, tools, equipment, 
appliances, and labor necessary, and furnish all materials except as may be otherwise 
specified herein, necessary or proper for performing and completing the work required by 
this Contract, with appurtenances of every kind complete in the manner and within the 
time specified.  All work to be performed and materials to be furnished under this 
contract shall be performed, furnished and completed pursuant to and strictly in 
conformance with the Contract Drawings, sometimes referred to herein as the “plans”, 
the attached specifications, and the written directions of the Engineer as given from time 
to time during the progress of the work.  The Contractor shall complete the entire work in 
accordance with the specifications and drawings herein mentioned and at the prices 
herein agreed upon and therefore fixed. 

D. Liability of the Contractor 
The Contractor shall take all responsibility for the work done under this contract, for the 
protection of the work, and for preventing injuries to persons and damage to property and 
utilities on or about the work.  They shall in no way be relieved of their responsibility by 
any right of the Engineer to give permission or directions relating to any part of the work, 
by any such permission or directions given, or by failure of the Engineer to give such 
permission or direction. 

The Contractor shall bear all losses resulting to him or the Town on account of the 
quantity or character of the work, because the nature of the land in or on which the work 
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is done is different from what was estimated or expected, or on account of the weather, 
elements, or other causes. 

The Contractor shall assume the defense of all claims of whatsoever character against the 
Contractor or the Town and indemnify and save harmless the Town, its officers, or agents 
against all claims for injury or damage to persons, corporations, or property arising out of 
the work done under this contract whether said claims arise out of negligence or not, or 
whether said claims are groundless, false, or fraudulent or not, and from all claims 
relating to labor and materials furnished for the work. 

The Contractor shall conduct their operations so as not to damage existing structures or 
work installed either by themselves or by other contractors.  In case of any such damage 
resulting from their operations, they shall repair and make good as new the damaged 
portions at their own expense with the consent of the damaged party.  In the event that 
consent is not given, the Contractor shall not be relieved thereby of liability for the 
damage caused. The Contractor shall have no claim against the Town for lost 
productivity resulting from any such damage. 

E. Authority of the Engineer 
The Engineer shall have the authority to stop the work whenever such stoppage may be 
necessary in their opinion to prevent improper execution of the work. 

The sequence of execution of the work and the general conduct of the work shall be 
subject to the approval of the Engineer who shall have authority to direct changes be 
made in such sequence where public necessity or welfare shall require, which approval or 
direction shall, however, in no way affect the responsibility of the Contractor in the 
conduct of the work. 

Whenever the Contractor is not present on any part of the work where it may be 
necessary to give directions, such directions may be given by the Engineer and shall be 
received and obeyed by the superintendent or foreman who may have charge of the 
particular work involved.  

F. Engineer to Decide 
The Engineer shall make all necessary interpretations as to the meaning and intention of 
the Contract Drawings, Specifications, and other parts of this Contract.  They shall give 
all orders and directions contemplated therein or thereby, and in every case in which a 
difficult or unforeseen condition shall arise in the performance of the work required by 
this contract. 

The Engineer shall in all cases determine the amount, quality, acceptability and fitness of 
the several kinds of work and materials which are to be paid under this contract, and shall 
decide all questions which may arise as to the fulfillment of this contract.  In the event 
that a determination or decision of the Engineer is questioned by the Contractor, the 
decision of the Engineer shall be a condition precedent to the Contractor’s right to receive 
any money for the work or materials to which the question or difference in opinion 
relates. 

G. Time for Commencing Work 
The Contractor shall commence the work within thirty (30) calendar days after signing 
the contract, or as directed by the Town. 
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Such time of starting may be postponed by written agreement between the Town and the 
Contractor because of expected delays in receipt of materials and equipment, if the 
season is unsuitable for commencement of the work, or because of any other contingency 
clearly beyond the control or responsibility of the Contractor.  Unless stipulated 
otherwise in said agreement, the Contractor shall commence work at such points as the 
Engineer may direct or approve within thirty (30) calendar days after the receipt of a 
written order from the Town to start work. 

H. No Damages for Certain Delays 
The Town may delay the commencement of the work, or any part thereof, for the reason 
that it has not acquired the necessary land or rights of way, or for any other reason.  The 
Contractor shall have no claim for damages on account of such delay, or on account of 
any delay on the part of the Town in performing any work or furnishing any materials to 
the Contractor, or due to extra work required, but they shall be entitled to so much 
additional time in which to complete the whole or any portion of the work required under 
this contract.  The Contractor shall have no claim for damages on account of any delay on 
the part of another contractor, but shall have such additional time in which to complete 
the work. 

I. Time for Completion 
The rate of progress shall be such that the whole work shall be performed in accordance 
with the terms of this contract before the expiration of the time limit stipulated under 
special conditions, unless and except as any part may be delayed under the provisions of 
this contract. 

It is agreed that the rate of progress herein required has been purposely made long 
enough to allow for the ordinary delays incident to construction work of this character.  
No extension of time will be made for ordinary delays, inclement weather, and accidents, 
and the occurrence of such will not relieve the Contractor from the necessity of 
maintaining this rate of progress.   

If delays are caused by acts of God, acts of Government or State, strikes, extra work, or 
other contingencies clearly beyond the control or responsibility of the Contractor, the 
Contractor shall be entitled to so much additional time wherein to perform and complete 
this contract on their part as the Engineer shall certify in writing to be just.* 

*This paragraph will be interpreted to include delays in receipt of equipment provided 
that the Contractor placed their order and submitted shop drawings for such equipment 
promptly after execution of the contract, that they has shown diligence in following the 
progress of the order, and that the time required for delivery is in accordance with 
conditions generally prevailing in the industry. 

The time in which this contract is to be performed and completed is of the essence of this 
agreement. 

J. Competent Persons to be Employed 
The Contractor shall have as their agent on the work a competent superintendent capable 
of reading and thoroughly understanding the drawings and specifications.  The 
superintendent on the work shall have full authority to execute the directions of the 
Engineer without delay and supply promptly such materials, equipment, tools, labor, and 
incidentals as may be required. 
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The Contractor shall employ only competent persons to do the work, and whenever the 
Engineer shall notify the Contractor in writing that any person on the work is, in their 
opinion, incompetent, unfaithful, disorderly or otherwise unsatisfactory, such person shall 
be discharged from the work and shall not again be employed on it accept with the 
consent of the Engineer. 

K. Access to Work 
The Town, its agents and employees may at all times enter upon the work or premises 
used by the Contractor, and the Contractor shall provide safe and proper facilities for 
such entrance and for the inspection of materials, equipment and workmanship. 

Other contractors of the Town may also, for the purpose which may be required by their 
contracts or work, enter upon the work and premises used by the Contractor.  Any 
differences or conflicts which may arise between the Contractor and other contractors of 
the Town in regard to their work shall be determined and adjusted by the Engineer. 

L. Defective Work, Materials or Equipment 
The inspection of the work shall not relieve the Contractor of any of their obligations to 
fulfill their contract as herein prescribed, and defective work shall be made good and 
unsuitable materials or equipment shall be rejected, notwithstanding that such work, and 
materials or equipment have been previously overlooked by the Engineer and accepted or 
estimated for payment or paid for.  If the work or any part thereof shall be found 
defective at any time before the final acceptance of the whole work, or the final payment 
therefore, the Contractor shall forthwith make good such defect, in a manner satisfactory 
to the Engineer; if any material or equipment brought upon the ground for use in the 
work, or selected for the same, shall be condemned by the Engineer as unsuitable or not 
in conformity with the specifications, the Contractor shall forthwith remove such 
materials or equipment from the vicinity of the work, and any material furnished by the 
Town which shall be damaged or rendered defective by the handling or improper 
installation by the Contractor, their agents, or employees shall be made good and 
replaced at the Contractor’s own expense.   

M.  Mistakes of Contractor 
The Contractor shall make good any defects, omissions, or mistakes for which they or 
their employees are responsible, or they shall pay to the Town all expenses, losses, and 
damages incurred therefrom as determined by the Engineer. 

N. Discrepancies, Errors and Omissions 
The drawings and specifications are intended to be explanatory of each other, but, should 
any discrepancy appear or any misunderstanding arise as to the import of anything 
contained in either, the interpretation and decision of the Engineer shall be final and 
binding on both parties to this contract. 

Any correction of errors or omissions in drawings and specifications may be made by the 
Engineer when such correction is necessary for the proper fulfillment of their intention as 
construed by him.  Where said correction of errors or omissions, except as provided in 
the next two paragraphs below, adds to the amount of work to be done by the Contractor, 
compensation for said additional work shall be made under the item for Extra Work, 
except where the additional work may be classed under some item of work for which a 
unit price is included in the PROPOSAL. 
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The fact that specific mention of a fixture or of any part of the work is omitted in the 
specifications, whether intentionally or otherwise, when the same is clearly indicated on 
the drawings, or is usually and customarily required to complete fully such work as is 
specified herein, will not entitle the Contractor to consideration in the matter of any claim 
for extra compensation, but said fixtures or work or both shall be installed or done the 
same as if called for both by the drawings and by the specifications. 

All work mentioned in the specifications and not indicated on the drawings, or vice versa, 
and all work and material usual and necessary to make the work complete in all its parts, 
whether or not they are mentioned in the specifications, or indicated on the drawings, 
shall be furnished and executed the same as if they were called for both by the 
specifications and by the drawings. 

O. Right to Materials 
All materials shall become the property of the Town after they have been affixed or 
attached to the soil or to the work, and nothing in this contract shall be construed as 
vesting in the Contractor any right or property in the materials after their being so affixed 
or attached. 

P. Compliance with Laws, Ordinances, and Regulations 
The Contractor shall keep themselves fully informed of all existing and future State and 
National laws and municipal ordinances and regulations in any manner affecting those 
engaged or employed in the work, the materials used in the work, or the conduct of the 
work, and of all such orders and decrees of bodies or tribunals having any jurisdiction or 
authority over the same.  If any discrepancy or inconsistency is discovered in the plans, 
drawings, specifications, or contract for this work, in relation to any such law, ordinance, 
regulation, order or decree, they shall forthwith report the same to the Engineer in 
writing.  They shall at all times observe and comply with, and cause all their agents and 
employees to observe and comply with all such existing and future laws, ordinances, 
regulations, orders and decrees; and they shall protect and indemnify the Town, its 
officers, and agents against any claim or liability arising from or based upon violation of 
any such law, ordinance, regulation, order, or decree, whether by themself or their 
employees. 

Q. Provisions Required by Law Deemed Inserted 
Each and every provision of law and clause required by law to be inserted in this contract 
shall be deemed to be inserted herein and the contract shall be read and enforced as 
though it were included herein, and if through mistake or otherwise any such provision is 
not inserted, or is not correctly inserted, then upon the application of either party the 
contract shall forthwith be physically amended to make such insertion or correction. 

R. Work Hours 
Unless otherwise approved by the Engineering Division and the Arlington Police 
Department, general work hours shall be as follows: 

• Monday - Friday from 7:00 AM - 4:00 PM. 

Due to heavy traffic volume and/or close proximity to a school, work hours will generally 
be restricted as follows for work associated with the Contract at the following locations: 

• Broadway: Monday-Friday from 9:00 AM – 3:00 PM 
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• River Street: Monday-Friday from 9:00 AM – 3:00 PM 
• Mystic Valley Parkway: Monday - Friday from 9:00 AM - 3:00 PM 

No work shall be done at night, on holidays, or on weekends except: 

1) Usual protective work, such as pumping and the tending of lights and fires;  
2) Work done in case of emergency threatening injury to persons or property;  
3) If all of the conditions set forth in the next paragraph below are met. 

No work other than that included in 1 and 2, above, shall be done at night, on holidays, or 
on weekends except when:  

a) In the opinion of the Engineer, the work will be of advantage to the Town and 
can be performed satisfactorily at night; 

b) The work shall be done by a crew organized for regular and continuous night 
work; 

c) The Engineer has given written permission for such night work. 

S. Intoxicating Liquors 
The contractor shall not sell and shall neither permit nor suffer the sale, the introduction 
of, or the use of intoxicating liquors upon or about the work under this contract. 

T. Permits and Notices 
The Contractor shall, at their own expense, take out all necessary permits from the 
county, municipality, or other public authorities; shall give all notices required by law, 
ordinances, or as required by the municipality; and shall post all bonds and pay all fees 
and charges incident to the due and lawful prosecution of the work covered by this 
contract. 

U. Patents 
The Contractor shall indemnify and save harmless the Town and all persons acting for or 
on behalf of the Town from all claims and liability of any nature or kind, including costs 
and expenses, arising from or occasioned by any infringement or alleged infringement of 
patent rights on any invention process, article, or apparatus, or any part thereof, furnished 
and installed by said Contractor or arising from or occasioned by the use of manufacture 
thereof, including their use by the Town. 

V. Insurance 
The Contractor shall not commence work under this contract until they has obtained all 
the insurance required under this paragraph and such insurance has been approved by the 
Town, nor shall the Contractor allow any subcontractor to commence work on their 
subcontract until the insurance required of the subcontractor has been so obtained and 
approved. 

 
A. Compensation Insurance:  The Contractor shall procure and shall maintain during the 

life of this contract Workmen’s Compensation Insurance as required by applicable 
State or territorial law for all of their employees to be engaged in work at the site of 
the project under this contract and, in case of any such work sublet, the Contractor 
shall require the subcontractor similarly to provide Workmen’s Compensation 
Insurance for all of the latter’s employees to be engaged in such work unless such 
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employees are covered by the protection afforded by the Contractor’s Workmen’s 
Compensation Insurance.  In case any class of employees engage in hazardous work 
on the project under this contract is not protected under the Workmen’s 
Compensation Statue, the Contractor shall provide adequate employer’s liability 
insurance for the protection of such of their employees as are not otherwise protected. 

B. Contractor’s Public Liability and Property Damage Insurance:  The Contractor shall 
maintain during the life of this contract Contractor’s Public Liability Insurance and 
Contractor’s Property Damage Insurance to the limits specified under SPECIAL 
CONDITIONS. 

C. Subcontractor’s Public Liability and Property Damage Insurance: The Contractor 
shall either (1) require each of their subcontractors to procure and to maintain during 
the life of their sub-contract, Subcontractor’s Public Liability and Property Damage 
Insurance of the type and to the limits specified under SPECIAL CONDITIONS or, 
(2) insure the activities of their subcontractors in their policy, specified in 
subparagraph (b) hereof. 

D. Scope of Insurance:  The insurance required under sub-paragraphs (b) and (c) hereof 
shall provide adequate protection for the Contractor and their subcontractors, 
respectively, against damage claims which may arise from operations under this 
contract, whether such operations be by the insured or by anyone directly or 
indirectly employed by him. 

E. Proof of Carriage of Insurance:  The Contractor shall furnish the Town with 
certificates showing the type, amount, class of operations covered, effective dates and 
dates of expiration of policies.  Such certificates shall also contain substantially the 
following statement: “The insurance covered by this certificate will not be cancelled 
or materially altered, except after fifteen (15) days written notice has been received 
by the Town.”  If the initial insurance expires prior to completion of the work, 
renewal certificates shall be furnished by the date of expiration. 

W. Work Not to be Sublet or Assigned 
The Contractor shall give their personal attention constantly to the faithful prosecution of 
the work, shall keep the same under their personal control, and shall not assign by power 
of attorney or otherwise, or sublet the work or any part thereof without the previous 
written consent of the Town, and shall not, either legally or equitably, assign any of the 
moneys payable under this agreement, or their claim thereto, unless by and with the like 
consent of the Town and the Surety on the Bonds. 

X. Alterations 
The Engineer may by written order, and not otherwise, make alterations in the line, grade, 
plan, form, dimension or materials of the work, or any part thereof, either before or after 
the commencement of construction.  If such alterations make the work less expensive to 
the Contractor, a proper deduction shall be made from the contract price, said deduction 
to be computed on the same basis as that specified under Extra Work for determining the 
value of approved extra work, unless there be applicable unit prices established by this 
contract, in which event the unit prices shall prevail.   

The Contractor shall have no claims for damages or for anticipated profits on the work 
that thus may be dispensed with.  (If such alterations make the work more expensive, a 
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proper addition computed in the aforementioned manner shall be made to the contract 
price.  Any such deduction or addition shall be determined by the Engineer.) 

Y. Extra Work 
The Contractor shall do any work not herein otherwise provided for, when and as ordered 
in writing by the Town or their agents specially authorized thereto in writing, and shall, 
when requested by the Town so to do, furnish itemized statements of the cost of the work 
ordered and give the Town access to accounts, bills and vouchers relating thereto. 

If the Contractor claims compensation for extra work not ordered as aforesaid, or for any 
damage sustained, they shall within one week after the beginning of any such work or of 
the sustaining of any such damage, make a written statement of the nature of the work 
performed or damage sustained, to the Town and shall on or before the fifteenth day of 
the month succeeding that in which any such extra work shall have been done or any such 
damage shall have been sustained, file with the Town an itemized statement of the details 
and amount of such work or damage: and unless such statements shall be made as so 
required, their claim for compensation shall be void, and they shall not be entitled to 
payment on account of any such work or damage.  The Contractor shall not include in the 
cost of extra work any cost or rental of small tools, buildings, or any portion of the time 
of the Contractor, their superintendent, or their office and engineering staff. 

In the alternative, the extra work order may provide that the Contractor shall receive an 
amount equal to the actual cost of such extra work computed on the basis of the foregoing 
sub-sections (a) through (g) but limited by a predetermined lump sum maximum amount. 

The determination of the Town shall be final upon all questions of the amount and value 
of extra work, provided that such extra work has been performed under a work order 
approved in writing by the Town as required by the terms of this contract. 

The Town shall pay and the Contractor shall receive for everything furnished and done 
by the Contractor to the satisfaction of the Town under an approved extra work order a 
predetermined lump sum amount computed on the basis of the following: 

A. the actual cost of labor employed directly on the work at prevailing rates of wages. 

B. the cost of the amounts of additional premium paid on the required insurance on 
account of such extra work, of Social Security or other direct assessments upon the 
Contractor’s payroll by Federal or other properly authorized public agencies, and of 
other approved assessments when such assessments are not normally included in 
payments made by the Contractor directly to their employees, but are recognized to 
be part of the cost of doing work.   

C. the reasonable cost of materials incorporated in the work. 

D. the reasonable cost at fair market rental rates for equipment employed directly on the 
work. 

E. 15% of (a) (b) (c) and (d) for overhead and profit.  (On subcontract work, this 15% 
will be allowed only to the subcontractor). 

F. an additional 5% of (a) (b) (c) (d) and (e) on work performed by a subcontractor of 
the Contractor. 
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Z. Extension of Time on Account of Extra Work 
When extra work is ordered near the completion of the contract or when extra work is 
ordered at any time during the progress of the work which requires in the opinion of the 
Engineer an unavoidable increase of time for the completion of the contract, a suitable 
extension of the time for completion shall be made. 

AA. Changes Not to Affect Bonds 
It is agreed and understood that any changes made in the drawings and specifications for 
this work (whether such changes increase or decrease the amount thereof) or any change 
in the manner or time of payments made by the Town to the Contractor shall in no way 
annul, release, or affect the liability and surety on the bonds given by the Contractor. 

BB. Completion of Work if Contract is Not Fulfilled 
If the Contractor shall be adjudged bankrupt, or if they shall make a general assignment 
for the benefit of their creditors, or if a received shall be appointed of their property, or if 
the work to be done under this contract shall be abandoned, or if this contract or any part 
thereof shall be sublet without the previous written consent of the Town, or if the contract 
or any claim thereunder shall be assigned by the Contractor otherwise than as herein 
specified, or if at any time the Engineer shall be of the opinion , and shall so certify in 
writing to the Town that the conditions herein specified as to the rate of progress are not 
fulfilled, or that the work, or any part thereof, is unnecessarily or unreasonably delayed, 
or that the Contractor has violated any of the provisions of this contract, the Town may 
terminate the contract and hold the Contractor and their sureties liable in damages as for a 
breach of contract by an abandonment thereof by him, or the Town may notify the 
Contractor to discontinue all work, or any part thereof; and thereupon the Contractor shall 
discontinue all work, or any part thereof, as the Town may designate and the Town may 
thereupon, by contract or otherwise, as it may determine, complete the work, or such part 
thereof, and charge the entire expense for so completing the work, or part thereof, to the 
Contractor:  and for such completion the Town, for itself or its contractors, may take 
possession of and use or cause to be used in the completion of the work or part thereof 
any of such materials, machinery, implements and tools of every description as may be 
found upon the line of said work.  The Town may, at its option, require the surety or 
sureties to complete the contract.  The Town shall not be liable for any depreciation, loss 
or damage to said materials, machinery, implements or tools during said use, nor until 
such as are not incorporated in the work are removed by the Contractor after completion 
of the work.  Unless so removed within fifteen days after mailing of notice so to do, they 
may be sold at public auction, after publication of notice thereof at least twice in any 
newspaper published in the county where the work is being performed, and the proceeds 
credited to the Contractor’s account; or they may, at the option of the Town, be stored at 
the Contractor’s expense subject to a lien for the storage charges. 

If the Engineer shall certify as aforesaid as to the rate of progress, the Town may, instead 
of notifying the Contractors to discontinue all work or any part thereof, notify him from 
time to time to increase the work force, equipment and plant, or any of them, employed 
on the whole or any part of the work, stating the amount of increase required; and unless 
they shall, within five days after any such notice, increase their force, equipment and 
plant to the extent required therein, and maintain and employ the same from day  to day 
until the condition as to the rate of progress shall, in the opinion of the Engineer, be 
fulfilled, the Town may employ and direct the labors of such additional force, equipment 
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and plant as may, in the opinion of the Engineer, be necessary to insure the completion of 
the work or such part thereof within the time herein specified, or at the earliest possible 
date thereafter, and charge the expense thereof to the Contractor.  Neither the notice from 
the Town to the Contractor to increase their force, equipment or plant, not the 
employment of additional force, equipment or plant by the Town shall be held to prevent 
a subsequent notice from the Town to him to discontinue work under the provisions of 
the preceding portion of this section. 

All expenses charged under this section shall be deducted and paid by the Town out of 
any moneys then due or to become due the Contractor under this contract, or any part 
thereof; and in such accounting the Town shall not be held to obtain the lowest figures for 
the work of completing the contract or any part thereof, or for ensuring its proper 
completion, or for the additional force, equipment or plant that may be employed, but all 
sums actually paid therefore shall be charged to the Contractor.  In case the expenses so 
charged exceed the sum that would have been payable under this contract if the same had 
been completed by the Contractor, the Contractor shall pay the amount of the excess to 
the Town, upon completion of the work, without further demand being made therefore. 

CC. Compensation for Work 
The Town shall pay, and the Contractor shall receive, the prices stipulated in the Proposal 
attached hereto as full compensation for everything furnished and done by the Contractor 
under this contract, including all work required but not specifically mentioned, and also 
for all loss or damage arising out of the nature of the work aforesaid, or from the action 
of the elements, or from any unforeseen obstruction or difficulty encountered in the 
prosecution of the work, and for all risks of every description connected with the work, 
and for all expenses incurred by or in consequence of the suspension or discontinuance of 
the work as herein specified and for well and faithfully completing the work, and the 
whole thereof, as herein provided. 

DD. Money may be Retained 
The Town may keep any money which would otherwise be payable at any time 
hereunder; may apply the same or so much as may be necessary therefore to the payment 
of any expenses, losses, or damages incurred by the Town and determined as herein 
provided; and may retain, until all claims are settled, so much of such money as the Town 
is of the opinion will be required to settle all claims filed with the Town, its officers, and 
agent relating to this contract. 

EE. Estimates and Payments 
The Engineer shall, on or about the first day of each month, except as hereinafter 
provided, make an estimate in writing of the total amount and value of the work done to 
the first of the month by the Contractor.  The Town shall retain a percentage of such 
estimated value, as set forth under SPECIAL CONDITIONS, as part security for 
fulfillment of this contract by the Contractor and shall deduct from the balance all 
previous payments and all sums to be retained under the provisions of this contract.   The 
Town shall pay monthly to the Contractor the balance not retained as aforesaid, except 
that payment may be withheld at any time if the work is not proceeding in accordance 
with the contract.  The Town may cause estimates and payments to be made more or less 
frequently than once in each month. 
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Estimates of lump-sum items shall be based on a schedule dividing each item into is 
appropriate component parts together with a quantity and a unit price for each part such 
that the sum of the products or prices and quantities will equal the contract price for the 
item.  This schedule shall be submitted by the Contractor for the approval of the Engineer 
before the first estimate becomes due. 

If the Engineer determines that the progress of the work will be benefited by the delivery 
to the site of certain materials and equipment, when available, in advance of actual 
requirement therefore and if such materials and equipment are delivered and properly 
stored and protected, the cost to the Contractor or subcontractor as established by 
invoices or other suitable vouchers may be included in the estimates. 

The Engineer shall, as soon as practicable (but not more than 65 days) after the 
completion of the work under this contract, make a final estimate in writing of the 
quantity of work done under the contract and the amount earned by the Contractor.  The 
Engineer also shall fix the date of completion of said work and incorporate the same into 
final estimate. 

The Town shall pay to the Contractor the entire sum found to be due hereunder after 
deducting therefrom all previous payments, all amounts to be kept, and all amount to be 
retained under the provisions of this contract.  Such payment shall be made not later than 
15 days after, but in no event before the expiration of the time within which claims for 
labor performed and materials used or employed must be entered under the Lien Law, or, 
if such time is not specified by law, the expiration of 30 days after the completion of the 
final estimate. 

All quantities shown on progress estimates and all prior payments shall be subject to 
correction in the final estimate and payment. 

FF. Partial Payment Not Acceptance 
It is agreed that this is an entire contract for one whole and complete work and that no 
partial payments on account by the Town nor the use of parts of the proposed equipment 
shall constitute an acceptance of any part of the work before its entire completion and 
final acceptance.  

GG. Liens 
If at any time before the expiration of the period within which claims must be entered 
under the Lien Law, or if not otherwise specified by law, within 30 days after the whole 
work herein agreed to be delivered have been performed, delivered, or completed and 
accepted by the Town, any person or persons claiming to have performed any labor or 
furnished any materials toward the performance or completion of this contract shall file 
with the Town suitable notice, the Town shall retain, until the discharge thereof , from the 
moneys under its control so much of such money as sufficient to satisfy and discharge the 
amount claimed to be due in such notice, together with the cost of any action or actions 
brought to enforce such lien created by the filing of such notice. 

HH. Waiver 
Neither the inspection by the Engineer, not any act of thing done by the Town or its 
agents other than an express waiver by vote of the Town shall operate as a waiver of any 
provision of this contract; nor shall any waiver of any breach of this contract be held to 
be a waiver of any other subsequent breach.  Any remedy provided in this contract shall 
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be taken and construed as cumulative; that is in addition to each and every other remedy 
herein provided. 

II. Liability of the Town of Arlington 
No person, firm, or corporation, other than the signer of this contract as Contractor, now 
have any interest hereunder; no claim shall be made or be valid; and neither the Town nor 
any agent of the Town shall be liable for or be held to pay any money, except as herein 
provided.  The acceptance by the Contractor of the payment of the final estimate shall 
operate as and shall be a release to the Town and every agent of the Town from all claim 
and liability to the Contractor for anything done or furnished for or relating to the work or 
for any act or neglect of the Town or of any person relating to or affecting the work, 
except the claim against the Town for the remainder, if there is any, of the amounts kept 
or retained as herein provided. 

JJ. Guarantee 
The Contractor guarantees that the work to be done under this contract, and the 
workmanship performed and the materials and equipment used in the construction of the 
same, shall be free from defects or flaws, that each item of equipment shall be in 
accordance with the specifications, that the strength of all parts of all manufactured 
equipment shall be adequate and that the performance test requirements of the 
specifications shall be fulfilled.  This guarantee shall be for a period of one year from and 
after the date of completion of the work as stated in the final estimate.  The Contractor 
shall repair or replace as required, promptly and without charge, all work, equipment, and 
material, or parts thereof, which fail to meet the above guarantee during one year herein 
quoted.  

It is hereby, however, agreed and understood that this guarantee shall not include any 
repairs or replacements made necessary by any cause or causes other than improper, 
inadequate, or defective work, workmanship, materials, or design by the Contractor or 
those employed directly or indirectly by him. 

KK. Money Retained for Repairs 
The Town may retain out of the monies payable to the Contractor under the contract a 
sum as set for under SPECIAL CONDITIONS and may expend the same, in the manner 
hereinafter provided, in making such repairs or replacements of said work as the Town 
may deem expedient. 

If at any time within the said period of guarantee any part of the work constructed under 
the terms of this contract requires repairing or replacement, the Town may notify the 
Contractor in writing to make the required repairs or replacements.  If the Contractor 
neglects to make such repairs or replacements to the satisfaction of the Town within ten 
(10) days from the date of receipt of such notice, the Town may employ other persons to 
make the same.  The Town shall pay the expense of the same out of the sum retained for 
that purpose.  Upon expiration of the said period of guarantee, provided that the work at 
the time is in good order, the Contractor will be entitled to receive the whole or such part 
of the sum last aforesaid as may remain after the expense of making said repairs or 
replacements, in the manner aforesaid, has been paid therefrom. 

It is agreed that the Town may keep the whole or any portion of the sum retained for 
settlement of all claims arising out of this contract against the Town, its officers, or 
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agents and for all expenses, losses, or damages incurred by the Town by reason of said 
claims. 

LL. Address of Contractor 
The Contractor’s business address, their office at or near the site of the work, or the 
Contractor’s email address, are hereby designated as places to which communications 
shall be delivered.  The depositing of any letter, notice, or other communication in a 
postpaid wrapper directed to the Contractor’s business address in a post office box 
regularly maintained by the Post Office Department or the delivery at either designated 
address of any letter, notice, or other communication by mail, email, or otherwise shall be 
deemed sufficient service thereof upon the Contractor.  The first-named address may be 
changed at any time by an instrument in writing, executed and acknowledged by the 
Contractor and delivered to the Engineer.  Nothing herein contained shall be deemed to 
preclude or render inoperative the service of any notice, letter, email, or other 
communication upon the Contractor personally. 
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MM. CERTIFICATE of VOTE 
I, ______________________________, Clerk of ________________________, 
                                          (Name)      (Corporation) 
hereby certify that, at a meeting of the Board of directors of said Corporation duly held 
on _____________________________ at which a quorum was present and 
                                               (Date) 
voting throughout, the following vote was duly passed is now in full force and effect: 
 
“VOTED” That ___________________________________________________ 
                                                                           (Name of Officer authorized to sign for corporation) 
be and hereby is authorized, directed and empowered for, in the name and on behalf of 
this Corporation, to sign, seal with the corporate seal, execute, acknowledge and deliver 
all contracts, bonds and other obligations of this Corporation; by such  
 
_______________________________________________ 
                              (Name of Officer) 
to be valid and binding upon this Corporation for all purposes, and that a certificate of the 
Clerk of this Corporation setting forth this vote shall be delivered to the Town of 
Arlington; and that this vote shall remain in full force and effect unless and until the same 
has been altered, amended or revoked by a subsequent vote of such directors and a 
certificate of such later vote attested by the Clerk of this Corporation is delivered to the 
Town of Arlington.   
 
I further certify that ______________________________________ is the duly 
                                           (Name of Officer) 

elected __________________________________ of said Corporation. 
                                                          (Title) 
 
 
Signed: __________________________________  
                                                      (Clerk - Secreatry) 
 
Place of Business: ___________________________________  
 
Date of Contract: ___________________________________ 
 
AFFIX COPORATE SEAL 
 
 
COUNTERSIGNATURE: _____________________________________ 
                                               (Name & Title of Officer) 
 
In the event that the Clerk or Secretary is the same person as the Officer authorized to 
sign that contract or other instrument for the Corporation, this certificate must be 
countersigned by another officer of the Corporation. 
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V. PERFORMANCE BOND 
KNOW BY ALL MEN BY THESE PRESENTS, that __________________________________ 
as principal, and _______________________________________________________________ 
as surety, are held and firmly bound unto the Town of Arlington, Massachusetts in the sum of 
___________________________________________________________________ 

lawful money of the United States of America, to be paid to the Town of Arlington, 
Massachusetts, for which payments, well and truly to be made, we bind ourselves, our respective 
heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents. 

 

WHEREAS, the said principal has made contract with the Town of Arlington bearing 
_______________ date of ________________________________. 

 

Now the condition of this obligation is such that if the principal shall well and truly keep and 
perform all the undertakings, covenants, agreements, terms and conditions of said contract on its 
part to be kept and performed during the original term of said contract and any extensions thereof 
that may be granted by the Owner, with or without notice to the surety, and during the life of any 
guaranty required under the contract and shall also well and truly keep and perform all the 
undertakings, covenants, agreements, terms and conditions of any and all duly authorized 
modifications, alterations, changes or additions to said contract that may hereafter be made, 
notice to the surety of such modifications, alterations, changes or additions being hereby waived, 
then this obligation shall become null and void; otherwise it shall remain in full force and virtue. 

 

In the event that the contract is abandoned by the Contractor, or is terminated by the Owner, 
under the provisions of “C.29 – Completion of Work if Contract is not Fulfilled” in SECTION C-
CONTRACT, said surety hereby further agrees that said surety shall, if requested in writing by 
Owner, complete said contract. 

IN WITNESS WHEREOF we hereunto set our hands and seals this ____________________ day 

of ______________________________________. 

 

          SEAL 

             SEAL 

          PRINCIPAL 

          SEAL 

          SURETY 
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KNOW BY ALL MEN BY THESE PRESENTS, that _________________________________________ 
as principals, and ______________________________________________________________________ 
as surety are held and firmly bound unto the Town of Arlington, in the sum of 
______________________________________ lawful money of the United States of America, to be paid 
to the Town of Arlington, for which payments, well and truly to be made, we bind ourselves, our 
respective heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents.  

 

WHEREAS, the said principal has made contract with the Town of Arlington bearing _______________ 
date of ________________________________. 

 

Now the condition of this obligation is such that if the principal shall pay for all labor performed or 
furnished and for all materials used or employed in said contract and in any and all duly authorized 
modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be 
made, notice to the surety of such modifications, alterations, extensions of time, changes or additions 
being hereby waived, the foregoing to include any other purposes or items set out in, and to be  subject to, 
the provisions of  Massachusetts General Laws ( Ter. Ed. ), Chapter 30, Section 39A as amended and 
Chapter 149, Section 29 as amended, then this obligation shall become null and void; otherwise it shall 
remain in full force and virtue. 

 

IN WITNESS WHEREOF we hereunto set our hands and seals this ____________________ day 

of ______________________________________ . 

 

 

          SEAL 

             SEAL 

          PRINCIPAL 

          SEAL 

          SURETY
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VI. General Conditions 

A. Definitions 
The words “directed”, “required”, “permitted”, “ordered”, “designated”, “prescribed”, or words 
to like import shall mean the directions, requirement, permission, order, designation, 
prescription, etc. of the Engineer and similarly the words “approved”, “acceptable”, or 
“satisfactory”, or words of like import shall mean approved by or acceptable or satisfactory to, 
the Engineer, subject in each case to the final determination of the Town unless otherwise 
expressly stated. 

The word “rock” wherever used as the name of material excavated or to be excavated, shall 
mean the sound bedrock, properly removed by blasting, pneumatic or hydraulic hammer, 
wedging or barring, also such boulders exceeding 1-1/2 cubic yards in volume removed from 
the excavations, also any portions of existing masonry structures removed from the excavations.  
Sound bedrock shall not include any rock disintegrated or fractured, in the opinion of the 
Engineer, to such an extent as to be easily removable by a pick and shovel.  The word 
“boulders” as used above shall include loose, detached fragments or portions of ledge and only 
such fragments or portions as exceed the specified 1-1/2 cubic yard limit shall be included in the 
classification of “rock”. 

The word “earth” wherever used as the name of an excavated material or material to be 
excavated, shall mean all kinds of material not defined as “rock” in the above paragraph. 

B. Abbreviations 
Wherever in the specifications, or on the drawings, any of the abbreviations which follow are 
used they shall have the following meaning: 

AASHO  - American Association of State Highway Officials 
 ACI   - American Concrete Institute 

AIEE   - American Institute of Electrical Engineers 
AISC   - American Institute of Steel Construction 
ASA   - American Standards Association 
ASCE   - American Society of Civil Engineers 
ASH&AE  - American Society of Heating and Air Conditioning Engineers 
ASME   - American Society of Mechanical Engineers 
ASTM   - American Society for Testing Materials 
AWWA  - American Water Works Association 
NBS   - National Bureau of Standards 
NEC   - National Electrical Code, latest edition 
NEMA   - National Electrical Manufacturers Association 
Federal Specifications - Federal Specifications issued by the Federal Supply Service of the 

General Service Administration, Washington, D.C. 
125-lb. American Standard  - American Standard for Cast Iron Pipe  

        Flanges and Flanged Fittings, Class 
        124 (ASA B16.1-1960) 

O. S. & Y.    - Outside screw and yoke 
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C. Handling Materials 
The Contractor shall at their own expense handle, haul and distribute all materials and 
equipment used and employed on the different portions of the works as required.  Storage 
charges and demurrage charges by vendors and transportation companies, which result from 
delays in handling, shall be borne by the Contractor. 

D. Storage Room 
The Contractor shall provide suitable and adequate storage room for all materials during the 
progress of the work, and shall obtain the consent of the proper parties before entering or 
occupying with employees, tools, or materials, any private land outside of the property or rights 
of way of the Town.  The Contractor shall not stockpile materials or park equipment on Town 
roadways unless otherwise approved by the Engineering Division. 

E.  Shop Drawings, Schedules, and Descriptive Matter 
The Contractor shall furnish, as hereinafter required, all specified shop and details drawings.  
All drawings required shall be submitted in triplicate to the Engineer for review and in 
quadruplicate after review.  The Engineer may alternately accept all drawings in electronic 
format (PDF, Word, etc.) at the Contractor’s request. 

The review by the Engineer of such drawings and details will be general and shall not relieve 
the Contractor of the responsibility for executing the entire work in accordance with the 
specifications and contract drawings.  [Failure on the part of the Engineer to detect errors or 
omissions on shop drawings shall not relieve the Contractor from the responsibility for such 
errors or omissions.] 

Should the contractor submit for review equipment that requires modifications to the structures, 
piping, layout, etc. detailed on the contract drawings, they shall also submit for review details of 
the proposed modifications.  If such equipment and modifications are allowed, the Contractor, 
at no additional cost to the Town, shall do all work necessary to make such modifications. 

The Contractor shall also furnish for the Engineer’s review, all lists, schedules, and information 
regarding materials, fixtures and equipment as hereinafter required and specified. 

All such lists, schedules, etc., shall be submitted to the Engineer for reviews within fifteen (15) 
days following execution of the contract.  Following review by the Engineer of such materials, 
fixtures, and equipment, the Contractor shall promptly place orders for the equipment.  Orders 
shall be placed within seven (7) days following the Engineer’s review and proof of such order 
shall be furnished to the Engineer. 

F. Equivalents 
Whenever the specifications define the material or article required by using the name of a 
proprietary product or of a manufacturer or vendor rather than by using descriptive detail of 
substance and functions, the words “or equivalent” are to be understood to follow immediately 
the make of the maker, vendor or proprietary product.  The words “or equivalent” shall be 
interpreted as including any material or article which, in the opinion of the Engineer, is 
equivalent in quality, durability, appearance, strength and design to the article named and which 
will perform adequately the functions imposed by the general design.   
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Whenever in the specifications the names of manufacturers are mentioned as indicating that 
their products will comply with a particular specification, or when specific trade names or 
plated numbers or letters are mentioned, it is not intended to exclude products of other 
manufacturers whose names, trade names or symbols have not been mentioned, provided 
however, that such products otherwise comply, in the opinion of the Engineer, with the 
specifications.  The Engineer’s opinion in all cases mentioned in this section shall be final.   

G. Materials and Workmanship 
All materials and equipment furnished under this contract shall be of standard high-grade 
quality and of the best workmanship and design.  No inferior or low-grade materials will be 
accepted, and all work must be done in a neat, first-class and workmanlike manner. 

The Engineer shall have the right to test and inspect or require certificates of tests of any 
materials to be used in the work.   

H. Inspection by the Engineer 
All materials and equipment furnished and work done by the Contractor shall be subject to 
inspection by the Engineer, and defective materials shall be removed from the site of the work 
and defective work repaired or replaced as directed.  Facilities for inspection of the work shall 
at all times be furnished by the Contractor.  

I. Documents at Site of Work 
The Contractor shall have available at all times, at the site of the work, copies of the contract 
documents, any plans and all standard specifications of the various associations which are 
referred to in the specifications. 

J. Lines and Grades 
The Engineer shall establish such control stations, base lines and bench marks as may be 
necessary for the use of the Contractor.  It shall be the specific duty of the Contractor to 
preserve and to protect the control base lines and bench marks so established.   

During construction, the Contractor shall use the control stations, base lines and bench marks 
established by the Engineer to develop their own lines and grades as needed to comply with 
those specified or shown on the drawings.  The Contractor shall be held responsible for all lines 
and grades which they have developed.   

K. Scaffolding and Protection 
The Contractor shall provide safe scaffolding to accommodate the work as applicable.  They 
shall build all necessary runways, temporary stairs, ladders, barricades, fences, etc. 

L. Public Safety and Property of Others 
The Contractor shall make all necessary provisions to protect the public safety, and maintain 
and protect existing structures of whatever kind, and shall repair all damage done to such 
structures.  They shall give ample notification to the proper officials of any city or town, of any 
public utility, corporation, or other individual before entering upon their respective pubic ways 
or rights of way and shall conform to the customary regulations and requirements of said 
officials, corporations, or individuals. 

Extra precautions must be taken to avoid splattering adjoining property, automobiles, or 
structures.  The Contractor shall be fully responsible for all damages to same. 
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M. Existing Structures, Pipes, Conduits, Etc. 
As far as they are known, approximate locations of existing structures, pipes, conduits, etc. are 
shown on the drawings.  Any existing structures, pipes, conduits, wires, etc., whether shown on 
the drawings or not, shall be protected and if damaged shall be repaired by the Contractor 
without additional compensation.  The Contractor shall call Dig-Safe, the MWRA, and any 
other applicable agency for utility markout prior to commencing work as required by law.  

Tie cards/Record Drawings of water, sewer, & drain mains/services within the work limits are 
provided as an appendix to these specifications.  The contractor shall be responsible for marking 
out these utility locations in the field.  In the absence of a tie card, the Town will assist in 
locating the service. 

N. Sanitary Provisions 
The Contractor shall provide adequate sanitary facilities and maintain in a neat and sanitary 
condition such accommodations for the use of their employees as may be necessary to comply 
with the requirements of the State Department of Public Health, local health officials, and other 
authorities having jurisdiction. Every precaution shall be taken to prevent contamination or 
pollution of the ground at the site, or of any material or equipment which is to be incorporated 
in or used in the construction of any work under this contract. 

Sanitary facilities shall be available when the first employees arrive on the site of the work, 
shall be properly secluded from public observation, and shall be provided and maintained 
during the progress of the work in suitable numbers and at such points and in such manner as 
may be required.  Sanitary facilities shall be removed, and the surrounding areas properly 
cleaned and disinfected, upon completion of the work. 

The Contractor shall maintain the sanitary facilities in a satisfactory and sanitary condition at all 
times and shall enforce their use. The Contractor shall rigorously prohibit the committing of 
nuisances by employees on the site of the work, on the lands of the Owner, or on adjacent 
property. 

O. Cutting and Patching 
The Contractor shall do all cutting, patching, drilling, grouting, etc., as necessary to complete 
the work, whether such work is described in the specifications or not. 

P. Management of Debris, Refuse, and Garbage and Site Cleanup 
Debris, refuse, and other garbage of any kind shall not be permitted to accumulate at any of the 
proposed work locations or storage areas. Debris, refuse, scrap, garbage, etc. shall be removed 
from the project location sites on a daily basis by the Contractor and disposed of in accordance 
with all Local, State, and Federal regulations. Removal and disposal of all debris, refuse, 
garbage, etc. shall be completed at the full cost & responsibility of the Contractor.  Should the 
improper handling of debris, refuse, or other garbage result in pest and/or vermin infestations, 
the Contractor shall provide pest/vermin control services as directed by the Town.  Pest/vermin 
control services shall be provided at no additional cost to the Town. 

The work site and adjacent areas affected thereby shall at all times present a neat and orderly 
appearance.   The Contractor must employ at all times during the progress of their work, 
adequate cleanup measures and safety precautions to prevent injuries to persons or 
damage to property. 
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Suitable materials, equipment, and methods shall be used for the cleanup and restoration of the 
project work area. The restoration of existing property or structures shall be done as promptly as 
practicable as work progresses and shall not be left until the end of the Contract period. 

Where material or debris has washed or flowed into or been placed in existing watercourses, 
ditches, gutters, drains, pipes structures, or elsewhere during the course of the Contractor's 
operations, such material or debris shall be entirely removed by the contractor and satisfactorily 
disposed of during the progress of the work, and the ditches, channels, drains, pipes, structures, 
etc., shall, upon completion of the work, be left in a clean and neat condition. 

Upon written notification by the Engineer, the Contractor shall within 24 hours clean up those 
areas, which in the Engineer's opinion are in violation of this section and the above referenced 
sections of the specifications. If in the opinion of the Engineer, the referenced areas are not 
satisfactorily cleaned up, all other work on the project shall stop until the cleanup is satisfactory. 
 
The Contractor shall restore or replace, when and as directed by the Town, any public or private 
property damaged by their work, equipment, or employees, to a condition at least equal to that 
existing immediately prior to the beginning of operations. To this end, the Contractor shall 
repair as required all necessary highway, driveway, walk, and landscaping work damaged or 
disrupted during the course of the Contractor’s work. 

Before acceptance of work by the Owner, the Contractor shall perform a final cleanup to bring 
the construction site to its original or specified condition. Unless otherwise explicitly directed or 
permitted in writing, the Contractor shall as part of this final cleanup, tear down and remove all 
temporary buildings and structures built by them; shall remove all temporary works, tools, and 
machinery or other construction equipment furnished by them; shall remove, acceptably 
disinfect, and cover all organic matter and material containing organic matter in, under, and 
around sanitary facilities and other buildings used by them; shall remove all rubbish from any 
grounds which they  have occupied; and shall leave the roads and all parts of the premises and 
adjacent property affected by their operations in a neat and satisfactory condition. Before 
acceptance, the Engineer shall approve the condition of the site. 

Q. Measurement of Quantities 
For the estimating of quantities in which the computation of areas by analytic and geometric 
methods would be comparatively laborious, it is stipulated and agreed that the planimeter shall 
be considered an instrument of precision adapted to the measurement of such areas. 

For the purposes of measurement and computation of irregular volumes, the prismoidal formula 
shall be deemed a method of precision. 

R. Compliance with Occupational Safety and Health Act of 1970 
The Contractor shall in the work of this contract comply with all pertinent standards and 
regulations established by the Occupational Safety and Health Administration, Department of 
Labor by the authority of the Williams-Steiger Occupational Safety and Health Act of 1970.  
This project is subject to all of the Safety and Health Regulations (see 29 CFR 1518) as 
promulgated by the U.S. Department of Labor on April 17, 1971.  Contractors are urged to 
make themselves familiar with the requirements of these regulations. 

S. Order of Precedence Governing Specifications 
The Standard Specifications for Highways and Bridges of the Commonwealth of Massachusetts, 
1988 Edition plus any supplements shall be considered a part of these specifications. 
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In case of conflict between any sections of these specifications, plans, etc., the following order 
of precedence shall govern.  

1. Special Provisions 

2. Plans, Profiles, or Sections 

3. Standard Specifications for Construction work in Arlington 

4. Standard Specifications, 1988 Edition plus Supplements, for Highways and Bridges 
of the Commonwealth of Massachusetts. 

T. Affirmative Action/Anti-Discrimination 
For the purposes of this contract, “minority” refers to, but is not limited to, Asian-Americans, 
African-Americans, Latinos, North American Indians, and Cape Verdeans.   Town refers to the 
Town of Arlington. 

During the performance of this contract, the Contractor and all of their Sub-contractors 
(hereinafter collectively referred to as the Contractor) for themselves, their assignees, and 
successors in interest, agree as follows: 

1. In connection with the performance of work under this contract, the Contractor shall not 
discriminate against any employee or applicant for employment because of race, color, 
religious creed, national origin, age or sex.  The aforesaid provision shall include, but 
not be limited to, the following: employment upgrading, demotion, or transfer; 
recruitment advertising; recruitment layoff; termination; rates of pay or other forms of 
compensation; conditions or privileges of employment; and selection for 
apprenticeship.  The Contractor shall post hereafter in conspicuous places, available for 
employees and applicants for employment, notices to be provided by the Town setting 
forth the provisions of the Fair Employment Practices Law of the Commonwealth 
(M.G.L. Chapter 151B). 

2. In connection with the performance of work under this contract, the Contractor shall 
undertake in good faith affirmative action measures designed to eliminate any 
discriminatory barriers in the terms and conditions of employment on the grounds of 
race, color, religious creed, national origin, age or sex, and to eliminate and remedy any 
effects of such discrimination in the past.  Such affirmative action shall entail positive 
and aggressive measures to ensure equal opportunity in the areas of hiring, upgrading, 
demotion or transfer, recruitment, layoff or termination, rate of compensation, and in-
service or apprenticeship training programs.  This affirmative action shall include all 
action required to guarantee equal employment opportunity for all persons, regardless 
of race, color, religious creed, national origin, age or sex.  A purpose of this provision is 
to ensure to the fullest extent possible an adequate supply of skilled tradesman for this 
and future Town public construction projects. 

3. As part of their obligation of remedial action under the foregoing section, the 
Contractor shall maintain on this project a not less than five percent ration of minority 
employee man hours to total man hours in each job category including but not limited 
to bricklayers, carpenters, cement masons, electricians, ironworks, operation engineers 
and those “classes of work” enumerated in Section 44C of Chapter 149 of the 
Massachusetts General Laws. 

4. In the hiring of minority journeyman, apprentices, trainees and advances trainees, the 
Contractor shall rely on referrals from a multi-employer affirmative action program 
approved by the Town, traditional referral methods utilized by the construction 
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industry, and referrals from agencies, not more than three in number at any one time, 
designated by the Liaison Committee or the Town. 

5. At the discretion of the Town there may be established for the life of this contract a 
body to be known as the Liaison Committee.  The Liaison Committee shall be 
composed of one representative each from the agency or agencies administering this 
project, hereinafter called the administering agency, the Town and such other 
representative as may be designated by the Town in conjunction with the administering 
agency.   

6. The Contractor (or their Agent, if any, designated by him as the on-site equal 
employment opportunity officer) shall recognize the Liaison Committee as an 
affirmative action body, and shall establish a continuing working relationship with the 
Liaison Committee, consulting with the Liaison Committee on all matters related to 
minority recruitment, referral, employment and training. 

7. The Contractor shall prepare projected manning tables on a quarterly basis.  These shall 
be broken down into projections, by week, or workers required in each trade. Copies 
shall be furnished one week in advance of the commencement of the period covered, 
and also when updated, to the Town or Liaison Committee. 

8. Records of employment referral orders, prepared by the Contractor, shall be made 
available to the Town and to the Liaison Committee on request. 

9. The Contractor shall prepare weekly reports in a form approved by Town of hours 
worked in each trade by each employee, identified as minority or non-minority.  Copies 
of these shall be provided at the end of each such week to the Town and to the Liaison 
Committee. 

If the Contractor shall use any sub-contractor on any work performed under this contract, they 
shall take affirmative action to negotiate with qualified minority sub-contractors.  This 
affirmative action shall cover both pre-bid and post-bid periods.  It shall include notification to 
the Office of Minority Business Assistance (within the Executive Office of Communities and 
Development) or its designee, while bids are in preparation, of all products, work or services for 
which the Contractor intends to negotiate bids. 

In the employment of journeymen, apprentices, trainees and advanced trainees, the Contractor 
shall give preference, first, to citizens of the Commonwealth who have served in the armed 
forces of the United States in time of war and have been honorably discharged there from or 
released from active duty therein, and who are qualified to perform the work to which the 
employment relates, and, secondly, to citizens of the Commonwealth generally, and, if such 
cannot be obtained in sufficient numbers, then to citizens of the United States. 

A designee of the Town and a designee of the Liaison Committee shall each have right of 
access to the construction site. 

1. Compliance with Requirements 
The Contractor shall comply with the provisions of Executive Order O, 74, as amended 
by Executive Order NO. 116 dated May 1, 1975, and of Chapter 151B as amended, of 
the Massachusetts General Laws, both of which are herein incorporated by preference 
and made a part of this contract. 
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2. Non-Discrimination 
The Contractor, in the performance of all work after award, and prior to completion of 
the contract work, will not discriminate on grounds of race, color, religious creed, 
national origin, age or sex in employment practices, in the selection or retention of sub-
contractors, or in the procurement of materials and rentals of equipment. 

3. Solicitations for Sub-Contracts, and for the Procurement of Materials and   
Equipment 
In all solicitations either by competitive bidding or negotiation made by the Contractor 
either for work to be performed under a sub-contractor for the procurement of materials 
or equipment, each potential sub-contractor or supplier shall be notified I writing by the 
Contractor of the Contractor’s obligations under this contract relative to non-
discrimination and affirmative action. 

4. Bidders Certification Requirement 
1. The bidder’s certification form currently in use will be deleted from all future bid 

documents. 

2. The following certification statement will be inserted in the bid document just 
above the bidders signature, as a substitute for the present bidder certification form: 

“The bidder hereby certifies they shall comply with the minority manpower 
rations and specific action steps contained in the appendix EEO attached 
hereto, including compliance with the minority contractor compliance 
specified in Section V of said appendix.  The contractor receiving the 
award of the contract shall be required to obtain from each of its sub-
contractors and submit to the contracting or administering agency prior to 
the performance of any work under said contract a certification by said sub-
contractor, regardless of tier, that it will comply with the minority 
manpower ration and specific affirmative action step contained in the 
appendix EEO.” 

5. Contractor’s Certification 
The Contractor’s certification form must be signed by all successful low bidder(s) prior 
to award by the contracting agency.  (See attachment). 

6. Compliance-Information, Reports and Sanctions 
1. The Contractor will provide all information and reports required by the 

administering agency or the Town on instructions issued by either of them and will 
permit access to its facilities and any books, records, accounts and other sources of 
information which may be determined by Town to the affect the employment of 
personnel.  This provision shall apply only to information pertinent to the Town’s 
supplementary affirmative action contract requirements.  Where information 
required is in the exclusive possession of another who fails or refuses to furnish this 
information, the Contractor shall so certify to the administering agency of the Town 
as appropriate and shall set forth what efforts they has made to obtain the 
information.   

2. Whenever the administering agency, the Town, or the Liaison Committee believes 
the General Contractor or any Sub-contractor may not be operating in compliance 
with the terms of this Section, the Town directly, or through it designated agent, 
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shall conduct an appropriate investigation, and may confer with the parties, to 
determine if such Contractor is operating in compliance with this Section.  If the 
Town or its agent finds the General Contractor or any Sub-contractor not in 
compliance, it shall make a preliminary report on non-compliance, and notify such 
Contractor in writing of such steps as will in the judgment of the Town or its agent 
bring such Contractor into compliance.  In the event that such Contractor fails or 
refuses to fully perform such steps, the Town shall make a final report of non-
compliance, and recommend to the administering agency the imposition of one or 
more of the sanctions listed below.  If, however, the Town believes the General 
Contractor or any Sub-contractor has taken or is taking every possible measure to 
achieve compliance, it shall not make a final report of non-compliance.  Within 
fourteen  (14) days of the receipt of the recommendations of the Town, the 
administering agency shall move to impose one or more of the following sanctions, 
as it may deem appropriate to attain full and effective enforcement: 

a. The recovery by the administering agency from the General Contractor of                     
1/100 of 1% of the contract award price or $1000 whichever sum is greater, 
in the nature of liquidated damages or, if a Sub-contractor is in non-
compliance, the recovery by the administering agency from the General 
Contractor, to be assessed by the General Contractor as a back charge 
against the Sub-contractor, of 1/10 of 1% of the sub-contract price, or $400 
whichever sum is greater, in the nature of liquidated damages, for each 
week that such party fails or refuses to comply. 

b. The suspension of any payment or part thereof due under the contract until 
such time as the General Contractor or any Sub-contractor is able to 
demonstrate their compliance with the terms of the contract. 

c. The termination, or cancellation, of the contract, in whole or in part, unless 
the General Contractor or any Sub-contractor is able to demonstrate within 
a specified time their compliance with the terms of the contract. 

d. The denial to the General Contractor or any Sub-contractor of the right to 
participate in any future contracts awarded by the administering agency for 
a period of up to three years. 

3. If at any time after the imposition of one or more of the above sanctions a 
Contractor is able to demonstrate that they are in compliance with this Section, they 
may request the administering agency, in consultation with the Town, to suspend 
the sanctions conditionally, pending a final determination by the Town as to 
whether the Contractor is in compliance.  Upon final determination of the Town, 
the administering agency, based on the recommendation of the Town, shall either 
lift the sanctions or re-impose them. 

4. Sanctions enumerated under Sections 2 shall not be imposed by the administering 
agency except after an adjudicatory proceeding, as that term is used M.G.L. c. 30A 
has been conducted.  No investigation by the Town or its agent shall be initiated 
without prior notice to the Contractor.   

7. Severability 
The provisions of this section are severable, and if any of these provisions shall be held 
unconstitutional by any court of competent jurisdiction, the decision of such court shall 
not affect or impair any of the remaining provisions.  
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VII. SPECIAL CONDITIONS 

A. SCOPE OF SPECIAL CONDITIONS 
Whenever conditions as set forth in SECTION SC – SPECIAL CONDITIONS conflict with 
SECTION C – CONTRACT OR SECTION S – DETAIL SPECIFICATIONS, the SPECIAL 
CONDITIONS shall apply. 

B. MINIMUM LIMITS FOR INSURANCE 
The minimum limits required under “C.23 – Insurance” in SECTION – CONTRACT shall be as 
follows: 

a. Compensation Insurance – as required by the General Laws of the Commonwealth 
of Massachusetts. 

b. Contractor’s Public Liability Insurance – in an amount not less than $500,000 for 
injuries including wrongful death to any person and subject to the same limit for 
each person in an amount not less than $1,000,000 on account of one accident. 

c. Property Damage Insurance – in an amount not less than $500,000 for a single 
accident or less than $1,000,000 in the aggregate. 

C. RETAINAGE 
The Town shall retain five (5) percent of any periodic estimate and one (1) percent of the value 
of the completed contract for repairs for a period of one (1) year from substantial completion. 

D. PAYMENT OF SUMS DUE CONTRACTOR 
Replace SECTION – C-38 of the Contract with the following: 

C-38 – Payment of Sums Due Contractor – All payments and retainage shall be in 
accordance with SECTION 39G of Chapter 30 of the Massachusetts General Laws. 

E. DISPOSAL OF EXCAVATED MATERIAL 
It shall be the Contractor’s responsibility to dispose of unsuitable material and any excavated 
material including pipe, gates, hydrants and fittings which are not required for use within the 
locus of the work, as determined by the Engineer and/or the Director of Public Works, outside 
the locus of the work, in a Contractor furnished disposal area, and shall become the property of 
the Contractor. 

F. EXCERPTS FROM CERTAIN LAWS 
Particular attention is called to certain excerpts of the General Laws of the Commonwealth of 
Massachusetts. 

Preference in Employment of Labor: 

In the employment of mechanics, teamsters, chauffeurs and laborers in the construction of 
this pubic work, the Contractor shall give preference first, to citizens of the Commonwealth 
who have been residents of the Commonwealth for at least six months at the 
commencement of their employment who are veterans as defined in General Law (Ter. 
Ed.), Chapter 4, Section 7, Clause 43, and who are qualified to perform the work to which 
the employment relates; and secondly, to citizens of the Commonwealth who have been 
residents of the Commonwealth for at least six months at the commencement of their 
employment, and if they cannot be obtained in sufficient numbers, then to citizens of the 
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United States.  Veterans and citizens of the Town shall be given preference in employment 
of the work. 

Labor, Lodging, Board, Maximum Hours of Employment and Weekly Payment: 

Every employee in public work shall lodge, board and trade where and with whom they 
elects; and no person or their agents or employees under contract with the Commonwealth, 
a county, city or town, or with a department, board, commission or officer acting therefore, 
for the doing of public work shall directly or indirectly require as a condition of 
employment therein, that the employee shall lodge, board or trade at a particular place or 
with a particular person per General Law (Ter. Ed.), Chapter 149, Section 25. 

No laborer, workman, mechanic, foreman or inspector working within the Commonwealth, 
in the employ of the Contractor, sub-contractor or other person doing or contracting to do 
the whole or a part of the work contemplated by this contract, shall be required to work 
more than eight (8) hours in any one day or more than forty-eight (48) hours in any one 
week, or more than six (6) days in any one week, except in cases of emergency, or in case 
any Town subject to Section 31 of the General Laws is a party to such a contract, more than 
eight (8) hours in any one day, except as aforesaid.  General Laws (Ter. Ed.), Chapter 149, 
Section 34, as amended. 

Attention of the bidders is called to Chapter 149, Section 148 of the General Laws (Ter. 
Ed.), and amendments thereof requiring the weekly payment of employees. 

G. REGULATIONS OF THE COMMONWEALTH OF   MASSACHUSETTS 
This contract is subject to the requirements of the Massachusetts General Laws (MGL) of which 
the following are of major significance: 

MGL Chapter 30, Section(s) 39F, G, N, O and P. 

MGL Chapter 30, Section 40 

MGL Chapter 30, Section 39R 

MGL Chapter 30, Section(s) 39K and L 

MGL Chapter 44, Section 31C (chapter 693 of 1964) 

MGL Chapter 82, Section 40 (chapter 353 of 1983) 

MGL Chapter 149, Section 34 

H. ADJACENT CONTRACTS 
The Contractor’s attention is directed to the fact that work by utility companies, municipal 
departments and other contractors may be carried on concurrently within and adjacent to the 
limits of the contract.  The said companies, municipal departments and other contractors may 
require access over the site and the Contractor shall do their work in cooperation with them.  
The attention of the Contractor is also directed to the provisions of General Laws, Chapter 82, 
Section 40 which requires Contractor to notify public utility companies, in writing, at least 
seventy-two (72) hours (excluding Saturdays, Sundays, and legal holidays) before excavating 
that portion of the project that is within a public way.  This notification is the sole responsibility 
of the Contractor. 

I. TRAFFIC ORDERS 
The Town of Arlington will pay all charges for the services of uniformed police officers.  The 
Contractor will be responsible for the coordination of ordering and/or cancelling police details 
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as needed.  Cancellations must be made a minimum of 1-hour in advance of the scheduled 
detail.  The Contractor will be liable for charges incurred for cancellations that occur less than 
1-hour in advance of the scheduled detail. 

J. TIME FOR COMPLETION AND LIQUIDATED DAMAGES 
All the work proposed under this contract, shall be completed in accordance with the below-
phased milestones: 

• Broadway and Sunnyside Avenue (Sheet 2-4) – Completed by November 15, 2021 
• Remainder of Project – Completed by June 30, 2022 

In case the Contractor fails to satisfactorily complete the entire work contemplated and provided 
for under their contract on or before the date of completion as determined herein, the Town 
shall deduct from the payments due the Contractor the sum of one thousand dollars ($1,000.00) 
for each calendar day (Saturdays, Sundays and legal holidays excluded) of delay, which sum is 
agreed upon not as a penalty, but as fixed and liquidated damages for each day of such delay, to 
be paid in full and subject to no deduction.  If the payments due to the Contractor are less than 
the amount of said liquidated damages, said damages shall be deducted from any other monies 
due or to become due the Contractor, and in case the damages exceed the amount of all monies 
due or to become due the Contractor, the Contractor, or their Surety, shall pay the balance to the 
Town.  No work shall be done between November 15st and April 15th without the express 
written consent of the Director of Public Works. 

K. RESTORATION OF SURFACE 
It shall be the responsibility of the Contractor to restore all surfaces in accordance with Section 
S56. (Bituminous Concrete Paving and Concrete Walks). No more than one-hundred fifty (150) 
feet of trench shall be left without temporary patch during the work week, and no trenches shall 
be left without temporary patch during weekends or municipally recognized holidays. 

L. PROTECTION OF TREES 
The attention of the Contractor is directed to the fact that there may be existing Public Shade 
Trees located in the project work area.  Public Shade Trees are protected under Massachusetts 
General Law Chapter 87.  No Public Shade Tree shall be cut, pruned, trimmed, marked, posted, 
removed, or altered, including roots, in any such manner without the written permission of the 
Town of Arlington Tree Warden.  Extreme caution shall be taken by the Contractor to assure 
that these trees are not harmed during construction operations. 

The Contractor shall notify the Engineer and the Town of Arlington Tree Warden in advance of 
initiating operations in close proximity to any tree.  When tree roots are encountered during 
trench excavation, the Contractor shall notify the Tree Warden, and uncover the remainder of 
the roots within the confines of the excavation with hand tools.  The exposed roots shall be 
thoroughly soaked with water and protected with burlap, paper or polyethylene from the direct 
rays of the sun.  Tree roots shall not be cut by the Contractor except with the expressed 
permission of the Tree Warden.   

The Contractor shall also inform the Tree Warden if the limbs of any trees hanging over the 
work area may impede progress or be at risk of damage from construction equipment.  The 
Contractor shall coordinate proper tree protection or pruning methods with the Tree Warden at 
no additional expense to the Town.   

The Contractor shall be liable for the replacement of any trees adversely impacted by their work 
activities, as determined by the Tree Warden.  
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M. INTERPRETATION OF CONTRACT 
This contract shall be interpreted in accordance with the laws of the Commonwealth of 
Massachusetts.  All actions, claims and disputes hereunder shall be presented to the applicable 
agency of the Commonwealth of Massachusetts. 

N. CONTROL OF WATER SYSTEM 
The Arlington Department of Public Works Water and Sewer Division shall maintain control of 
the use or operation of any and all gate valves, hydrants, etc., and shall be notified by the 
Contractor two (2) business days in advance of any use or operation of the above except in a 
case of an emergency; however, the Department of Public Works Water and Sewer Division 
shall be informed immediately upon said emergency use or operation. 

O. COMMUNITY NOTICES, COORDINATION, AND NO PARKING SIGNS 
Contractor shall be responsible for posting Notices to residents affected by proposed 
construction throughout the course of the project. At minimum, Notices will be required for the 
following: project introduction (type of work, anticipated start of work and duration, etc.); 
emergency contact information; road closures; utility shutdowns; emergency conditions; and 
progress updates, as applicable.  Additional Notices may be required by the Engineering 
Division at no additional cost to the Town. Unless otherwise noted or agreed upon in writing, 
Notices shall be prepared by the Contractor, submitted to the Engineering Division for review 
and approval, and distributed by the Contractor upon approval by the Engineering Division. In 
instances where standard notices have already been developed by the Engineering Division, 
these notices may be provided by the Engineering Division and be distributed by the Contractor. 

The Contractor shall give at least two (2) business days notice to the AFFECTED RESIDENTS 
of the need to withdraw a water main from service in order to facilitate the disconnection or 
connection of the new mains with existing mains. 

The Contractor shall post "No Parking" signs in areas of proposed work a minimum of two (2) 
business days prior to construction as directed by the Engineering Division. The Contractor may 
obtain standard no parking signs from the Engineering Division upon which they shall clearly 
note the date and time of parking restrictions. Should the Contractor decide to provide their own 
signs, they shall first be provided for review and approval by the Engineering Division. 
Contractor is responsible for maintaining and replacing signs in place and/or modifying date 
and time restrictions as necessary.   

The contractor shall coordinate work plans with all applicable Town Departments (e.g. 
Water/Sewer Division, Police Department, Fire Department, etc.) and other organizations (e.g. 
MBTA for road closures with bus routes, MWRA, DigSafe, utility companies, etc.) affected by 
construction and as directed by the Engineering Division. 

The Contractor shall provide emergency contact information for residents, Town departments, 
and other applicable organizations prior to the start of construction. 

P. AWARD OF CONTRACT 
The Town reserves the right to award the contract in part or in whole. 

Q. WORKSITE DUST CONTROL 
The worksite shall be kept free of dust and other sediments to the greatest extent practical. In an 
effort to accomplish this, on a weekly basis at minimum, the entire site shall be swept by a 
vehicle-mounted, mechanical sweeper. Further, on days in which work is completed within any 



 

 
46 

 

designated resource area, the work area within this buffer zone shall be swept on a daily basis. 
All sweepings and material collected from these required cleanings shall be properly disposed 
of at the full cost and responsibility of the Contractor. 

Between sweepings, the Contractor shall use calcium chloride as needed to control dust on-site. 
Calcium chloride shall be applied when ordered by the Engineer and only in areas which will 
not be adversely affected by the application. Calcium chloride shall be uniformly applied at the 
rate of 1 ½ pounds per square yard or at any other rate as directed by the Engineer. Application 
shall be by means of a mechanical spreader or other approved methods. The number and 
frequency of applications shall be determined by the Engineer.  The application of calcium 
chloride shall not be permitted in designated environmental resource areas or buffer zones 
without the prior consent of the Town of Arlington Conservation Commission. 

Calcium chloride used on-site shall conform to the requirements of AASHTO-M144, Type I or 
Type II and Specification for Calcium Chloride, ASTM D98. The calcium chloride shall be 
packaged in moisture proof bags or in airtight drums with the manufacturer, name of product, 
net weight, and percentage of calcium chloride guaranteed by the manufacturer legibly marked 
on each container. Calcium chloride failing to meet the requirements of the aforementioned 
specifications or that which has become caked or sticky in shipment, may be rejected by the 
Engineer.  

R. CONSTRUCTION SEQUENCE 
Upon execution of the contract, the construction sequence shall be summated by the Contractor 
and approved by the Engineer. 
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VIII. REMOVAL OF UNDERGROUND NON - FRIABLE ASBESTOS CEMENT PIPE  

A. GENERAL 
A. Definitions: 

“Friable” – material can be crushed, pulverized, or reduced to powder, when dry, by hand 
pressure. 

“Non-friable” – material that cannot be crushed or pulverized under hand pressure. 

B. This section specifies requirements for the removal of non-friable (pipe that has been below 
the groundwater level or is in otherwise saturated soils will generally be non-friable because 
it has been saturated/wet) asbestos cement pipe during trenching and excavation operations 
associated with the installation of new water pipes, where existing AC pipes may be 
encountered. 

C. All asbestos cement pipe that is shown on the drawings and which is removed during 
construction is the responsibility of the Contractor, for removal, transportation and proper 
disposal. 

B. SUBMITTALS: 
The Contractor shall submit to the Engineer the following listed items at least fourteen (14) 
days before work is to proceed.  No asbestos pipe removal work activities shall commence until 
the Engineer reviews these items, unless otherwise waived. 

Submittal No. 1 – Plan of Action and Standard Operating Procedure (SOP) 

Submit a detailed plan of the procedures proposed for use in complying with all applicable 
regulations of the Massachusetts Department of Environmental Protection (MassDEP) as 
detailed in 310 CMR 7.15, Department of Labor Standards (DLS), and any other applicable 
governing body, as well as the regulations and the requirements of this specification.  This plan 
shall include, but not be limited, to pipe handling, storage/transport, and disposal. 

Submittal No. 2 - Licensure 

• Documentation of the Contractor and their employee’s licensure/certification for 
handling and disposing of asbestos-containing pipe/waste. 

• Name, location, and copies of applicable licenses for primary and secondary landfill for 
disposal of asbestos-containing or asbestos-contaminated waste. 

Submittal No. 3 – MassDEP Notification 

MassDEP requires that Asbestos Notification Form ANF-001/BWP AQ-04 be filed at least 10-
days prior to removal of any asbestos containing waste.  A copy of this form must be provided 
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to the Engineer prior to the start of any work involving the removal of asbestos containing 
materials/waste. 

Submittal No. 3 – Waste Shipment Record 

Within thirty (30) days of receipt of asbestos waste at the approved landfill, the Contractor shall 
submit to the Engineer the original copy of the “Waste Shipment Record” acknowledging 
disposal of all associated waste material from the Contractor, showing delivery date, quantity, 
and appropriate signature of Contractor, transporter, and landfill’s authorized representative. 

Submittal No. 4 – Post-Abatement Visual Inspection Record 

Signed and dated documentation indicating that a final visual inspection of each applicable 
project site was completed following removal and disposal of all asbestos containing 
pipe/waste.  Documentation must be in a format provided by MassDEP. 

C. GENERAL APPLICABILTY CODED, REGULATIONS AND STANDARDS: 
All applicable federal, state and municipal codes, regulations, and standards have the same force 
and affect (and are made a part of the contract documents by reference) as if copied directly into 
the contract documents, or as if published copies are bound herewith.  All regulations by 
governing agencies in their most recent version are applicable.  Provisions contained in this 
specification that are more stringent than applicable codes, regulations and standards shall 
govern this project. 

D. LICENSING AND TRAINING OF WORKERS 
Contractor and Contractor’s workers performing asbestos pipe removal must meet the licensing 
and training requirements of the Commonwealth of Massachusetts (453 CMR 6.00). 

E. MATERIALS 
A. Wetting materials:  For wetting before disturbance of asbestos-containing materials, use 

either amended water or a removal encapsulant.  The material must be odorless, non-
flammable, non-toxic, non-irritating, and non-carcinogenic.  It shall be applied as a mist 
using a low-pressure sprayer recommended by the manufacturer. 

1. Amended water:  Provide water to which a surfactant has been added.  Use a 
mixture of surfactant and water which results in wetting of the asbestos-containing 
material and retardation of fiber release during disturbance of the material equal to 
or greater than that provided by the use of one (1) ounce of a surfactant consisting 
of fifty (50) percent polyoxyethylene ester and fifty (50) percent polyoxyethylene 
ether mixed with five (5) gallons of water. 

2. Removal encapsulant:  Provide a penetrating type encapsulant designed specifically 
for removal of asbestos-containing material.  Use a material which results in 
wetting of the asbestos-containing material and retardation of fiber release during 
disturbance of the material equal or greater than that provided by water amended 
with one ounce of a surfactant consisting of fifty (50) percent polyoxyethylene ester 
and fifty (50) percent polyoxyethylene ether mixed with five (5) gallons of water. 
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B. Encapsulant:  A material that surrounds or embeds asbestos fibers in an adhesive matrix, to 
prevent release of fibers. 

1. Bridging Encapsulant:  An encapsulant that forms a discrete layer on the surface of 
an in situ asbestos matrix. 

2. Penetrating Encapsulant:  An encapsulant that is absorbed by the in situ asbestos 
matrix without leaving a discrete surface layer. 

3. Removal Encapsulant:  A penetrating encapsulant specifically designed for removal 
of asbestos-containing materials rather than for in situ encapsulation. 

C. Polyethylene Sheet: Provide flame resistant polyethylene film that conforms to 
requirements set forth by the National Fire Protection Association Standard 701, Small 
Scale Fire Test for Flame-resistant Textiles and Films.  Provide largest size possible to 
minimize seams, 6.0 mils thick as required, frosted or black as indicated. 

D. Duct Tape:  Provide duct tape in 2” or 3” widths as indicated, with an adhesive which is 
formulated to aggressively stick to sheet polyethylene, is waterproof, and will adhere to 
other materials. 

E. Spray Cement:  Provide spray adhesive in aerosol cans that is specifically formulated to 
stick tenaciously to sheet polyethylene. 

F. Waste Containers:  Provide 6-mil thick leak-tight polyethylene bags labeled as follows:   

 

DANGER 

CONTAINS ASBESTOS FIBERS 

AVOID CREATING DUST 

CANCER AND LUNG DISEASE HAZARD 

If the waste material contains sharp edges or may otherwise puncture polyethylene bags, 
provide labeled drums or other closed containers for storage, transportation, and disposal. 

G. Warning Signs and Labels:  Shall comply with 29 CFR 1926.59(k), and other federal, state, 
or local codes and regulations. 

H. Brushes:  All brushes should have nylon bristles.  Wire brushes are excluded from use due 
to their potential to shred asbestos fibers into small fibers.  Wire brushes may be used on 
pipe joint applications upon prior written notice to the Engineer. 
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F. CONSTRUCTION METHODS 

1. General 
A. Non-friable asbestos cement pipe shall be handled, transported, and disposed of in a 

way that prevents it from becoming friable and releasing asbestos fibers.  Asbestos 
cement pipe cannot be shattered, crumbled, pulverized, sanded, chipped, or ground. 

B. Non-friable asbestos cement pipe may not be used as fill; it shall be disposed of at a 
landfill that is State approved to accept asbestos waste.  Landfills may require 
special packaging and labeling in order to accept asbestos cement pipe. 

C. Asbestos cement pipe shall not be removed from the excavation if it is not 
necessary to disturb it during installation of the new pipeline. 

D. Asbestos cement pipe shall never be handled unless it is wet.  Dry pipe shall be wet 
down with a suitable wetting material prior to handling it. 

2. NOTIFICATION TO MASSDEP: 
At least ten (10) working days in advance of asbestos pipe removal, submit Asbestos 
Notification Form ANF-001 to MassDEP.  This may be done online using the 
MassDEP website. 

3. ASBESTOS CEMENT PIPE DURING EXCAVATION: 
A. This section is provided for removal of asbestos cement pipe in excavation areas. 

B. Removal of Non-Friable Asbestos Materials: 

1. Carefully excavate, by hand, a sufficient area around the pipe to perform 
the work.  Any asbestos debris that is present or generated by these 
activities will be promptly wetted and placed into 6-mil asbestos bags 
before continuing with the work. 

2. Once excavation is complete, place one layer of 6-mil polyethylene 
sheeting on sidewalls and bottom of trench under the asbestos cement pipe 
to be removed. 

3. Thoroughly encapsulate asbestos cement pipe with an acceptable 
penetrating encapsulant per manufacturer guidelines. 

4. Remove asbestos cement pipe as follows:  Cut material into manageable 
sections using HEPA-filtered saw.  The Contractor will take all necessary 
precautions to avoid any breakage of asbestos cement pipe.  Cut ends of 
pipe will be immediately encapsulated.  Cut sections of pipe will be 
removed from the trench and immediately wrapped and sealed in two layers 
of 6-mil asbestos waste bags.  Packaged waste will then be placed into the 
acceptable waste transportation vehicle.  Whenever possible, the Contractor 
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will limit cutting of asbestos cement materials and dismantle materials in 
intact sections. 

4. ASBESTOS CEMENT PIPE LEFT IN PLACE 
A. Ends of asbestos cement pipe to be left in the excavation shall be encapsulated.  

Asbestos cement pipe is not to be crushed and left in place.  Any crushed pieces 
must be removed and properly disposed of. 

5. ASBESTOS CEMENT PIPE DISPOSAL PROCEDURES 
A. The Contractor shall package, label, and remove all asbestos cement pipe as 

specified below.  Packaging shall be accomplished in a manner that minimizes 
waste volume, but insures waste containers shall not tear or break.  Transportation 
and disposal of the containerized waste at an approved landfill shall be the 
responsibility of the Contractor. 

B. Waste Labeling: 

1. Warning labels, having waterproof print and permanent adhesive in 
compliance with OSHA, EPA and Department of Transportation 
requirement shall be affixed to or printed on the sides of all waste bags or 
transfer containers.  Warning labels shall be conspicuous and legible. 

2. In compliance with NESHAPS, 40 CFR, Part 61.150, all waste containers 
or bags shall be labeled with the following generator information: 

a. Name of waste generator. 

b. Location where waste was generated. 

G. MEASUREMENT AND PAYMENT 
ITEM 12     Removal, Disposal and Handling of Transite Pipe             Linear Foot 

ITEM 24 (Bid Alt.)    Removal, Disposal and Handling of Transite Pipe             Linear Foot 

Removal, Disposal and Handling of transite pipe will be measured by the linear foot, removed 
and disposed. 

The unit prices above shall include full compensation for all labor, material and equipment 
necessary for removing, disposing, and handling of transite pipe in accordance with this 
specification.
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IX. EXCAVATION AND BACKFILL 

A. GENERAL 
A. The work under this section shall include all excavation to such width and depth as shown 

on the drawings, specified herein, or ordered by the Engineer. Such excavation may be for 
the laying of pipes or appurtenances, the removal of pipes or appurtenances, the capping 
or plugging of pipes to be abandoned, test pits to locate existing utilities, or any other 
purpose for which excavation may be needed.  

B. Wherever a percentage of compaction for backfill is indicated or specified, it shall be the 
percent of maximum density at optimum moisture as determined by Method D of ASTM 
Standard Methods of Test for Moisture - Density Relations of Soils Using 10-lb. rammer 
and 18-inch Drop, Designation D 1557-78.  

B. CLASSIFICATION 
Excavation shall be classified as follows: 
A. TRENCH EXCAVATION – shall consist of all earth excavation, within the limits 

specified herein, required to lay all pipes and appurtenances as shown on the plans or 
ordered by the Engineer.  
 
a) Whenever an excavation is dug to a depth of five feet or more, the trench shall 

be supported in accordance with the rules and regulations for the prevention of 
accidents in construction operations pursuant to Section 129A of Chapter 149 
of the General laws and current OSHA regulations. 

 
b) The contractor shall furnish, place and maintain such sheathing as may be 

necessary to support the sides of the excavation and prevent movement of earth 
which would cause injury, delay the work or endanger adjacent structures. 

c) Normal depth of trench excavation shall be six inches (6") below the bottom of 
the pipe in earth.  

d) Normal width of trench excavation in sheathed trenches up to 12 feet deep shall 
be measured between vertical planes which are a distance apart that is equal to 
the sum of the outside diameter of the pipe plus the total width of the sheathing 
including walers plus 2 feet. Such trench width shall in no case be less than 4 
feet 2 inches or 5 feet if walers are used as part of the sheathing system.  The 
Contractor shall not be entitled to any additional compensation for trench 
excavation that exceeds the minimum allowable for trench excavation in 
sheathed trenches, whether the increase in width is due to Contractor means and 
methods, unstable subsurface materials, or for any other reason. 

e) Normal trench widths for trenches supported with approved trench boxes or 
hydraulic shoring systems shall be the sum of the outside diameter of the pipe 
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plus 1 foot on either side of the pipe, the width of the wall shield (no greater 
than 8 inches), plus 1 foot of additional space to allow for installation of the 
trench box.  The Contractor shall not be entitled to any additional compensation 
for trench excavation that exceeds the minimum allowable for trench 
excavation in trench boxes or shoring systems, whether the increase in width is 
due to Contractor means and methods, unstable subsurface materials, or for any 
other reason. 

f) Normal width of trench excavation in unsheathed trenches shall be measured 
between vertical planes, which are a distance that is equal to the sum of the 
outside diameter of the pipe plus 2 feet.  The Contractor shall not be entitled to 
any additional compensation for trench excavation that exceeds the minimum 
allowable for trench excavation in unsheathed trenches, whether the increase in 
width is due to Contractor means and methods, unstable subsurface materials, 
or for any other reason. 

g) Such trench width shall in no case be less than 3 feet except trenches for 
building services that shall be a maximum of 2 feet 6 inches wide. 

B. MISCELLANEOUS TRENCH EXCAVATION – shall consist of all excavation 
beyond the limits of normal trench excavation as ordered in writing by the Engineer, 
including test pits ordered or approved by the Engineer. 

C. TRENCH ROCK EXCAVATION – shall be any rock greater than 1-1/2 cubic yards in 
size as shown on the plan or ordered by the Engineer to be excavated. Limits of rock 
excavation shall be six (6) inches from the outside diameter of the pipe.  The Contractor 
shall not be entitled to any additional compensation for trench rock excavation that 
exceeds the minimum allowable for trench rock excavation, whether the increase is due 
to Contractor means and methods, unstable subsurface materials, or for any other 
reason.  

C. CONSTRUCTION METHODS 

1. GENERAL  
A. Excavation shall be carried out to the lines and grades as set forth above as shown 

on the plans or as ordered by the Engineer. All excavation beyond such limits is 
done at the Contractor's expense. Furnishing, placing and compacting suitable 
backfill material for such over-excavation shall also be at the Contractors' 
expense. 

B. Prior to excavation of all trenches in paved areas, the Contractor shall cut through 
the existing pavement and base course in neat straight lines with a minimum 
amount of vibration. Pavement, except sidewalks or as allowed in writing by the 
Engineer, shall be cut using a mechanical saw or a machine mounted hydraulic or 
mechanical tool fitted with a rotary-type blade, and shall result in sound vertical 
edges, thus avoiding any damage to the pavement or base course outside of the 
trench limits.  Should additional excavation be required in an area that was 
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previously provided temporary paving by the Contractor, the Contractor shall be 
required to once again saw cut through the pavement in neat straight lines. 

C. Whenever an excavation is dug to a depth of five feet or more, the trench shall be 
supported in accordance with the rules and regulations for the prevention of 
accidents in construction operations pursuant to Section 129A of Chapter 149 of 
the General laws and current OSHA regulations. 

The contractor shall furnish, place and maintain such sheathing as may be 
necessary to support the sides of the excavation and prevent movement of earth 
which would cause injury, delay the work or endanger adjacent structures 

Sheathing shall be driven ahead of the excavation to avoid loss of material from 
behind the sheathing, except as may be otherwise permitted by the Town.  Care 
should be taken to prevent voids outside of the sheathing.  If voids occur, they 
shall be filled immediately with sand and compacted, or with controlled density 
fill. 

All sheathing shall be left in place unless otherwise directed by the Town.  Where 
wailers and bracing are to be salvaged by the Contractor, they shall not be 
removed until the backfill is consolidated up to within 2 feet of the bracing to be 
removed.  The normal cutoff point is two feet below finished grade unless 
otherwise directed by the Town. 

D. All excavations shall be kept free of all water. The Contractor shall submit the 
method for dewatering at the pre-construction meeting for approval by the 
Engineer.  

E. The following materials shall be considered earth excavation for purposes of 
measurement and payment:  

1. Street or sidewalk pavement of all kinds including bituminous concrete, 
concrete, brick or other materials.  

2. Obstructions visible in whole or in part before beginning work such as 
trees, hedges, stumps, roots and fences.  

3. Obstructions indicated on the drawings.  
4. Brick or other masonry of old foundations.  
5. Catch basins, manholes, pipes and similar existing structures not in use.  
6. Dry stone walls with stones less than one and one-half (1-1/2) cubic yards 

in volume.  
7. Sheeting, shoring or bracing of existing structures including piles, pile caps 

and cradles.  
 

F. All existing gas pipes, electric conduit, telephone conduit, cable TV conduit, 
telecommunications conduit, water, sewer or drain mains/services and any other 
structures, which are uncovered by the excavation, shall be carefully supported 
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and protected from injury by the Contractor. The Contractor shall restore any 
items damaged by their work to their original condition, and they shall be kept in 
repair during contract operations. The restoration of existing utility lines shall be 
done as promptly as practical and shall not be left until the end of the 
construction. 

1. The approximate location of water, sewer, & drain mains, as well as 
drain/sewer service laterals within the work limits are included on the 
Contract drawings.  The Contractor shall be responsible for marking out 
these utility locations in the field. 

2. The Engineer and/or the Town of Arlington Water and Sewer Division 
shall be notified immediately if the Contractor damages a sanitary sewer 
service or a sewer/drain main during excavation activities.  The Contractor 
shall stop all work until the situation has been reviewed by and direction 
has been provided by the Engineer and/or the Water and Sewer Division.  
The Contractor shall not be entitled to any additional compensation for lost 
time, labor, or materials required to complete the repairs. 

3. Unless otherwise indicated on the Contract Drawings, the Contractor shall 
assume that all existing sewer services are constructed of clay pipe.  Should 
the Contractor damage an existing clay sanitary sewer service during their 
excavation activities, they shall be required to replace the clay service with 
PVC pipe from the back of sidewalk (or five-feet from the edge of 
pavement if no sidewalk is present) to the physical connection at the sewer 
main, including a new PVC tee/wye.  The Contractor shall not be entitled to 
any additional compensation for lost time, labor, or materials required to 
complete the repairs. 

G. As excavation operations approach known underground structures, the excavation 
around the structure should be performed by means of hand tools to safely expose 
the structure as a normal part of trench excavation.  A minimum 5’ buffer on 
either side of marked utilities shall be assumed. 

H. Where determination of the exact location or elevation of a pipe or other structure 
is necessary, the Contractor shall excavate test pits along the proposed alignment 
as part of normal trench excavation, to determine such locations far enough ahead 
of the work so that the pipe alignment can be properly determined. Test pits 
ordered by the Engineer beyond the limits of the trench work shall be paid for 
under Miscellaneous Trench Excavation. 

I. Excavating equipment shall be operated with care to prevent damage to trees, 
overhead branches, overhead utilities and other structures. Wherever work will 
disturb existing trees, the Contractor will notify the Town’s Tree Warden.  The 
Contractor shall coordinate the cutting of any roots or branches of existing trees 
with the Town. Branches and roots shall not be cut without the written approval 
of the Engineer and/or the Tree Warden. All cutting shall be done neatly by 
approved methods without splitting or crushing.  
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J. Plantings and trees shall be adequately protected or removed and later re-
established in their original position and condition. Where injury is such as to 
diminish their beauty or usefulness, they shall be replaced by items of kind and 
quality at least equal to that existing at the start of the work.  

K. The Contractor shall not use any equipment whose movement will cut or 
otherwise injure paved surfaces. 

L. Where material is found below the grade to which excavation is carried which is 
unsuitable for foundation in the opinion of the Engineer, the Contractor shall 
remove and dispose of such material to the required width and depth and replaced 
with thoroughly compacted screened gravel or gravel as directed by the Engineer. 

M. The Contractor shall maintain the area of their activities to control dust by 
sweeping and/or sprinkling of the streets or as otherwise determined to be 
necessary by the Engineer. 

N. As soon as practicable after the pipes have been laid, except as provided 
hereinafter, the backfilling shall be started around the pipe to the limits and with 
the material indicated on the drawings. Unless indicated otherwise on the 
drawings, all backfill material shall be newly bought gravel or approved 
processed gravel. This material shall be filled evenly on both sides of the pipe to 
the indicated grades and rammed with suitable tools so as to be compacted to at 
least 95 percent.  

O. Backfill shall not be placed on frozen material.  

P. The trench above a level one (1) foot over the top of the pipe shall be backfilled 
and compacted by mechanical tamping or rolling (maximum weight of roller one 
(1) ton within three (3) feet of pipe) in accordance with the nature of the material 
and as approved by the Engineer. Puddling may only be used when the material 
does not contain so much clay or loam as to delay or prevent satisfactory 
drainage. 

Q. Backfilling of the entire trench before the pipeline has successfully passed any 
specified tests required shall be at the Contractor's option and risk. The 
Contractor shall be responsible for removing and later replacing such backfill, at 
their own expense, should they be ordered to do so in order to locate and repair 
improperly placed pipe or to repair leakage or defective joints or pipe.  

R. The material shall be deposited in layers of not more than eight (8) inches in 
depth before compaction. Each layer shall be tampered or rolled as required to 
obtain a thoroughly compacted mass. Care shall be taken that the material shall 
first be wet by sprinkling as directed or approved. However, no compaction shall 
be done when the material is too wet.  
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2. TRENCH EXCAVATION  
A. Trench excavation shall be carried out as specified herein and shown on the plans. 

B. Trenches may be excavated to their full depth by machinery provided that the 
material remaining at the bottom of the trench is no more than slightly disturbed.  

C. The Contractor should anticipate that due to existing utility lines, hand excavation 
will be required. 

D. Trench excavation shall result in a flat or shaped trench bottom, true to grade so 
that the pipe will have uniform and continuous bearing on a firm support. 
Trenches shall be made as narrow as practicable, and every effort shall be made 
to keep the sides of the trenches firm and undisturbed until backfilling and 
compaction are completed.  

3. MISCELLANEOUS TRENCH EXCAVATION  
A. This excavation shall be carried out in a similar manner to trench excavation, but 

to limits beyond the established limits for normal trench excavation as determined 
by the Engineer.  

4. TRENCH ROCK EXCAVATION  
A. Only such rock, as in the opinion of the Engineer, that requires a hoe ram for its 

removal, and boulders over one and one-half (1-1/2) cubic yards in volume, will 
be measured and paid for as rock excavation. 

B. Rock shall also include monolithic concrete or reinforced concrete or stone 
structures greater than 1-1/2 cubic yards as a solid mass. 

C. Rock in pipe trenches shall be excavated so as to be not less than 6 inches from 
the outside wall of the pipe. Before the pipe is laid, the trench below the pipe, 
where rock excavation has been made, shall be backfilled and compacted with 
suitable material, as that required for bedding the pipe. 

D. The Contractor shall observe all State, Federal and municipal laws, ordinances 
and regulations relating to the transportation, storage, handling and use of 
explosives. In the event that the regulations require a licensed blaster to perform 
or supervise the work, said licensed blaster shall have their license at the site and 
shall permit examination thereof by the Engineer. All required City, State and 
Federal permits and other required documentation shall be provided to the 
Engineer prior to undertaking any blasting. 

E. The Contractor shall submit to the Engineer an accurate record of each blast 
showing the time, location, depth, number of drill holes, the kind and quantity of 
explosives used and other data required for a complete record. 
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F. All excavated rock shall be removed and disposed of unless otherwise directed by 
the Engineer. 

5. UNSUITABLE BACKFILL MATERIAL  
A. Unless otherwise approved by the Engineer, all excavated soil/metarial from a 

water main trench, water service trench, test pit, or other associated excavation 
shall be considered unsuitable for reuse.  Unsuitable backfill shall be removed 
from the site and disposed of properly. New material, which meets the 
requirements presented hereinto, shall be brought in to replace excavated soil 
found to be unsuitable.  

1. At the discretion of the Engineer, the soil excavated from a trench may be 
evaluated by experienced personnel and the Engineer to determine whether 
or not it is suitable as a backfill in accordance with this section. An 
excavated soil that has been evaluated as suitable for backfill shall be 
reused provided its moisture content has been determined to be “suitable” 
in accordance with standards for proper moisture content.  

2. Suitable backfill material shall be free of stones larger than half the size of 
the compacted lift as provided for in Mass DOT Standard Specifications for 
Highway Bridges, construction debris, trash, frozen soil and other foreign 
material.  Suitable materials consist (but are not limited to) the following: 

a. Well graded gravel and sand;  
b. Poorly graded gravel and sand;  
c. Gravel-sand mixtures with a small amount of silt;  
d. Gravel-sand mixtures with a small amount of silt and trace amounts 

of clay.  
 

Unsuitable backfill materials consist (but are not limited to) of the 
following:  

a. Inorganic silts and clays;  
b. Organic silts;  
c. Organic soils including peat, humus, topsoil, swamp soils, mulch, 

and soils containing leaves, grass, branches, and other fibrous 
vegetable matter. 
 

D. MEASUREMENT AND PAYMENT 
ITEM 9   Trench Rock Excavation  Cubic Yard 

ITEM 10         Miscellaneous Trench Excavation              Cubic Yard 

ITEM 11   Unsuitable Trench Material  Cubic Yard 

ITEM 21 (Bid Alt.) Trench Rock Excavation  Cubic Yard 
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ITEM 22 (Bid Alt.)       Miscellaneous Trench Excavation              Cubic Yard 

ITEM 23 (Bid Alt.) Unsuitable Trench Material  Cubic Yard 

No separate measurement and payment will be made for Trench Excavation. All costs in 
connection therein shall be considered incidental to furnishing and laying of water pipe as 
provided under these specifications and shall include all work described in this section, 
including trench support as required. 

Trench Rock Excavation shall be measured by the cubic yard. This item shall include all rock 
excavation necessary to lay the pipe at the grade specified. Such excavation shall extend to a 
point at least six (6) inches around the outside diameter of the pipe. The amount paid under this 
item shall include all mechanical means to excavate rock, blasting, and any other work 
necessary to remove the rock.  

Trench Rock Excavation will be paid for at the Contract unit price per cubic yard, which price 
shall be full compensation for all costs for excavating, hauling and disposal of clean, unsuitable 
or surplus excavated material. Excavation Material that is suitable for reuse as directed by the 
Engineer will be re handled, placed, compacted and graded at no additional cost. 

For purposes of payment boulders at least one and one-half cubic yards in volume shall be 
considered as Rock Excavation. Boulders less than one and one-half cubic yards shall be 
considered normal earth excavation.  

Miscellaneous Trench Excavation shall be measured by the cubic yard.  This item shall include 
only such excavation as may be ordered by the Engineer. Since the main purpose of this item, 
although not its only purpose, is for test-pits, the Contractor should anticipate that hand 
excavation will be involved. 

 Miscellaneous Trench Excavation will be paid for at the Contract unit price per cubic yard, 
which price shall be full compensation for all costs for excavating, hauling and disposal of 
clean, unsuitable or surplus excavated material. Excavation Material that is suitable for reuse as 
directed by the Engineer will be re handled, placed, compacted and graded at no additional cost. 

Unsuitable Material shall be measured by the cubic yard. This item shall include excavation 
necessary to remove the material as well as supplying, placing and compacting suitable material 
in its place as directed in these specifications. 

Unsuitable Material will be paid for at the Contract unit price per cubic yard, which price shall 
be full compensation for all costs for excavating, hauling and disposal of the excavated material. 
The price shall include supplying, placing and compacting suitable material as detailed in 
Section S5. 
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X. GRAVEL 

A. GENERAL 
Gravel shall be used as backfill material in all trench excavations, rock excavations, 
miscellaneous trench excavations and any other location where specified herein, as called for in 
the appropriate pipe specifications, as shown on the plans or order by the Engineer, except 
where otherwise noted. 

Weight slips may be requested by the Engineer to verify the source of the Gravel. Such slips 
shall bear the name of the supplier, date purchased and the weight of the gravel. Such slips shall 
not be used as a method of measuring the gravel for payment. 

B. MATERIAL 
Gravel shall consist of inert material that is hard, durable stone and coarse sand free from loam 
and clay surface coatings, be well graded and contain no stone having any dimension greater 
than three (3) inches. 

Gravel shall conform to the following requirements: 

Passing 3 inch sieve..............….......100% 
Passing 1 1/2 inch sieve..............70-100% 
Passing 3/4 inch sieve.................50 - 85% 
Passing No. 4 sieve.............…....30 - 60% 
Passing No. 200 sieve...................0 - 10% 

 
New bank run or processed gravel is acceptable but must meet the above requirements and be 
processed by mechanical means. All processed gravel shall come from an approved stockpile. 
The equipment producing the processed gravel shall be of adequate size and with sufficient 
adjustments to produce the desired materials. The processed material shall be stockpiled in such 
a manner to minimize segregation of particle sizes. 

C. CONSTRUCTION METHODS 
Gravel refill shall be placed, spread and compacted as set forth in the Excavation and Backfill 
section of these specifications. Gravel shall not be placed on frozen ground. 

Before pipe is placed, a gravel base shall be installed.  The gravel base shall be a minimum of 
6” deep or as directed by the Town. 

D. MEASUREMENT AND PAYMENT 
No separate measurement and payment will be made for work required under this Section.  All 
costs in connection therein shall be considered incidental to the item(s) of work to which they 
pertain.  
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XI. DUCTILE IRON PIPE AND FITTINGS 

A. GENERAL 
This section covers the removal and replacement of existing water pipe including services larger 
than 2-inches in diameter, the abandonment in place of existing water pipe, and the laying of 
new water pipe, including, but limited to, excavation, excavation support, gravel, backfill, and 
surface restoration.  

B. MATERIALS 
A. Ductile Iron Pipe 

 Unless otherwise shown on the plans or specified herein all water pipe shall be ductile 
iron cement lined designed in accordance with ANS21.50/AWWA C150-96 and 
manufactured in accordance with ANS A21.51/AWWA C151-96.  

 Unless otherwise indicated or specified, ductile iron pipe shall be special thickness 
Class 52 for diameters sixteen (16) inches or less.  

 Pipes shall have an asphaltic exterior coating and the interior shall be double cement-
mortar lined in accordance with ANS A21.4/AWWA C104-95.  

 All pipe shall be push-on joint conforming to ANS A21.11/AWWA C111 latest 
version. Pipe shall be delivered in eighteen (18) or twenty (20) foot lengths.  

 Push-on joints shall be provided with sufficient quantities of accessories conforming to 
ANS A21.11/AWWA C111.  

B. Fittings  

 The Contractor shall furnish and install all the required fittings shown on the plans or as 
directed by the Engineer. All fittings shall be ASTM A-536 ductile iron, asphaltic 
coated, cement lined, mechanical joint. All fittings 3-inch through 48-inch in diameter 
shall meet or exceed the requirements of AWWA C-110.Compact fittings shall be 
ductile iron meeting or exceeding the requirements of AWWA C-153.  

 All fittings 4” to 24” shall be pressure rated at 350 PSI working pressure. Fittings shall 
conform to the weights, excluding accessories, and dimensions shown in the latest 
edition of the Handbook of Ductile Iron Pipe and come complete with all joint 
accessories as required. All accessories (gland, gaskets, T-bolts and nuts) shall be in 
accordance with AWWA C-111. All mechanical joint bolts (T-bolts) shall be Cor-Ten 
or equal.  
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C. Couplings  

 When connecting ductile iron pipe to cast iron or asbestos cement pipe the contractor 
shall use sleeve couplings. When connecting ductile iron pipe to ductile iron pipe the 
contractor shall use solid sleeve mechanical joint fittings manufactured in accordance 
with these specifications.  

 Sleeve couplings and accessories shall be pressure rated for a minimum of 250 PSI. 
Couplings shall be ductile iron or steel. The couplings shall be provided with "Cor-Ten" 
bolts and nuts or approved equal.  

 After assembly, all surfaces of the bolts and nuts shall be thoroughly coated with two 
coats of an asphaltic coating. The interior and exterior of the coupling shall be epoxy-
coated.  

C. CONSTRUCTION METHODS 
A. General 

1. Care shall be taken in loading, transporting, and unloading to prevent injury to the 
pipes or coatings. Pipe or fittings shall not be dropped.  

2. Pipes and fittings shall be subjected to a careful inspection by the Town before 
installation. All defective pipe and fittings shall be removed from the site at no 
cost to the Town. If any portion of the pipe is cracked or defective the entire 
length shall be removed.  

3. All pipe and fittings shall be thoroughly cleaned before laying and shall be kept 
clean until used in the work. Each pipe shall be cleared of all excess tar, debris, 
dirt, etc., before laying.  

4. Push-on joints shall be made up by first inserting the gasket into the groove of the 
bell and applying a thin film of non-toxic gasket lubricant uniformly over the 
inner surface. The chamfered end of the plain pipe shall be inserted into the 
gasket and forced past it until it seats against the bottom of the socket.  

5. When cutting pipe is required, the cutting shall be done by machine leaving a 
smooth cut at right angles to the axis of the pipe. Cut ends of pipe shall be 
beveled to conform to the manufactured spigot end. Cement lining shall be 
undamaged.  

6. Whenever encountered within the trench, existing water mains shall be removed. 
All existing water mains outside of the trench limits which are left in place and 
abandoned, shall be capped at all ends.  
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7. Ductile iron pipe and fittings shall be installed in accordance with the 
requirements of AWWA Standard Specification C600, except as otherwise 
approved by the Town. A firm, even bearing throughout the length of the pipe 
shall be constructed by tamping selected material at the sides of the pipe up to the 
springline. Blocking will not be permitted.  

8. Water pipe shall be laid with a minimum cover of five and one-half (5 1/2) feet or 
to the grade of the existing pipe unless otherwise shown on the plan or directed 
by the Town.  

9. When laying is not in progress, including lunchtime; the open ends of the pipe 
shall be closed by watertight plug or other approved means. The Contractor shall 
keep the trench free from water while the pipe is being installed.  

10. Fittings, in addition to those shown on the plans, shall be provided, if required, in 
crossing utilities, which may be encountered.  

11. At the direction of the Town, all existing valves and hydrants removed from 
service shall be delivered to the Town’s storage yard. Any valves and hydrants 
that the Town does not want delivered to the Town storage yard, shall become the 
responsibility of the contractor for disposal.  All pipe that is removed shall be the 
property of the Contractor, and it shall be the Contractor's responsibility for 
disposal.  

B. Thrust Restraint 

1. Fittings, plugs and hydrants shall be restrained against hydraulic thrust through 
the use of “Megalug Series 1100” or approved equal mechanical restraint in lieu 
of thrust blocks.  

C. Deflection 

1. In laying a full 18 or 20 foot length of ductile iron pipe along a curve, the 
maximum changes in alignment of each length of pipe using push on joints shall 
not exceed 19 inches for pipes 4”-36”. The amount of allowable deflection for 
pipe greater than 36” shall be in accordance with the manufacturers’ 
specifications.  

D. Pressure Tests  

1. The pipelines shall be tested (in sections if required by the Engineer) for strength 
and for leakage at a pressure of 150 pounds per square inch. The tests for leakage 
shall last for at least one hour, but may be increased to two hours at the discretion 
of the Engineering Division. The additional water needed to maintain the required 
pressure shall be accurately measured in a manner approved by the Engineer. The 
container shall be clearly labeled with its capacity in gallons.  
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2. Tests shall be made for all newly installed pipe and when required by the 
Engineer. A 24-hour notice shall be given to the Engineer prior to all tests. The 
Contractor shall furnish all apparatus; material and labor necessary for making 
the tests, including caps temporarily set to accommodate pressure testing.  

3. The Contractor will make all necessary arrangements for securing the water for 
test purposes and will stand the expense of these arrangements. The water 
required for testing will be furnished by the Town without charge to the 
Contractor from the Town’s existing water system.  The Contractor shall provide 
the Town with an estimate of Town water used during all tests. 

4. During this test all hydrant laterals shall be in the open position. Methods of 
testing and plans showing sections to be tested are to be submitted to the Engineer 
for approval as requested. The Contractor shall not perform a pressure test against 
existing valves unless authorized by the Engineer. Generally they shall set a cap 
at the limit of work for main line water work.  

5. The rate of leakage shall not exceed the following for pipe of 18 foot nominal 
laying length:  

Pipe Diameter (inches) Allowable Leakage per 1000' 
of Pipe 

6 0.55 Gallons 
8 0.74 Gallons 

10 0.92 Gallons 

12 1.10 Gallons 
 

6. The Contractor shall repair all leaks discovered under any of the required tests.  

E. Chlorination and De-Chlorination of the Pipeline 

1. Upon completion of the pipe line and all the testing thereof, the interior of the 
pipe shall be flushed and then thoroughly disinfected in all parts. This 
disinfection must result in eliminating from the various parts of the new pipe line 
all evidence of the existence therein of bacteria indicative of any contamination, 
as determined by tests of the bacterial content of samples of water taken from the 
new water main. The disinfection may be accomplished by introducing into all 
the various parts of the new water mains a liquid solution containing one percent 
available chlorine in such volume that the rate of dosage to the water mains shall 
be at least 50 parts per million of available chlorine. The contact period for this 
disinfection shall be at least twenty-four hours, and a longer period will be 
required if tests of residual chlorine show it to be less than the required minimum 
of 25 mg./l.  The water system shall be flushed out after its disinfection. The 
Contractor shall furnish and install suitable temporary testing plugs, caps, pumps, 



 

 
65 

 

pipe connections, blow offs, and other appurtenances as necessary and all labor 
required for testing bacteria and disinfecting the water mains. 

2. Water used for chlorination shall be de-chlorinated prior to disposal.  The Town 
shall approve of the location of the discharge of the de-chlorinated water.  

3. All work shall be done in accordance with AWWA C-651. Connections at 
cuttings shall be swabbed with a 50-PPM solution of chlorine at locations when 
other methods are not applicable.  

4. The Town shall require negative water quality test results for coliform from two 
separate tests, taken 24-hours apart, in accordance with AWWA standards, prior 
to activation of the water main. 

5. The Contractor shall provide a copy of the results of the pressure and chlorination 
tests to the Town prior to activation of the water main. Results of the chlorination 
tests shall be documented by a laboratory certified by the Massachusetts 
Department of Environmental Protection.  The Contractor shall also provide the 
Town with an estimate of water used during all testing. 

6. The Pressure Testing and Disinfection Reports shall be completed by the 
Contractor and approved by the Town prior to any payments being made for pipe.  

D. MEASUREMENT AND PAYMENT 
ITEM 2a     Furnish & Install 12”    Cement Lined Ductile Iron Pipe & Fittings    Linear Foot 

ITEM 2b     Furnish & Install 8”      Cement Lined Ductile Iron Pipe & Fittings    Linear Foot 

ITEM 2c     Furnish & Install 6”      Cement Lined Ductile Iron Pipe & Fittings    Linear Foot 

ITEM 2d     Furnish & Install 4”      Cement Lined Ductile Iron Pipe & Fittings    Linear Foot 

ITEM 14a (Bid Alt.)    Furnish & Install 12”    Cement Lined Ductile Iron Pipe & Fittings    
Linear Foot 

ITEM 14b (Bid Alt.)     Furnish & Install 8”      Cement Lined Ductile Iron Pipe & Fittings    
Linear Foot 

ITEM 14c (Bid Alt.)     Furnish & Install 6”      Cement Lined Ductile Iron Pipe & Fittings    
Linear Foot 

The length of ductile iron water pipe to be paid for under the appropriate size designated shall 
be measured linear foot along the finished grade over the pipe from end to end as laid. No 
deduction for the length of valves or fittings in the pipe shall be made.  
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Proposed pipe location shown on plans in schematic.  Any necessary deviations from the 
locations shown due to unforeseen field conditions (utility crossing conflicts, etc.) will not be 
measured or paid for separately. 

Six (6) inch CLDI installed as part of a hydrant installation shall not be included under Item 2c, 
but under the associated items for hydrant installations (4, 5A, and 5B). 

The unit price paid for Furnishing & Installing Ductile Iron Water Pipe shall be full 
compensation for cutting and disposal of pavement, trench excavation, sheeting and bracing as 
required, dewatering, placing and compacting gravel and backfill materials, removal and 
disposal of existing water mains (if ordered by the engineer), removal and delivery to Town 
facility (or disposal if ordered by the Engineer) of all valves and appurtenances, furnishing and 
laying of new water pipe and fittings as shown on the plans or ordered by the Engineer, all 
items and labor related to the approved installation of thrust restraint, surface restoration, 
temporary paving to last a period of one winter, and all else in connection with the laying of 
water main for which there is no separate pay item. 

E. NEW CEMENT LINED DUCTILE IRON PIPE 
In addition to the requirements already set forth, the following shall apply: 

The new cement lined ductile iron pipe shall include the furnishing and installing of all crosses, 
tees, bends, couplings and other miscellaneous fittings, including appropriately sized crosses or 
tees, pipe and couplings necessary to connect the new mains with existing mains. 

If an existing water main is exposed within the trench limits, shown to be removed on the bid 
plans and/or at the discretion of the Town, it shall be the responsibility of the Contractor to 
remove and dispose of the existing main including all fittings and valves that are exposed. 

Existing water mains that are to be abandoned in place and/or at the discretion of the Town shall 
be abandoned in accordance with the following: 

1. Water mains must be abandoned in place by using mechanical devices manufactured 
specifically for such purposes to completely seal the ends of the pipe. 

2. Mechanical joint plugs or mechanical joint caps with watertight gaskets must be 
installed at the termination points of the abandoned water main. 

3. Oversized mechanical joint caps or plugs may be required depending on the outside 
diameter for the existing water pipe. 

4. Remove valve boxes on valves on abandoned mains to a minimum of one (1) foot 
below top of grade in unpaved areas, or to bottom of sub-grade in paved areas.  
Remainder of valve box is to be filled and capped. 
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F. PIPE FITTINGS 
All pipe fittings shall be ductile iron with mechanical joints.  An ample supply of fittings shall 
be kept on the job site at all time.  All fittings shall be American made. 
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XII. GATE VALVES AND BOXES 

A. GENERAL 
The Contractor shall furnish and install all gate valves and boxes and insetion valves and boxes 
where indicated on the drawings and in accordance with all specifications contained herein.  

B. MATERIALS 

1. GENERAL 
A. All gate valves valves shall be American Flow Control Series 2500, open to the 

right (clockwise) resilient wedge type valves, or approved equal. 
B. All insertion valves shall be EZ Valve Permanent Valve Insertion System (or 

approved equal). 
C. All operating nuts shall be two (2) inches square at the base, tapering to 1-15/16 

inches square at the top.  
D. All valves shall open to the right (clockwise).  
E. The interior of all valve bodies and other ferrous metal parts, which will come in 

contact with water, shall be epoxy coated. 
F. All bonnet bolts, seal plate bolts, stuffing box bolts, and other bolts in contact with 

soil (except for MJ bolts) shall be 18-8 Type 304 stainless steel or Everdur bronze.  

2. VALVE BOXES 
A. All valves four (4) inches and larger shall be provided with a box and cover. 

a. Valve boxes shall be cast iron, two – piece, sliding type with a top flange 
and a minimum inside shaft diameter of 5-¼”. 

b. All roadway covers shall be cast clearly with the word “water”. 

c. The valve-operating nut shall be centered in the valve tube and visible upon 
installation. 

d. Valve box manufacturer shall be ISO – 9002 certified.   

3. CONSTRUCTION METHODS 
A. All material shall be inspected for defects prior to installation. Defective materials 

shall be immediately removed from the site.  

B. All foreign matter shall be removed from valve openings and seat faces.  

C. All nuts and bolts shall be checked for tightness.  

D. Blocking shall be placed under each valve to insure against settlement.  
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4. MEASUREMENT AND PAYMENT 
Item 3a  Furnish & Install 12” Gate Valve and Gate Valve Box Each 
 
Item 3b  Furnish & Install 8” Gate Valve and Gate Valve Box Each 
 
Item 3c  Furnish & Install 6” Gate Valve and Gate Valve Box Each 
 
Item 3d  Furnish & Install 4” Gate Valve and Gate Valve Box Each 
 
Item 3e  Furnish & Install 8” Insertion Valve and Valve Box Each 
 
Item 15a (Bid Alt.) Furnish & Install 12” Gate Valve and Gate Valve Box Each 
 
Item 15b (Bid Alt.) Furnish & Install 8” Gate Valve and Gate Valve Box Each 

 
The quantity of valves to be paid for shall be the actual count, in place and complete, 
installed by the Contractor in accordance with the plans and these specifications.  The 
Engineering Division/Water and Sewer Division shall confirm each valve is operational 
prior to acceptance. 

The unit price paid under the above items shall be full compensation for earth 
excavation; removal of existing valve; removal of existing masonry valve chamber if 
found; returning of removed valve to the Town’s storage yard; furnishing and setting 
valve; furnishing and setting access tube, frame and cover; and/or roadway box as 
required; and furnishing and setting pipe nipples needed to set the valve, including 
couplings.  

Six (6) inch gate valves installed as part of a hydrant installation shall be paid under the 
associated items for hydrant installations (Item 4). 

No separate payment shall be made for valve installations required to be completed 
prior to the installation of temporary by-pass water lines or services.   

No separate payment shall be made for excavation, equipment, labor, or other related 
work/materials necessary for the installation of an insertion valve required to be 
completed prior to other related excavations or water main installations. 

No separate payment will be made for the removal of any existing valves within the 
limits of the work. 
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XIII. POST HYDRANTS 

A. GENERAL 
A. This section covers the installation of new hydrants and the resetting of existing hydrants.  

B. Prior to putting any existing hydrant out of service for any reason, the Contractor shall 
notify the Fire Department or the DPW Dispatch in writing.  

C. Hydrants which will be out of service for more than twenty-four (24) hours shall be 
replaced by temporary hydrants.  

B. MATERIALS 
A. Hydrants required to perform the work under this section shall be Waterous Traffic Flow 

Model, WB67-250, open to the right (or approved equal).  

C. CONSTRUCTION METHODS 
A. Hydrants shall be set plumb with the steamer nozzle facing the roadway.  

B. Hydrants shall be set with the center of the operating nut 18 inches back from the face of 
the curb.  

C. Hydrants shall be set so that manufacturers "bury" mark or ground line is at finish grade. 
If there is no bury mark on the hydrant, the bottom of the breakaway feature shall be a 
minimum of 2 inches and a maximum of 4 inches above finished grade.  

D. The depth of bury shall be either 5-1/2 or 6 feet.  

E. Hydrants shall be set on either a flat stone or concrete base at least 14 inches square and 4 
inches thick.  

F. Hydrants shall be restrained by using mechanical joint follower glands, rods and clamps, 
thrust blocks or any combination thereof as required by the Engineer.  

G. A drainage pit shall be excavated below and around each hydrant and backfilled to a 
height of at least six (6) inches above all drain ports with at least 12 cubic feet of 1 inch to 
2 inch crushed stone. This shall be covered with 4-mil thick plastic sheeting.  

D. MEASUREMENT AND PAYMENT 
ITEM 4  Furnish and Install 6” Hydrant Gate Valve and Gate Valve Box     EACH 

ITEM 5a Remove Ex. Hydrant, Furnish & Install New Hydrant and 6” Hydrant Branch 
  EACH 
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ITEM 5b Remove and Reset Existing Hydrant Including New 6" Hydrant Branch    
EACH 

ITEM 5c Install New Hydrant (No Existing Hydrant) Including New 6" Hydrant Branch    
EACH 

ITEM 16 (Bid Alt.) Furnish and Install 6” Hydrant Gate Valve and Gate Valve Box     
EACH 

ITEM 17a (Bid Alt.) Remove Ex. Hydrant, Furnish & Install New Hydrant and 6” Hydrant 
Branch   EACH 

ITEM 17b (Bid Alt.) Remove and Reset Existing Hydrant Including New 6" Hydrant Branch    
EACH 

ITEM 17c (Bid Alt.) Install New Hydrant (No Existing Hydrant) Including New 6" Hydrant 
Branch    EACH 

Furnishing and installing 6” hydrant gate valve and gate valve box shall be measured each 
complete and in place.  Payment will be made at the contract unit price per each and will 
include all labor, material and equipment necessary to complete the work. 

Removing and disposing of existing hydrants and furnishing and installing new hydrants 
including 6" branch will be measured per each complete and in place.  Hydrant branch shall 
include all 6” CLDI pipe, up to 25-LF required, to complete the hydrant installation.  For 
hydrant branches longer than 25-LF, the Contractor shall be compensated for each additional LF 
installed under Items 2c or Item 14c. 

The unit price shall include full compensation for all labor, material and equipment necessary 
for removing and disposing of the existing pavement; excavating and backfilling of trench; 
resetting curb; replacing damaged sidewalks with the same material as was existing prior to 
construction; removing and disposing of existing 6" branches, gate valve and hydrants; 
furnishing and installing new hydrants including thrust blocks and 6" branches as shown on the 
plans or as directed and all other incidental work.  

E. HYDRANT REPLACEMENT AND NEW HYDRANT 
Where existing hydrants are to be removed and replaced with new hydrants, the existing 
hydrant, hydrant branch and gate valve shall be removed and disposed of by the Contractor at 
the direction of the Town.  The replacement hydrant as well as hydrants at new locations shall 
be furnished and installed, including new 6” branches, thrust blocks and surface restoration.  All 
hydrants shall be manufactured by Waterous. 
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Attention is also directed to any hydrants that are not traffic models.  This will be determined in 
the field, or by the Department of Public Works. 

F. HYDRANT REMOVE AND RESET 
Existing hydrants, hydrant branches and gate valves so designated, shall be removed and the 
hydrant branches and gate valves disposed of by the Contractor.  The existing hydrants shall be 
reset with new 6” hydrant branches and gate valves furnished by the Contractor. 

G. NEW HYDRANT (NO EXISTING HYDRANT) 
Where new hydrants are to be installed where no hydrant was previously present, the new 
hydrant shall be furnished and installed, including new 6” branches, thrust blocks and surface 
restoration.  All hydrants shall be manufactured by Waterous. 
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XIV. TEMPORARY BY-PASS SYSTEM 

A. GENERAL 
A. The Contractor shall furnish, install, chlorinate, maintain and remove bypass and 

temporary service pipe of the size required to adequately service water customers. 

B. The Contractor shall provide temporary services for the customers whose permanent 
service line is:  

1. Out of service due to the main pipe to which it is connected to being replaced. 

2. Out of service due to the main pipe to which it is connected to being cleaned and 
cement lined. 

3. Out of service due to the main pipe to which it is connected being served only by 
the main being rehabilitated or replaced, including dead end pipes and pipes 
ending at division gates.  

4. Out of service for any other reason in connection with work under this contract 

C. The Contractor shall locate all services to be fed by the by-pass system, including both 
domestic and fire service lines. Customer’s service lines, which will be out of service for 
a limited period of time, in the opinion of the Engineer, need not be by-passed but all 
other provisions regarding adequate notice and hours of shut down shall be strictly 
adhered to.  

D. A bypass plan shall be submitted to demonstrate compliance with these provisions. 

E. The Contractor shall review with the Town water distribution plans to determine the 
extent of the by-pass, especially where dead ends and division gates may require by-pass 
piping. No additional payment shall be considered for the extension of the by-pass to feed 
services fed from dead ended pipe or pipe where flow is interrupted by a division gate. 
This may or may not be noted on the plan. In either case the Contractor is responsible for 
determining the locations of all dead ends.  

F. All by-pass shall be fed from two (2) sources unless otherwise approved by the Town.  

G. In the event a bypass pipe is dead-ended, it shall terminate with a 2-inch valve for 
flushing and chlorination. 

H. No by-pass pipe shall be activated prior to approval by the Town. The Contractor will be 
responsible for written notification to the Arlington Fire Department that the by-pass has 
been installed and, to provide a copy to the of such notification to the Town.  
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B. MATERIALS 
A. All by-pass shall be galvanized steel, H.D.P.E. or polyvinylchloride (PVC) pipe. All 

plastic pipe or hose shall bear the imprint of the National Sanitary Foundation approval 
for potable water NSF-PW or shall be capable of meeting the standards established by the 
NSF for this use.  

B. The materials selected shall be adequate to operate at the pressure to which they will be 
subject to and adequate to withstand whatever forces, such as traffic loading, they will 
encounter. Joints for all pipe shall be watertight.  

C. The Town reserves the right to reject at any time materials that do not meet the 
requirements set forth herein.  

C. CONSTRUCTION METHODS 
A. In general, by-pass piping shall be laid along the side of the roadway adjacent to the curb 

line edge of pavement line.  

B. At locations where the pipe is subject to minimal traffic, such as at driveways, the pipe 
shall be adequately protected by excavating and setting the pipe below grade or 
"ramping" it with bituminous concrete or other suitable material.  

C. All by-pass pipes that cross handicapped ramps, intersections, or extends around the 
radius of an intersecting street shall be installed below the surface grade unless otherwise 
approved by the Town. 

D. Where necessary to feed large services, the Contractor may be required to excavate the 
sidewalk or other areas adjacent to a building to cut into the existing service or fire pipe. 
The cost of this work will be included in the bid price for Temporary By-pass Pipe 
including backfill and paving.  

E. The Contractor will be required, where necessary, to ramp over all by-pass piping to 
provide for wheelchair access on affected sidewalks. Ramping shall be in accordance with 
ADA (Americans with Disabilities Act) regulations.  

F. At locations where the pipe is subject to regular traffic, such as where it crosses traveled 
lanes; the pipe MUST be set below grade and the trench adequately filled to withstand the 
traffic loads. At such areas all work must be done in accordance with the applicable 
sections contained herein relating to trench excavation and paving. These requirements 
shall include, but are not limited to, cutting the pavement neatly to avoid excess damage 
to existing pavement.  

G. The interior of all by-pass pipe, temporary service pipe and service hoses shall be flushed 
to remove any dirt or other objects and shall be disinfected in accordance the Ductile Iron 
Pipe and Fittings specification section: Chlorination and De-chlorination of Pipeline.  

H. At all locations where hydrants are out of service due to work under this contract, the 
contractor shall provide temporary hydrants. A hydrant being used to feed temporary 
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hydrants must be fed by 6-inch by-pass pipe including whip connections and must be 
fitted with a butterfly valve with pentagonal operating nut, which can be turned with a 
hand wrench. The valve shall be painted blue for easier identification. The valve shall be 
equipped with a 1/4-turn stop, which will not allow the operating nut to go beyond the 
closed position. All temporary hydrants shall have one 4 1/2-inch outlet, located with the 
centerline of the outlet parallel with the curb line, the face of the nozzle perpendicular to 
the road surface, and between 1 1/2 and 2 1/2 feet above the road surface. A threaded cap 
with a standard pentagonal nut is to be installed at the end of each 4 1/2" hydrant 
connection.  

I. Adequate precautions shall be taken to protect all vehicular and pedestrian traffic from 
injury due to by-pass piping and temporary service lines. These precautions shall include, 
but are not limited to "ramping", barricades and other devices.  

J. All by-pass pipe and service hoses shall be bubble tight at all times. No leakage shall be 
acceptable.  

K. No by-pass pipe shall remain in place after November fifteenth, and none shall be put in 
service prior to April fifteenth unless otherwise approved by the Town.  

D. MEASUREMENT AND PAYMENT 
ITEM 1 Furnish & Install and Remove Temporary Bypass Mains and Services       Lump Sum  

ITEM 13(Bid Alt.) Furnish & Install and Remove Temporary Bypass Mains and Services     
Lump Sum  

Temporary bypass lines will be measured and paid for by the Lump Sum which price and 
payment shall be full compensation for all excavation and backfilling including tap-holes and 
restoration of existing surface (cement concrete or bituminous concrete) to its original condition 
prior to excavation; for furnishing, installing, maintaining and removing temporary fire hydrants 
and temporary house connections; for all tapping and other approved valved connections into 
fire or other service pipes; for furnishing, installing, decontaminating and sterilizing, 
maintaining and removing the temporary bypass pipe, hydrants and house connections, 
including connecting and disconnecting the bypass pipe to an existing water supply, all 
temporary valves, fittings, and other facilities necessary to provide temporary fire and domestic 
service including connections and disconnections; for all special provisions that may be 
required at driveways, street crossings, or otherwise for the protection of the temporary pipe, 
and for all the labor, materials, equipment and other incidental work. 

E. TERMPORARY BYPASS WATER LINES AND SERVICES 
The Contractor shall be responsible for furnishing temporary facilities for supplying water 
service and fire protection as required until the work is completed.  The design shall ensure that 
water is provided through temporary services at pressures that meet those Massachusetts 
Plumbing Code, particularly if pressure relief valves within buildings are bypassed during the 
work.  Please note that static system pressures in the project area are approximately 100-110 
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PSI.  The Contractor’s method and design for providing temporary service and fire protection 
shall be approved by the Engineer and/or the Director of Public Works prior to commencing 
work. 

Upon execution of the contract, a plan for lying of all bypass lines and services shall be 
submitted to the Engineer and the Director of Public Works for approval.  No bypass lines shall 
be laid prior to this approval.  The Engineer and/or the Director of Public Works shall make the 
final decision as to the routing of all bypass lines. 

The plan may include a request to interrupt water service for a period of time up to eight (8) 
hours, without the use of temporary services. 

Areas requiring temporary services may vary depending on the construction sequence submitted 
by the Contractor and approved by the Engineer/Director of Public Works. 

Special attention must be given to areas that while not apparent, may require temporary 
services. 
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XV. SERVICE LINES 

A. GENERAL 
The work under this section shall be the replacement of existing service lines two (2) 
inches or smaller in diameter and installation of new service lines both in public and 
private property. Services larger than 2-inch diameter are installed under the applicable 
CLDI pipe items. 

B. SERVICE RENEWAL 
Existing water services shall be replaced from the main to the back edge of the sidewalk 
(ROW line) by the Contractor, including corporation cocks, copper service pipe and curb 
stops (Open Right).   

All service lines fed from the water main being replaced must be reconnected to the new 
water main unless otherwise directed by the Engineer. The Town specifies that all 
services 2-inches and smaller be copper. 

Existing service pipe material may be lead, galvanized iron, cast or ductile iron, plastic or 
copper.  

C. MATERIALS 
Materials for all service lines 2-inches or less shall be in accordance with the following:  

1. Copper Tubing shall be soft, annealed, seamless tubing conforming to Federal 
Specifications WW-T799A, Type "K".  

a) To minimize joints, coiled tubing shall be used.  
b) Joints in copper tubing shall be made with three part compression 

couplings, flared tube fittings (ASA spec. B-16), or an approved equal. 
All fittings shall be electrically conductive. 
 

2. Corporation Stops: 

a) Shall be cast bronze ball valves, conforming to the latest ASTM 
specification for Steam or Valve Bronze Castings, Serial Designation 
B62. 

b) Shall be equal in size to the stop being replaced, with 3/4 inch being the 
minimum size.  

c) For 2-inch service lines, shall be 1 1/2-inch stops fitted with a 2-inch 
outlet adaptor or shall be 1 1/2-inch stops with 2-inch outlets.  

d) Shall be a ball valve with a full round smooth waterway, which operates 
freely. It shall meet all the requirements of AWWA C800. The valve 
shall be equipped with a removable tee head, which can be attached to 
the operating head of the valve after tapping. The tee head shall be a 
minimum of 1-inch in height. The valve shall open to the right.  



 

 
79 

 

e) Shall be tested under a hydrostatic pressure of 250 pounds per square 
inch and found to be tight before leaving the factory.  

f) Shall have Standard Threads on the inlet and all other threads shall be 
American Standard Wrought Iron Pipe Threads.  
 

3. Roadway service boxes,  
a) Where required, shall have a minimum inside diameter of 4 1/4 inches, 

shall be coated with asphalt and shall be approved by the Town prior to 
installation.  
 

4. Curb Stops:  

a) Shall be cast bronze, conforming to the specification above for 
corporation stops.  

b) Shall be equal in size to the new copper pipe, which the stop is connected 
to.  

c) Shall have full, round, smoothed, reamed waterway and shall operate 
freely as adjusted for testing.  

d) Shall be a ball valve conforming to AWWA 800 with a one-piece tee 
head and shall open to the right.  

e) Shall be rated at 250 psi or greater.  
 

5. Sidewalk Boxes:       

a) Shall be slip type with 3” diameter shafts. 
b) Shall be heavy weight, light gray cast iron, true to pattern, and free from 
flaws. 
c) Shall have length of the two sections at least 70 inches. 
d) Shall have a total weight of approximately 40 pounds. 
e) Shall have a tread plug, which may be removed to operate the stop. 
f) Shall be thoroughly coated with two coats of asphaltum varnish. 
g) Shall be level with sidewalk.   

D. CONSTRUCTION METHODS 

1. GENERAL 
A. To reduce the risk of electric shocks, electric surges, damage to personal 

property, etc., the Contractor shall determine if an existing service line is 
acting as an active “ground” for a building’s electrical system prior to 
cutting or removing an existing service.  The Contractor shall be 
responsible for any damages incurred due to the existing 
service/“ground” being disrupted/removed without completing such a 
check. 



 

 
80 

 

B. All existing service lines shall be replaced between the new main and the 
property line with copper pipe unless otherwise approved by the 
Engineer.  The new service lines shall be shall be connected to the new 
water main using a new corporation stop, shoe, tube, and cap.  

C. All new copper service lines shall be connected to the existing service 
line at the property line. In the event that an area sidewalk foundation 
wall or other subterranean structure exists at the property line, the 
connection shall be made as close as possible to it and at a maximum 18 
inches away from the same.  

D. All service connections shall be tested for strength and tightness before 
being backfilled; they shall be tested under the normal pressure in the 
water mains to which they are connected, and any signs of leakage or 
evidence of failure shall be promptly repaired by the Contractor at their 
own expense. The Contractor shall furnish all apparatus, material, and 
labor for making the tests. The water required for testing shall be 
furnished by the Town, without charge to the Contractor, from the 
Town's existing water system.  

E. The Contractor shall also be responsible for removing any sediment 
deposit that may accumulate and impede the full flow of water when 
restoring the water services.  

F. Service lines shall be chlorinated in accordance with the applicable parts 
of the Ductile Iron Pipe and Fittings specification section. 

2. SERVICE LINES 
A. Shall be a minimum of 3/4 inch in diameter.  

B. Shall have a minimum depth of cover of 5.5 feet, or as approved by the 
Town. 

3. CORPORATION STOPS 
A. Shall be threaded into a tap in the main at the horizontal diameter of the 

main.  

B. Shall have the tap made in the main by means of a tapping machine 
manufactured for this purpose and supplied by the Contractor. The tap 
and drill shall be kept sharp and shall have standard threads unless 
otherwise approved by the Town. 

C. Shall be screwed firmly into the water main with the key upward and the 
inlet end projecting at least 1/8 inch beyond the inside face of the main.  

D. Shall be left in the on (open) position.  

E. 3/4-inch and 1-inch shall be fitted with a service shoe, tube and cap.  
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F. 1½-inch and 1½-inch by 2-inch shall be fitted with a roadway service 
box.  

4. CURB STOPS 
A. Shall be installed on ¾-inch, 1-inch, and 2-inch service lines.  

B. Shall be deleted on service lines when the main is in the sidewalk area, 
and all corporation stops, including ¾-inch and 1-inch, shall be fitted 
with sidewalk control boxes.  

C. Shall be set in a bed of clean gravel or approved material of equal 
draining qualities.  

E. MEASUREMENT AND PAYMENT 
Item 6a  Furnish and Set ¾” Corporation Cock    Each 

Item 6b  Furnish and Set 1” Corporation Cock    Each 

Item 6c  Furnish and Set 2” Corporation Cock    Each 

Item 7a  Furnish and Set ¾” Curb Stop and Box    Each 

Item 7b  Furnish and Set 1” Curb Stop and Box    Each 

Item 7c  Furnish and Set 2” Curb Stop and Box    Each 

Item 8a  Furnish and Install ¾” Copper Service Pipe and Fittings    Linear Foot 

Item 8b  Furnish and Install 1” Copper Service Pipe and Fitting    Linear Foot 

Item 8c  Furnish and Install 2” Copper Service Pipe and Fitting    Linear Foot 

Item 18a (Bid Alt.) Furnish and Set ¾” Corporation Cock   Each 

Item 18b (Bid Alt.) Furnish and Set 1” Corporation Cock   Each 

Item 18c (Bid Alt.) Furnish and Set 2” Corporation Cock   Each 

Item 19a (Bid Alt.) Furnish and Set ¾” Curb Stop and Box   Each 

Item 19b (Bid Alt.) Furnish and Set 1” Curb Stop and Box   Each 

Item 19c (Bid Alt.) Furnish and Set 2” Curb Stop and Box   Each 
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Item 20a (Bid Alt.) Furnish and Install ¾” Copper Service Pipe and Fittings    
Linear Foot 

Item 20b (Bid Alt.) Furnish and Install 1” Copper Service Pipe and Fitting    
Linear Foot 

Item 20c (Bid Alt.) Furnish and Install 2” Copper Service Pipe and Fitting    
Linear Foot 

Furnishing and installing copper service pipe shall be measured by the linear foot along 
the center line of the pipe from the corporation cock key to the point of intersection with 
the existing service pipe. No deduction will be made for curb stops or couplings. 

The unit price shall include full compensation for all labor, material (including couplings) 
and equipment necessary for removing and disposing of the pavement/concrete; 
removing and disposing of the existing service pipe and curb stop; excavating and 
backfilling the trench; furnishing, laying and connecting the copper tubing; resetting 
curbstone, repairing catch basins and drains if disturbed; replacing damaged sidewalks 
with the same material as was existing prior to construction; installing and maintaining 
both temporary and permanent trench patching; and all other service connection work 
except that for which a definite payment item is stated. No separate or additional 
compensation will be allowed for sand backfill around the service pipe or for tunneling if 
used. No driving shall be allowed. 

Furnishing and installing corporation cocks, curb stops and boxes shall be measured by 
each unit complete and in place.  The Engineering Division/Water and Sewer Division 
shall confirm each curb stop is operational prior to acceptance. 

The unit price shall include full compensation for all labor, material and equipment 
necessary for furnishing and installing the corporation cock, curb stop and curb stop box; 
and all other incidental work. 
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XVI. BITUMINOUS CONCRETE PAVING AND CONCRETE WALKS  

A. GENERAL 
This section covers the restoration of roadways, sidewalks, and landscaped areas in whole 
or in part. 

THE CONTRACTOR SHALL NOT LEAVE EXCAVATED AREAS UNPAVED 
OVER WEEKENDS AND/OR HOLIDAYS UNLESS THROUGH WRITTEN 
APPROVAL OF THE ENGINEER.  

Except as otherwise specified herein, all work performed under this section shall conform 
to the Standard Specifications of the Massachusetts Highway Department, latest edition.  

Cold patch may be used when hot mix is not available. This is only for the Contractor's 
convenience and is not considered temporary paving. Where the Contractor has used cold 
patch they will repave the area with acceptable temporary paving as soon as it is 
available. The Contractor will be required to maintain cold patched areas according to the 
specifications for temporary paving. There will not be payment for setting of cold patch.  

All surface treatments shall be restored with like materials unless otherwise directed by 
the engineer. 

B. CLASSIFICATION 
A. Trench Repair 

1. Trench repairs shall be required on a weekly basis before the end of the work 
week. 

2. Temporary patches shall preferably be hot Class I Type 1-1 bituminous 
concrete but may be substituted for with cold mix if hot mix is unavailable 
and the substitution is authorized by the Engineer. 

3. Prior to placement of the Trench Repair, any broken or irregular edges of 
existing pavements shall be cut away in straight lines as directed leaving 
sound vertical faces.  Should an area that has been received a trench repair 
need to be excavated again, the patch shall be cut away in straight lines as 
was done for the initial pavement cut. 

4. The patch shall be laid and compacted in two (2) courses to a minimum of 
four inches total of compacted thickness to a finished grade matching the 
existing road surface.  

5. The contractor shall maintain patches during the course of the project and for 
a period of one year from substantial completion of the work, unless 
otherwise directed by the Engineer.  Within 24 hours of notification by the 
Town, the Contractor shall fill with similar material any depressions and 
holes that may occur so as to maintain the surface in a safe and satisfactory 
condition.  
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6. Following completion of work, patches shall be installed so as to provide 
safe vehicular and pedestrian travel.  The patch shall be placed so as to last 
for a period of one year from substantial completion of the project.  The 
Contractor will be responsible for maintaining the patch during this period, 
including shimming of pavement and adjustments needed to ensure safe 
pedestrian and vehicular travel.  The maintenance period of one year may be 
reduced at the discretion of the Engineer.  The Contractor shall be 
responsible for maintaining the patching in a safe and travelable condition. 

7. Where applicable, all conditions of the constructions methods listed in this 
section shall apply to patch repairs. 

B. Permanent Trench Repair 

1. Permanent Trench Repair will not be required under this Contract. 

C. MATERIALS 
A. Bituminous Concrete  

Bituminous concrete pavement placed in all streets shall conform to Commonwealth 
of Massachusetts’s standards and specifications for M3.11.00 Class I, Bituminous 
Concrete.  

B. Tack Coat  

Tack coat shall consist of emulsified asphalt, Grade RS-1, conforming to Section 
M.3.03.0 of the Commonwealth of Massachusetts Department of Public Works 
Standard Specifications for Highways and Bridges, latest edition. 

C. Concrete Cement 

Concrete cement placed in all walk and driveways shall conform to Commonwealth 
of Massachusetts’s standards and specifications for M4.02.00, Concrete Cement. 

D. CONSTRUCTION METHODS 

1. GENERAL  
1. All pavement thickness referred to in these specifications are compacted 

thickness. The Contractor shall place sufficient bituminous concrete mix to 
insure the specified thickness of pavement occurs after compaction.  

2. All frames, grates, covers, street boxes, manhole rings and other castings 
within the limits of the area to be paved shall be reset, if required, 
immediately prior to paving. 

3. Prior to patching an area, the trimmed edges of existing pavement shall be 
stable and unyielding, free of loose or broken pieces, and all edges shall be 
thoroughly cleaned and coated with an asphalt tack coat.  
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4. All contact surfaces of curbing, existing pavement, castings and other 
structures shall be coated with an asphalt tack coat.  

5. When the air temperature falls below fifty (50) degrees F, extra precautions 
shall be taken in drying the aggregates, controlling the temperatures of the 
materials and placing and compacting the mixtures.  

6. No mixtures shall be placed when the air temperature is below forty (40) 
degrees F, nor when the material on which the mixtures are to be placed 
contains frost or has a surface temperature not suitable to the Inspector.  

7. Each layer of bituminous concrete paving material shall be thoroughly 
compacted with a roller weighing a minimum of two hundred and eighty-five 
(285) pounds per inch of width. 

8. Along curbing, structures, and all places not accessible to the roller, the 
mixture shall be thoroughly compacted by tampers. Such tampers shall not 
weigh less than twenty-five (25) pounds and shall have a tamping face of not 
more than fifty (50) square inches. 

9. No vehicular traffic loads shall be permitted on the newly paved area until 
adequate stability has been attained and the material has cooled sufficiently 
to prevent distortion or loss of fines.  

10. Any disturbed area, Public or Private, shall be restored with Loam and Seed 
to the Engineer’s satisfaction.  If substantial completion is completed in the 
Fall, loam and seed should be provided the following spring.  

11. Any disturbed walk or driveway, Public or Private, shall be restored to the 
Engineer’s satisfaction.   

2. MAINTENANCE PERIOD OF ROADWAY SURFACE 
The Contractor shall be responsible to maintain trenches and patching at their 
expense for a period of one year after the backfilling and patching of the trench 
and shall promptly refill and repair areas, which have settled or are otherwise 
unsatisfactory for pedestrian and vehicular traffic. 

The Contractor shall be responsible and indemnify and hold the Town harmless 
for any damages sustained to persons or property as a result of any accident that 
may occur on account of the defective condition of the street or sidewalk surface. 

Final payment or acceptance by the Town of the completed contract shall have 
no effect on the Contractor's obligation as indicated in the above paragraphs.  

3. MEASUREMENT AND PAYMENT 
No separate measurement and payment will be made for work required under this 
Section.  All costs in connection therein shall be considered incidental to the 
item(s) of work to which they pertain.  Further, the Contractor shall be liable for 
all costs associated with additional patching required due to trenches that are 
larger than the recommended size. 
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THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
CHARLES D. BAKER ROSALIN ACOSTA

SecretaryGovernor

MICHAEL FLANAGAN

Proposals are for Water Distribution System Improvement Work, including water main replacement, on Sunnyside 

Avenue, Broadway, Gardner Street, and Decatur Street in the Town of Arlington, MA.

Director

Awarding Authority: Town of Arlington

City/Town:Contract Number: 21-30 ARLINGTON

Description of Work:

Job Location: Various Locations

               Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

• This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the 

“Wage Request Number” on all pages of this schedule.  

• An Awarding Authority must request an updated wage schedule from the Department of Labor Standards (“DLS”) if it has 

not opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.  For CM AT RISK projects 

(bid pursuant to G.L. c.149A), the earlier of:  (a) the execution date of the GMP Amendment, or (b) the bid for the first 

construction scope of work must be within 90-days of the wage schedule issuance date.

• The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, 

§ 27.  The wage schedule shall be made a part of the contract awarded for the project.  The wage schedule must be posted in a 

conspicuous place at the work site for the life of the project in accordance with M.G.L. c. 149 § 27.  The wages listed on the 

wage schedule must be paid to employees performing construction work on the project whether they are employed by the prime 

contractor, a filed sub-bidder, or any sub-contractor.  

• All apprentices working on the project are required to be registered with the Massachusetts Department of Labor 

Standards, Division of Apprentice Standards (DLS/DAS).   Apprentice must keep his/her apprentice identification card on 

his/her person during all work hours on the project.   An apprentice registered with DAS may be paid the lower apprentice 

wage rate at the applicable step as provided on the prevailing wage schedule.  Any apprentice not registered with DLS/DAS 

regardless of whether or not they are registered with any other federal, state, local, or private agency must be paid the 

journeyworker's rate for the trade.

• The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction 

projects.  For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.  

Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the 

contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, awarding 

authority must request an annual update no later than two weeks before the anniversary date, determined as the earlier of:  (a) 

the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit procurement of 

construction services. Contractors are required to obtain the wage schedules from awarding authorities, and to pay no less than 

these rates to covered workers.  The annual update requirement is not applicable to 27F “rental of equipment” contracts. 

• Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll 

reports and a Statement of Compliance directly to the awarding authority by mail or email and keep them on file for three years.  

Each weekly payroll report must contain:  the employee’s name, address, occupational classification, hours worked, and wages 

paid.  Do not submit weekly payroll reports to DLS.  A sample of a payroll reporting form may be obtained at 

http://www.mass.gov/dols/pw. 

• Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative 

obligation to inquire with DLS at (617) 626-6953. 

• Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor 

Division of the office of the Attorney General at (617) 727-3465.

• Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who 

perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and 

criminal penalties.

KARYN E. POLITO

Lt. Governor



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$64.78 06/01/2021 $12.91 $0.00 $37.05 $14.82

$65.28 08/01/2021 $13.41 $0.00 $37.05 $14.82

$66.47 12/01/2021 $13.41 $0.00 $37.05 $16.01

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$64.85 06/01/2021 $12.91 $0.00 $37.12 $14.82

$65.35 08/01/2021 $13.41 $0.00 $37.12 $14.82

$66.54 12/01/2021 $13.41 $0.00 $37.12 $16.01

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$64.97 06/01/2021 $12.91 $0.00 $37.24 $14.82

$65.47 08/01/2021 $13.41 $0.00 $37.24 $14.82

$66.66 12/01/2021 $13.41 $0.00 $37.24 $16.01

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 1)

$135.57 08/01/2020 $9.40 $0.00 $103.05 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

AIR TRACK OPERATOR
LABORERS - ZONE 1

$67.59 06/01/2021 $8.60 $0.00 $41.42 $17.57

$68.60 12/01/2021 $8.60 $0.00 $42.43 $17.57

$69.60 06/01/2022 $8.60 $0.00 $43.43 $17.57

$70.60 12/01/2022 $8.60 $0.00 $44.43 $17.57

$71.60 06/01/2023 $8.60 $0.00 $45.43 $17.57

$72.85 12/01/2023 $8.60 $0.00 $46.68 $17.57
For apprentice rates see "Apprentice- LABORER"

AIR TRACK OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$67.59 06/01/2021 $8.60 $0.00 $41.42 $17.57

$68.60 12/01/2021 $8.60 $0.00 $42.43 $17.57
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASBESTOS REMOVER - PIPE / MECH. EQUIPT.
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$60.35 12/01/2020 $12.80 $0.00 $38.10 $9.45

ASPHALT RAKER
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 12/01/2023 $8.60 $0.00 $46.18 $17.57
For apprentice rates see "Apprentice- LABORER"

ASPHALT RAKER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE
OPERATING ENGINEERS LOCAL 4

$80.28 06/01/2021 $13.75 $0.00 $50.73 $15.80

$81.43 12/01/2021 $13.75 $0.00 $51.88 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER
OPERATING ENGINEERS LOCAL 4

$80.28 06/01/2021 $13.75 $0.00 $50.73 $15.80

$81.43 12/01/2021 $13.75 $0.00 $51.88 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 12/01/2023 $8.60 $0.00 $46.18 $17.57

Issue Date: Wage Request Number:06/24/2021 Page 2 of 3320210624-032



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 1

$67.59 06/01/2021 $8.60 $0.00 $41.42 $17.57

$68.60 12/01/2021 $8.60 $0.00 $42.43 $17.57

$69.60 06/01/2022 $8.60 $0.00 $43.43 $17.57

$70.60 12/01/2022 $8.60 $0.00 $44.43 $17.57

$71.60 06/01/2023 $8.60 $0.00 $45.43 $17.57

$72.85 12/01/2023 $8.60 $0.00 $46.68 $17.57
For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 

HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$67.59 06/01/2021 $8.60 $0.00 $41.42 $17.57

$68.60 12/01/2021 $8.60 $0.00 $42.43 $17.57

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

BOILER MAKER
BOILERMAKERS LOCAL 29

$71.15 01/01/2020 $7.07 $0.00 $46.10 $17.98

BOILERMAKER - Local 29Apprentice -

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.97 $7.07 $11.69 $0.00 $48.73 65

 2 $29.97 $7.07 $11.69 $0.00 $48.73 65

 3 $32.27 $7.07 $12.59 $0.00 $51.93 70

 4 $34.58 $7.07 $13.49 $0.00 $55.14 75

 5 $36.88 $7.07 $14.38 $0.00 $58.33 80

 6 $39.19 $7.07 $15.29 $0.00 $61.55 85

 7 $41.49 $7.07 $16.18 $0.00 $64.74 90

 8 $43.80 $7.07 $17.09 $0.00 $67.96 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:4

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (BOSTON)

$89.23 02/01/2021 $11.39 $0.00 $55.75 $22.09

$90.79 08/01/2021 $11.39 $0.00 $57.15 $22.25

$91.38 02/01/2022 $11.39 $0.00 $57.74 $22.25

Issue Date: Wage Request Number:06/24/2021 Page 3 of 3320210624-032



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BRICK/PLASTER/CEMENT MASON - Local 3 BostonApprentice -

02/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.88 $11.39 $22.09 $0.00 $61.36 50

 2 $33.45 $11.39 $22.09 $0.00 $66.93 60

 3 $39.03 $11.39 $22.09 $0.00 $72.51 70

 4 $44.60 $10.75 $22.09 $0.00 $77.44 80

 5 $50.18 $10.75 $22.09 $0.00 $83.02 90

08/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.58 $11.39 $22.25 $0.00 $62.22 50

 2 $34.29 $11.39 $22.25 $0.00 $67.93 60

 3 $40.01 $11.39 $22.25 $0.00 $73.65 70

 4 $45.72 $10.75 $22.25 $0.00 $78.72 80

 5 $51.44 $10.75 $22.25 $0.00 $84.44 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/GRADER/SCRAPER
OPERATING ENGINEERS LOCAL 4

$79.74 06/01/2021 $13.75 $0.00 $50.19 $15.80

$80.88 12/01/2021 $13.75 $0.00 $51.33 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$68.14 06/01/2021 $8.60 $0.00 $41.82 $17.72

$69.15 12/01/2021 $8.60 $0.00 $42.83 $17.72
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$66.99 06/01/2021 $8.60 $0.00 $40.67 $17.72

$68.00 12/01/2021 $8.60 $0.00 $41.68 $17.72
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$66.99 06/01/2021 $8.60 $0.00 $40.67 $17.72

$68.00 12/01/2021 $8.60 $0.00 $41.68 $17.72
For apprentice rates see "Apprentice- LABORER"

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 12/01/2023 $8.60 $0.00 $46.18 $17.57
For apprentice rates see "Apprentice- LABORER"

CARPENTER
CARPENTERS -ZONE 2 (Eastern Massachusetts)

$71.89 03/01/2021 $9.40 $0.00 $43.54 $18.95

$72.54 09/01/2021 $9.40 $0.00 $44.19 $18.95

$73.14 03/01/2022 $9.40 $0.00 $44.79 $18.95

$73.79 09/01/2022 $9.40 $0.00 $45.44 $18.95

$74.39 03/01/2023 $9.40 $0.00 $46.04 $18.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER - Zone 2 Eastern MAApprentice -

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.77 $9.40 $1.73 $0.00 $32.90 50

 2 $26.12 $9.40 $1.73 $0.00 $37.25 60

 3 $30.48 $9.40 $13.76 $0.00 $53.64 70

 4 $32.66 $9.40 $13.76 $0.00 $55.82 75

 5 $34.83 $9.40 $15.49 $0.00 $59.72 80

 6 $34.83 $9.40 $15.49 $0.00 $59.72 80

 7 $39.19 $9.40 $17.22 $0.00 $65.81 90

 8 $39.19 $9.40 $17.22 $0.00 $65.81 90

09/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.10 $9.40 $1.73 $0.00 $33.23 50

 2 $26.51 $9.40 $1.73 $0.00 $37.64 60

 3 $30.93 $9.40 $13.76 $0.00 $54.09 70

 4 $33.14 $9.40 $13.76 $0.00 $56.30 75

 5 $35.35 $9.40 $15.49 $0.00 $60.24 80

 6 $35.35 $9.40 $15.49 $0.00 $60.24 80

 7 $39.77 $9.40 $17.22 $0.00 $66.39 90

 8 $39.77 $9.40 $17.22 $0.00 $66.39 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $30.72/ 3&4 $36.75/ 5&6 $55.37/ 7&8 $61.45

Apprentice to Journeyworker Ratio:1:5

CARPENTER WOOD FRAME
CARPENTERS-ZONE 3 (Wood Frame)

$35.17 04/01/2021 $7.21 $0.00 $23.16 $4.80

$35.67 04/01/2022 $7.21 $0.00 $23.66 $4.80

$36.17 04/01/2023 $7.21 $0.00 $24.16 $4.80
All Aspects of New Wood Frame Work
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER (Wood Frame) - Zone 3Apprentice -

04/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $13.90 $7.21 $0.00 $0.00 $21.11 60

 2 $13.90 $7.21 $0.00 $0.00 $21.11 60

 3 $15.05 $7.21 $0.00 $0.00 $22.26 65

 4 $16.21 $7.21 $0.00 $0.00 $23.42 70

 5 $17.37 $7.21 $3.80 $0.00 $28.38 75

 6 $18.53 $7.21 $3.80 $0.00 $29.54 80

 7 $19.69 $7.21 $3.80 $0.00 $30.70 85

 8 $20.84 $7.21 $3.80 $0.00 $31.85 90

04/01/2022

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.20 $7.21 $0.00 $0.00 $21.41 60

 2 $14.20 $7.21 $0.00 $0.00 $21.41 60

 3 $15.38 $7.21 $0.00 $0.00 $22.59 65

 4 $16.56 $7.21 $0.00 $0.00 $23.77 70

 5 $17.75 $7.21 $3.80 $0.00 $28.76 75

 6 $18.93 $7.21 $3.80 $0.00 $29.94 80

 7 $20.11 $7.21 $3.80 $0.00 $31.12 85

 8 $21.29 $7.21 $3.80 $0.00 $32.30 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $17.63/ 3&4 $19.95/ 5&6 $27.22/ 7&8 $29.54

Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (BOSTON)

$84.85 01/01/2020 $12.75 $0.62 $49.07 $22.41

CEMENT MASONRY/PLASTERING - Eastern Mass (Boston)Apprentice -

01/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.54 $12.75 $15.41 $0.00 $52.70 50

 2 $29.44 $12.75 $17.41 $0.62 $60.22 60

 3 $31.90 $12.75 $18.41 $0.62 $63.68 65

 4 $34.35 $12.75 $19.41 $0.62 $67.13 70

 5 $36.80 $12.75 $20.41 $0.62 $70.58 75

 6 $39.26 $12.75 $21.41 $0.62 $74.04 80

 7 $44.16 $12.75 $22.41 $0.62 $79.94 90

Notes: 

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

     

Apprentice to Journeyworker Ratio:1:3
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CHAIN SAW OPERATOR
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 12/01/2023 $8.60 $0.00 $46.18 $17.57
For apprentice rates see "Apprentice- LABORER"

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES
OPERATING ENGINEERS LOCAL 4

$81.28 06/01/2021 $13.75 $0.00 $51.73 $15.80

$82.43 12/01/2021 $13.75 $0.00 $52.88 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 4

$62.95 06/01/2021 $13.75 $0.00 $33.40 $15.80

$63.74 12/01/2021 $13.75 $0.00 $34.19 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 2

$83.06 01/01/2021 $8.25 $0.00 $52.06 $22.75

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.03 $8.25 $0.00 $0.00 $34.28 50

 2 $28.63 $8.25 $6.16 $0.00 $43.04 55

 3 $31.24 $8.25 $6.72 $0.00 $46.21 60

 4 $33.84 $8.25 $7.28 $0.00 $49.37 65

 5 $36.44 $8.25 $19.39 $0.00 $64.08 70

 6 $39.05 $8.25 $19.95 $0.00 $67.25 75

 7 $41.65 $8.25 $20.51 $0.00 $70.41 80

 8 $46.85 $8.25 $21.63 $0.00 $76.73 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 1

$66.99 06/01/2021 $8.60 $0.00 $40.82 $17.57

$68.00 12/01/2021 $8.60 $0.00 $41.83 $17.57

$69.00 06/01/2022 $8.60 $0.00 $42.83 $17.57

$70.00 12/01/2022 $8.60 $0.00 $43.83 $17.57

$71.00 06/01/2023 $8.60 $0.00 $44.83 $17.57

$72.25 12/01/2023 $8.60 $0.00 $46.08 $17.57
For apprentice rates see "Apprentice- LABORER"

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 1

$67.99 06/01/2021 $8.60 $0.00 $41.82 $17.57

$69.00 12/01/2021 $8.60 $0.00 $42.83 $17.57

$70.00 06/01/2022 $8.60 $0.00 $43.83 $17.57

$71.00 12/01/2022 $8.60 $0.00 $44.83 $17.57

$72.00 06/01/2023 $8.60 $0.00 $45.83 $17.57

$73.25 12/01/2023 $8.60 $0.00 $47.08 $17.57
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DEMO: BURNERS
LABORERS - ZONE 1

$67.74 06/01/2021 $8.60 $0.00 $41.57 $17.57

$68.75 12/01/2021 $8.60 $0.00 $42.58 $17.57

$69.75 06/01/2022 $8.60 $0.00 $43.58 $17.57

$70.75 12/01/2022 $8.60 $0.00 $44.58 $17.57

$71.75 06/01/2023 $8.60 $0.00 $45.58 $17.57

$73.00 12/01/2023 $8.60 $0.00 $46.83 $17.57
For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 1

$67.99 06/01/2021 $8.60 $0.00 $41.82 $17.57

$69.00 12/01/2021 $8.60 $0.00 $42.83 $17.57

$70.00 06/01/2022 $8.60 $0.00 $43.83 $17.57

$71.00 12/01/2022 $8.60 $0.00 $44.83 $17.57

$72.00 06/01/2023 $8.60 $0.00 $45.83 $17.57

$73.25 12/01/2023 $8.60 $0.00 $47.08 $17.57
For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 1

$67.74 06/01/2021 $8.60 $0.00 $41.57 $17.57

$68.75 12/01/2021 $8.60 $0.00 $42.58 $17.57

$69.75 06/01/2022 $8.60 $0.00 $43.58 $17.57

$70.75 12/01/2022 $8.60 $0.00 $44.58 $17.57

$71.75 06/01/2023 $8.60 $0.00 $45.58 $17.57

$73.00 12/01/2023 $8.60 $0.00 $46.83 $17.57
For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 1

$66.99 06/01/2021 $8.60 $0.00 $40.82 $17.57

$68.00 12/01/2021 $8.60 $0.00 $41.83 $17.57

$69.00 06/01/2022 $8.60 $0.00 $42.83 $17.57

$70.00 12/01/2022 $8.60 $0.00 $43.83 $17.57

$71.00 06/01/2023 $8.60 $0.00 $44.83 $17.57

$72.25 12/01/2023 $8.60 $0.00 $46.08 $17.57
For apprentice rates see "Apprentice- LABORER"

DIRECTIONAL DRILL MACHINE OPERATOR
OPERATING ENGINEERS LOCAL 4

$79.74 06/01/2021 $13.75 $0.00 $50.19 $15.80

$80.88 12/01/2021 $13.75 $0.00 $51.33 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$101.22 08/01/2020 $9.40 $0.00 $68.70 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 1)

$81.59 08/01/2020 $9.40 $0.00 $49.07 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$106.12 08/01/2020 $9.40 $0.00 $73.60 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$135.57 08/01/2020 $9.40 $0.00 $103.05 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction)
DRAWBRIDGE - SEIU LOCAL 888

$37.53 07/01/2020 $6.67 $0.16 $26.77 $3.93
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELECTRICIAN
ELECTRICIANS LOCAL 103

$88.42 03/01/2021 $13.00 $0.00 $55.41 $20.01

$89.90 09/01/2021 $13.00 $0.00 $56.84 $20.06

$91.13 03/01/2022 $13.00 $0.00 $58.04 $20.09

$92.61 09/01/2022 $13.00 $0.00 $59.48 $20.13

$93.84 03/01/2023 $13.00 $0.00 $60.67 $20.17

ELECTRICIAN - Local 103Apprentice -

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.16 $13.00 $0.66 $0.00 $35.82 40

 2 $22.16 $13.00 $0.66 $0.00 $35.82 40

 3 $24.93 $13.00 $15.13 $0.00 $53.06 45

 4 $24.93 $13.00 $15.13 $0.00 $53.06 45

 5 $27.71 $13.00 $15.57 $0.00 $56.28 50

 6 $30.48 $13.00 $16.01 $0.00 $59.49 55

 7 $33.25 $13.00 $16.46 $0.00 $62.71 60

 8 $36.02 $13.00 $16.90 $0.00 $65.92 65

 9 $38.79 $13.00 $17.34 $0.00 $69.13 70

 10 $41.56 $13.00 $17.80 $0.00 $72.36 75

09/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.74 $13.00 $0.68 $0.00 $36.42 40

 2 $22.74 $13.00 $0.68 $0.00 $36.42 40

 3 $25.58 $13.00 $15.15 $0.00 $53.73 45

 4 $25.58 $13.00 $15.15 $0.00 $53.73 45

 5 $28.42 $13.00 $15.59 $0.00 $57.01 50

 6 $31.26 $13.00 $16.04 $0.00 $60.30 55

 7 $34.10 $13.00 $16.48 $0.00 $63.58 60

 8 $36.95 $13.00 $16.93 $0.00 $66.88 65

 9 $39.79 $13.00 $17.37 $0.00 $70.16 70

 10 $42.63 $13.00 $17.83 $0.00 $73.46 75

Notes: :

     App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80

     

Apprentice to Journeyworker Ratio:2:3***

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 4

$98.66 01/01/2021 $15.88 $0.00 $63.47 $19.31

$101.86 01/01/2022 $16.03 $0.00 $65.62 $20.21
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELEVATOR CONSTRUCTOR - Local 4Apprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.74 $15.88 $0.00 $0.00 $47.62 50

 2 $34.91 $15.88 $19.31 $0.00 $70.10 55

 3 $41.26 $15.88 $19.31 $0.00 $76.45 65

 4 $44.43 $15.88 $19.31 $0.00 $79.62 70

 5 $50.78 $15.88 $19.31 $0.00 $85.97 80

01/01/2022

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.81 $16.03 $0.00 $0.00 $48.84 50

 2 $36.09 $16.03 $20.21 $0.00 $72.33 55

 3 $42.65 $16.03 $20.21 $0.00 $78.89 65

 4 $45.93 $16.03 $20.21 $0.00 $82.17 70

 5 $52.50 $16.03 $20.21 $0.00 $88.74 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 4

$79.62 01/01/2021 $15.88 $0.00 $44.43 $19.31

$82.17 01/01/2022 $16.03 $0.00 $45.93 $20.21
For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 12/01/2023 $8.60 $0.00 $46.18 $17.57
For apprentice rates see "Apprentice- LABORER"

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$75.08 05/01/2021 $13.50 $0.00 $45.88 $15.70

$76.08 11/01/2021 $13.50 $0.00 $46.88 $15.70

$77.23 05/01/2022 $13.50 $0.00 $48.03 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$76.60 05/01/2021 $13.50 $0.00 $47.40 $15.70

$77.61 11/01/2021 $13.50 $0.00 $48.41 $15.70

$78.77 05/01/2022 $13.50 $0.00 $49.57 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$52.11 05/01/2021 $13.50 $0.00 $22.91 $15.70

$52.71 11/01/2021 $13.50 $0.00 $23.51 $15.70

$53.38 05/01/2022 $13.50 $0.00 $24.18 $15.70
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 103

$88.42 03/01/2021 $13.00 $0.00 $55.41 $20.01

$89.90 09/01/2021 $13.00 $0.00 $56.84 $20.06

$91.13 03/01/2022 $13.00 $0.00 $58.04 $20.09

$92.61 09/01/2022 $13.00 $0.00 $59.48 $20.13

$93.84 03/01/2023 $13.00 $0.00 $60.67 $20.17
For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE

                                         / COMMISSIONINGELECTRICIANS 

LOCAL 103

$72.99 03/01/2021 $13.00 $0.00 $42.11 $17.88

$74.77 09/01/2021 $13.00 $0.00 $43.77 $18.00

$76.39 03/01/2022 $13.00 $0.00 $45.27 $18.12

$78.23 09/01/2022 $13.00 $0.00 $46.99 $18.24

$79.91 03/01/2023 $13.00 $0.00 $48.54 $18.37
For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN (ASST. ENGINEER)
OPERATING ENGINEERS LOCAL 4

$70.86 06/01/2021 $13.75 $0.00 $41.31 $15.80

$71.81 12/01/2021 $13.75 $0.00 $42.26 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$50.67 06/01/2021 $8.60 $0.00 $24.50 $17.57

$50.67 12/01/2021 $8.60 $0.00 $24.50 $17.57
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE I

$77.24 03/01/2021 $9.40 $0.00 $48.59 $19.25

$78.04 09/01/2021 $9.40 $0.00 $49.39 $19.25

$78.84 03/01/2022 $9.40 $0.00 $50.19 $19.25
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FLOORCOVERER - Local 2168 Zone IApprentice -

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.30 $9.40 $1.79 $0.00 $35.49 50

 2 $26.72 $9.40 $1.79 $0.00 $37.91 55

 3 $29.15 $9.40 $13.88 $0.00 $52.43 60

 4 $31.58 $9.40 $13.88 $0.00 $54.86 65

 5 $34.01 $9.40 $15.67 $0.00 $59.08 70

 6 $36.44 $9.40 $15.67 $0.00 $61.51 75

 7 $38.87 $9.40 $17.46 $0.00 $65.73 80

 8 $41.30 $9.40 $17.46 $0.00 $68.16 85

09/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.70 $9.40 $1.79 $0.00 $35.89 50

 2 $27.16 $9.40 $1.79 $0.00 $38.35 55

 3 $29.63 $9.40 $13.88 $0.00 $52.91 60

 4 $32.10 $9.40 $13.88 $0.00 $55.38 65

 5 $34.57 $9.40 $15.67 $0.00 $59.64 70

 6 $37.04 $9.40 $15.67 $0.00 $62.11 75

 7 $39.51 $9.40 $17.46 $0.00 $66.37 80

 8 $41.98 $9.40 $17.46 $0.00 $68.84 85

Notes: Steps are 750 hrs.

     % After 09/1/17; 45/45/55/55/70/70/80/80 (1500hr Steps)

     Step 1&2 $33.03/ 3&4 $39.64/ 5&6 $59.08/ 7&8 $65.73

Apprentice to Journeyworker Ratio:1:1

FORK LIFT/CHERRY PICKER
OPERATING ENGINEERS LOCAL 4

$80.28 06/01/2021 $13.75 $0.00 $50.73 $15.80

$81.43 12/01/2021 $13.75 $0.00 $51.88 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS
OPERATING ENGINEERS LOCAL 4

$62.95 06/01/2021 $13.75 $0.00 $33.40 $15.80

$63.74 12/01/2021 $13.75 $0.00 $34.19 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 35 (ZONE 2)

$72.56 01/01/2021 $8.25 $0.00 $41.56 $22.75
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

GLAZIER - Local 35 Zone 2Apprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.78 $8.25 $0.00 $0.00 $29.03 50

 2 $22.86 $8.25 $6.16 $0.00 $37.27 55

 3 $24.94 $8.25 $6.72 $0.00 $39.91 60

 4 $27.01 $8.25 $7.28 $0.00 $42.54 65

 5 $29.09 $8.25 $19.39 $0.00 $56.73 70

 6 $31.17 $8.25 $19.95 $0.00 $59.37 75

 7 $33.25 $8.25 $20.51 $0.00 $62.01 80

 8 $37.40 $8.25 $21.63 $0.00 $67.28 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

HOISTING ENGINEER/CRANES/GRADALLS
OPERATING ENGINEERS LOCAL 4

$80.28 06/01/2021 $13.75 $0.00 $50.73 $15.80

$81.43 12/01/2021 $13.75 $0.00 $51.88 $15.80
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OPERATING ENGINEERS - Local 4Apprentice -

06/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.90 $13.75 $0.00 $0.00 $41.65 55

 2 $30.44 $13.75 $15.80 $0.00 $59.99 60

 3 $32.97 $13.75 $15.80 $0.00 $62.52 65

 4 $35.51 $13.75 $15.80 $0.00 $65.06 70

 5 $38.05 $13.75 $15.80 $0.00 $67.60 75

 6 $40.58 $13.75 $15.80 $0.00 $70.13 80

 7 $43.12 $13.75 $15.80 $0.00 $72.67 85

 8 $45.66 $13.75 $15.80 $0.00 $75.21 90

12/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.53 $13.75 $0.00 $0.00 $42.28 55

 2 $31.13 $13.75 $15.80 $0.00 $60.68 60

 3 $33.72 $13.75 $15.80 $0.00 $63.27 65

 4 $36.32 $13.75 $15.80 $0.00 $65.87 70

 5 $38.91 $13.75 $15.80 $0.00 $68.46 75

 6 $41.50 $13.75 $15.80 $0.00 $71.05 80

 7 $44.10 $13.75 $15.80 $0.00 $73.65 85

 8 $46.69 $13.75 $15.80 $0.00 $76.24 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 17 - A

$92.59 02/01/2021 $13.65 $2.70 $51.67 $24.57

$94.39 08/01/2021 $13.65 $2.75 $53.42 $24.57

$96.19 02/01/2022 $13.65 $2.80 $55.17 $24.57
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 103

$88.42 03/01/2021 $13.00 $0.00 $55.41 $20.01

$89.90 09/01/2021 $13.00 $0.00 $56.84 $20.06

$91.13 03/01/2022 $13.00 $0.00 $58.04 $20.09

$92.61 09/01/2022 $13.00 $0.00 $59.48 $20.13

$93.84 03/01/2023 $13.00 $0.00 $60.67 $20.17
For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 17 - A

$92.59 02/01/2021 $13.65 $2.70 $51.67 $24.57

$94.39 08/01/2021 $13.65 $2.75 $53.42 $24.57

$96.19 02/01/2022 $13.65 $2.80 $55.17 $24.57
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER)
PIPEFITTERS LOCAL 537

$89.88 03/01/2021 $11.70 $0.00 $57.94 $20.24

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC
PIPEFITTERS LOCAL 537

$89.88 03/01/2021 $11.70 $0.00 $57.94 $20.24
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS
LABORERS - ZONE 1

$67.59 06/01/2021 $8.60 $0.00 $41.42 $17.57

$68.60 12/01/2021 $8.60 $0.00 $42.43 $17.57

$69.60 06/01/2022 $8.60 $0.00 $43.43 $17.57

$70.60 12/01/2022 $8.60 $0.00 $44.43 $17.57

$71.60 06/01/2023 $8.60 $0.00 $45.43 $17.57

$72.85 12/01/2023 $8.60 $0.00 $46.68 $17.57
For apprentice rates see "Apprentice- LABORER"

HYDRAULIC DRILLS (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$67.59 06/01/2021 $8.60 $0.00 $41.42 $17.57

$68.60 12/01/2021 $8.60 $0.00 $42.43 $17.57
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$79.94 09/01/2020 $13.80 $0.00 $49.00 $17.14

$82.34 09/01/2021 $13.80 $0.00 $51.40 $17.14

$84.79 09/01/2022 $13.80 $0.00 $53.85 $17.14

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 BostonApprentice -

09/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.50 $13.80 $12.42 $0.00 $50.72 50

 2 $29.40 $13.80 $13.36 $0.00 $56.56 60

 3 $34.30 $13.80 $14.31 $0.00 $62.41 70

 4 $39.20 $13.80 $15.25 $0.00 $68.25 80

09/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.70 $13.80 $12.42 $0.00 $51.92 50

 2 $30.84 $13.80 $13.36 $0.00 $58.00 60

 3 $35.98 $13.80 $14.31 $0.00 $64.09 70

 4 $41.12 $13.80 $15.25 $0.00 $70.17 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER
IRONWORKERS LOCAL 7 (BOSTON AREA)

$81.86 09/16/2020 $8.10 $0.00 $48.66 $25.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

IRONWORKER - Local 7 BostonApprentice -

09/16/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.20 $8.10 $25.10 $0.00 $62.40 60

 2 $34.06 $8.10 $25.10 $0.00 $67.26 70

 3 $36.50 $8.10 $25.10 $0.00 $69.70 75

 4 $38.93 $8.10 $25.10 $0.00 $72.13 80

 5 $41.36 $8.10 $25.10 $0.00 $74.56 85

 6 $43.79 $8.10 $25.10 $0.00 $76.99 90

Notes: 

     ** Structural 1:6; Ornamental 1:4

     

Apprentice to Journeyworker Ratio:**

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 12/01/2023 $8.60 $0.00 $46.18 $17.57
For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 1

$66.84 06/01/2021 $8.60 $0.00 $40.67 $17.57

$67.85 12/01/2021 $8.60 $0.00 $41.68 $17.57

$68.85 06/01/2022 $8.60 $0.00 $42.68 $17.57

$69.85 12/01/2022 $8.60 $0.00 $43.68 $17.57

$70.85 06/01/2023 $8.60 $0.00 $44.68 $17.57

$72.10 12/01/2023 $8.60 $0.00 $45.93 $17.57
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER - Zone 1Apprentice -

06/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.40 $8.60 $17.57 $0.00 $50.57 60

 2 $28.47 $8.60 $17.57 $0.00 $54.64 70

 3 $32.54 $8.60 $17.57 $0.00 $58.71 80

 4 $36.60 $8.60 $17.57 $0.00 $62.77 90

12/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.01 $8.60 $17.57 $0.00 $51.18 60

 2 $29.18 $8.60 $17.57 $0.00 $55.35 70

 3 $33.34 $8.60 $17.57 $0.00 $59.51 80

 4 $37.51 $8.60 $17.57 $0.00 $63.68 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.84 06/01/2021 $8.60 $0.00 $40.67 $17.57

$67.85 12/01/2021 $8.60 $0.00 $41.68 $17.57

LABORER (Heavy & Highway) - Zone 1Apprentice -

06/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.40 $8.60 $17.57 $0.00 $50.57 60

 2 $28.47 $8.60 $17.57 $0.00 $54.64 70

 3 $32.54 $8.60 $17.57 $0.00 $58.71 80

 4 $36.60 $8.60 $17.57 $0.00 $62.77 90

12/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.01 $8.60 $17.57 $0.00 $51.18 60

 2 $29.18 $8.60 $17.57 $0.00 $55.35 70

 3 $33.34 $8.60 $17.57 $0.00 $59.51 80

 4 $37.51 $8.60 $17.57 $0.00 $63.68 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: CARPENTER TENDER
LABORERS - ZONE 1

$66.84 06/01/2021 $8.60 $0.00 $40.67 $17.57

$67.85 12/01/2021 $8.60 $0.00 $41.68 $17.57

$68.85 06/01/2022 $8.60 $0.00 $42.68 $17.57

$69.85 12/01/2022 $8.60 $0.00 $43.68 $17.57

$70.85 06/01/2023 $8.60 $0.00 $44.68 $17.57

$72.10 12/01/2023 $8.60 $0.00 $45.93 $17.57
For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 1

$66.84 06/01/2021 $8.60 $0.00 $40.67 $17.57

$67.85 12/01/2021 $8.60 $0.00 $41.68 $17.57

$68.85 06/01/2022 $8.60 $0.00 $42.68 $17.57

$69.85 12/01/2022 $8.60 $0.00 $43.68 $17.57

$70.85 06/01/2023 $8.60 $0.00 $44.68 $17.57

$72.10 12/01/2023 $8.60 $0.00 $45.93 $17.57
For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 1

$66.99 06/01/2021 $8.60 $0.00 $40.82 $17.57

$68.00 12/01/2021 $8.60 $0.00 $41.83 $17.57

$69.00 06/01/2022 $8.60 $0.00 $42.83 $17.57

$70.00 12/01/2022 $8.60 $0.00 $43.83 $17.57

$71.00 06/01/2023 $8.60 $0.00 $44.83 $17.57

$72.25 12/01/2023 $8.60 $0.00 $46.08 $17.57
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 06/01/2024 $8.60 $0.00 $46.18 $17.57
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 1

$66.84 06/01/2021 $8.60 $0.00 $40.67 $17.57

$67.85 12/01/2021 $8.60 $0.00 $41.68 $17.57

$68.85 06/01/2022 $8.60 $0.00 $42.68 $17.57

$69.85 12/01/2022 $8.60 $0.00 $43.68 $17.57

$70.85 06/01/2023 $8.60 $0.00 $44.68 $17.57

$72.10 12/01/2023 $8.60 $0.00 $45.93 $17.57
For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER
LABORERS - ZONE 1

$66.84 06/01/2021 $8.60 $0.00 $40.67 $17.57

$67.85 12/01/2021 $8.60 $0.00 $41.68 $17.57

$68.85 06/01/2022 $8.60 $0.00 $42.68 $17.57

$69.85 12/01/2022 $8.60 $0.00 $43.68 $17.57

$70.85 06/01/2023 $8.60 $0.00 $44.68 $17.57

$72.10 12/01/2023 $8.60 $0.00 $45.93 $17.57
This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site 

clearance incidental to construction . For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LASER BEAM OPERATOR
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 12/01/2023 $8.60 $0.00 $46.18 $17.57
For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$74.10 02/01/2021 $11.39 $0.00 $42.57 $20.14

$75.38 08/01/2021 $11.39 $0.00 $43.69 $20.30

$75.85 02/01/2022 $11.39 $0.00 $44.16 $20.30

MARBLE & TILE FINISHER - Local 3 Marble & TileApprentice -

02/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.29 $11.39 $20.14 $0.00 $52.82 50

 2 $25.54 $11.39 $20.14 $0.00 $57.07 60

 3 $29.80 $11.39 $20.14 $0.00 $61.33 70

 4 $34.06 $11.39 $20.14 $0.00 $65.59 80

 5 $38.31 $11.39 $20.14 $0.00 $69.84 90

08/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.85 $11.39 $20.30 $0.00 $53.54 50

 2 $26.21 $11.39 $20.30 $0.00 $57.90 60

 3 $30.58 $11.39 $20.30 $0.00 $62.27 70

 4 $34.95 $11.39 $20.30 $0.00 $66.64 80

 5 $39.32 $11.39 $20.30 $0.00 $71.01 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

MARBLE MASONS,TILELAYERS & TERRAZZO MECH
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$89.24 02/01/2021 $11.39 $0.00 $55.77 $22.08

$90.80 08/01/2021 $11.39 $0.00 $57.17 $22.24

$91.37 02/01/2022 $11.39 $0.00 $57.74 $22.24
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & TileApprentice -

02/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.89 $11.39 $22.08 $0.00 $61.36 50

 2 $33.46 $11.39 $22.08 $0.00 $66.93 60

 3 $39.04 $11.39 $22.08 $0.00 $72.51 70

 4 $44.62 $11.39 $22.08 $0.00 $78.09 80

 5 $50.19 $11.39 $22.08 $0.00 $83.66 90

08/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.59 $11.39 $22.24 $0.00 $62.22 50

 2 $34.30 $11.39 $22.24 $0.00 $67.93 60

 3 $40.02 $11.39 $22.24 $0.00 $73.65 70

 4 $45.74 $11.39 $22.24 $0.00 $79.37 80

 5 $51.45 $11.39 $22.24 $0.00 $85.08 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 4

$79.74 06/01/2021 $13.75 $0.00 $50.19 $15.80

$80.88 12/01/2021 $13.75 $0.00 $51.33 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANICS MAINTENANCE
OPERATING ENGINEERS LOCAL 4

$79.74 06/01/2021 $13.75 $0.00 $50.19 $15.80

$80.88 12/01/2021 $13.75 $0.00 $51.33 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 1)
MILLWRIGHTS LOCAL 1121 - Zone 1

$73.92 03/01/2021 $8.58 $0.00 $43.77 $21.57

$75.67 01/03/2022 $8.58 $0.00 $45.52 $21.57

$77.42 01/02/2023 $8.58 $0.00 $47.27 $21.57
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MILLWRIGHT - Local 1121 Zone 1Apprentice -

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.07 $8.58 $5.72 $0.00 $38.37 55

 2 $28.45 $8.58 $17.93 $0.00 $54.96 65

 3 $32.83 $8.58 $18.98 $0.00 $60.39 75

 4 $37.20 $8.58 $20.01 $0.00 $65.79 85

01/03/2022

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.04 $8.58 $5.72 $0.00 $39.34 55

 2 $29.59 $8.58 $17.93 $0.00 $56.10 65

 3 $34.14 $8.58 $18.98 $0.00 $61.70 75

 4 $38.69 $8.58 $20.01 $0.00 $67.28 85

Notes: Step 1&2 Appr. indentured after 1/6/2020 receive no pension,

     but do receive annuity. (Step 1 $5.72, Step 2 $6.66)

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:5

MORTAR MIXER
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 12/01/2023 $8.60 $0.00 $46.18 $17.57
For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS)
OPERATING ENGINEERS LOCAL 4

$52.95 06/01/2021 $13.75 $0.00 $23.40 $15.80

$53.53 12/01/2021 $13.75 $0.00 $23.98 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS)
OPERATING ENGINEERS LOCAL 4

$57.81 06/01/2021 $13.75 $0.00 $28.26 $15.80

$58.49 12/01/2021 $13.75 $0.00 $28.94 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS II
OPERATING ENGINEERS LOCAL 4

$79.74 06/01/2021 $13.75 $0.00 $50.19 $15.80

$80.88 12/01/2021 $13.75 $0.00 $51.33 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 2

$83.06 01/01/2021 $8.25 $0.00 $52.06 $22.75
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.03 $8.25 $0.00 $0.00 $34.28 50

 2 $28.63 $8.25 $6.16 $0.00 $43.04 55

 3 $31.24 $8.25 $6.72 $0.00 $46.21 60

 4 $33.84 $8.25 $7.28 $0.00 $49.37 65

 5 $36.44 $8.25 $19.39 $0.00 $64.08 70

 6 $39.05 $8.25 $19.95 $0.00 $67.25 75

 7 $41.65 $8.25 $20.51 $0.00 $70.41 80

 8 $46.85 $8.25 $21.63 $0.00 $76.73 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$73.96 01/01/2021 $8.25 $0.00 $42.96 $22.75

PAINTER Local 35 Zone 2 - Spray/Sandblast - NewApprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.48 $8.25 $0.00 $0.00 $29.73 50

 2 $23.63 $8.25 $6.16 $0.00 $38.04 55

 3 $25.78 $8.25 $6.72 $0.00 $40.75 60

 4 $27.92 $8.25 $7.28 $0.00 $43.45 65

 5 $30.07 $8.25 $19.39 $0.00 $57.71 70

 6 $32.22 $8.25 $19.95 $0.00 $60.42 75

 7 $34.37 $8.25 $20.51 $0.00 $63.13 80

 8 $38.66 $8.25 $21.63 $0.00 $68.54 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$72.02 01/01/2021 $8.25 $0.00 $41.02 $22.75
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - RepaintApprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.51 $8.25 $0.00 $0.00 $28.76 50

 2 $22.56 $8.25 $6.16 $0.00 $36.97 55

 3 $24.61 $8.25 $6.72 $0.00 $39.58 60

 4 $26.66 $8.25 $7.28 $0.00 $42.19 65

 5 $28.71 $8.25 $19.39 $0.00 $56.35 70

 6 $30.77 $8.25 $19.95 $0.00 $58.97 75

 7 $32.82 $8.25 $20.51 $0.00 $61.58 80

 8 $36.92 $8.25 $21.63 $0.00 $66.80 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$72.56 01/01/2021 $8.25 $0.00 $41.56 $22.75

PAINTER - Local 35 Zone 2 - BRUSH NEWApprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.78 $8.25 $0.00 $0.00 $29.03 50

 2 $22.86 $8.25 $6.16 $0.00 $37.27 55

 3 $24.94 $8.25 $6.72 $0.00 $39.91 60

 4 $27.01 $8.25 $7.28 $0.00 $42.54 65

 5 $29.09 $8.25 $19.39 $0.00 $56.73 70

 6 $31.17 $8.25 $19.95 $0.00 $59.37 75

 7 $33.25 $8.25 $20.51 $0.00 $62.01 80

 8 $37.40 $8.25 $21.63 $0.00 $67.28 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$70.62 01/01/2021 $8.25 $0.00 $39.62 $22.75
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - BRUSH REPAINTApprentice -

01/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.81 $8.25 $0.00 $0.00 $28.06 50

 2 $21.79 $8.25 $6.16 $0.00 $36.20 55

 3 $23.77 $8.25 $6.72 $0.00 $38.74 60

 4 $25.75 $8.25 $7.28 $0.00 $41.28 65

 5 $27.73 $8.25 $19.39 $0.00 $55.37 70

 6 $29.72 $8.25 $19.95 $0.00 $57.92 75

 7 $31.70 $8.25 $20.51 $0.00 $60.46 80

 8 $35.66 $8.25 $21.63 $0.00 $65.54 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$66.84 06/01/2021 $8.60 $0.00 $40.67 $17.57

$67.85 12/01/2021 $8.60 $0.00 $41.68 $17.57
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$64.61 06/01/2021 $12.91 $0.00 $36.88 $14.82

$65.11 08/01/2021 $13.41 $0.00 $36.88 $14.82

$66.30 12/01/2021 $13.41 $0.00 $36.88 $16.01

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 1)

$81.59 08/01/2020 $9.40 $0.00 $49.07 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$81.59 08/01/2020 $9.40 $0.00 $49.07 $23.12

PILE DRIVER - Local 56 Zone 1Apprentice -

08/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.54 $9.40 $23.12 $0.00 $57.06 50

 2 $29.44 $9.40 $23.12 $0.00 $61.96 60

 3 $34.35 $9.40 $23.12 $0.00 $66.87 70

 4 $36.80 $9.40 $23.12 $0.00 $69.32 75

 5 $39.26 $9.40 $23.12 $0.00 $71.78 80

 6 $39.26 $9.40 $23.12 $0.00 $71.78 80

 7 $44.16 $9.40 $23.12 $0.00 $76.68 90

 8 $44.16 $9.40 $23.12 $0.00 $76.68 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $34.01/ 3&4 $41.46/ 5&6 $62.80/ 7&8 $69.25

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PIPEFITTER & STEAMFITTER
PIPEFITTERS LOCAL 537

$89.88 03/01/2021 $11.70 $0.00 $57.94 $20.24

PIPEFITTER - Local 537Apprentice -

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.18 $11.70 $8.25 $0.00 $43.13 40

 2 $26.07 $11.70 $20.24 $0.00 $58.01 45

 3 $34.76 $11.70 $20.24 $0.00 $66.70 60

 4 $40.56 $11.70 $20.24 $0.00 $72.50 70

 5 $46.35 $11.70 $20.24 $0.00 $78.29 80

Notes: 

     ** 1:3; 3:15; 1:10 thereafter / Steps are 1 yr.

     Refrig/AC Mechanic **1:1;1:2;2:4;3:6;4:8;5:10;6:12;7:14;8:17;9:20;10:23(Max)

Apprentice to Journeyworker Ratio:**

PIPELAYER
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 12/01/2023 $8.60 $0.00 $46.18 $17.57
For apprentice rates see "Apprentice- LABORER"

PIPELAYER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PLUMBERS & GASFITTERS
PLUMBERS & GASFITTERS LOCAL 12

$91.02 03/01/2021 $13.57 $0.00 $60.19 $17.26

PLUMBER/GASFITTER - Local 12Apprentice -

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.07 $13.57 $6.24 $0.00 $40.88 35

 2 $24.08 $13.57 $7.08 $0.00 $44.73 40

 3 $33.10 $13.57 $9.63 $0.00 $56.30 55

 4 $39.12 $13.57 $11.33 $0.00 $64.02 65

 5 $45.14 $13.57 $13.03 $0.00 $71.74 75

Notes: 

     ** 1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr

     Step4 with lic$67.89, Step5 with lic$75.59

Apprentice to Journeyworker Ratio:**

PNEUMATIC CONTROLS (TEMP.)
PIPEFITTERS LOCAL 537

$89.88 03/01/2021 $11.70 $0.00 $57.94 $20.24

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PNEUMATIC DRILL/TOOL OPERATOR
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 12/01/2023 $8.60 $0.00 $46.18 $17.57
For apprentice rates see "Apprentice- LABORER"

PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & 

HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWDERMAN & BLASTER
LABORERS - ZONE 1

$67.84 06/01/2021 $8.60 $0.00 $41.67 $17.57

$68.85 12/01/2021 $8.60 $0.00 $42.68 $17.57

$69.85 06/01/2022 $8.60 $0.00 $43.68 $17.57

$70.85 12/01/2022 $8.60 $0.00 $44.68 $17.57

$71.85 06/01/2023 $8.60 $0.00 $45.68 $17.57

$73.10 12/01/2023 $8.60 $0.00 $46.93 $17.57
For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$67.84 06/01/2021 $8.60 $0.00 $41.67 $17.57

$68.85 12/01/2021 $8.60 $0.00 $42.68 $17.57
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWER SHOVEL/DERRICK/TRENCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$80.28 06/01/2021 $13.75 $0.00 $50.73 $15.80

$81.43 12/01/2021 $13.75 $0.00 $51.88 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 4

$80.28 06/01/2021 $13.75 $0.00 $50.73 $15.80

$81.43 12/01/2021 $13.75 $0.00 $51.88 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 4

$62.95 06/01/2021 $13.75 $0.00 $33.40 $15.80

$63.74 12/01/2021 $13.75 $0.00 $34.19 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY MIX CONCRETE DRIVERS after 4/30/12

(Drivers Hired After 4/30/2012)TEAMSTERS 25 (Metro) - Aggregate

$55.31 05/01/2021 $10.91 $0.00 $29.15 $15.25

$55.81 08/01/2021 $11.41 $0.00 $29.15 $15.25

$57.06 05/01/2022 $11.41 $0.00 $30.40 $15.25

$57.56 08/01/2022 $11.91 $0.00 $30.40 $15.25

READY-MIX CONCRETE DRIVER
TEAMSTERS 25 (Metro) - Aggregate

$59.82 05/01/2021 $10.91 $0.00 $33.66 $15.25

$60.32 08/01/2021 $11.41 $0.00 $33.66 $15.25

$61.07 05/01/2022 $11.41 $0.00 $34.41 $15.25

$61.57 08/01/2022 $11.91 $0.00 $34.41 $15.25

RECLAIMERS
OPERATING ENGINEERS LOCAL 4

$79.74 06/01/2021 $13.75 $0.00 $50.19 $15.80

$80.88 12/01/2021 $13.75 $0.00 $51.33 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 12/01/2023 $8.60 $0.00 $46.18 $17.57
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ROLLER/SPREADER/MULCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$79.74 06/01/2021 $13.75 $0.00 $50.19 $15.80

$80.88 12/01/2021 $13.75 $0.00 $51.33 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 33

$76.03 02/01/2021 $12.28 $0.00 $46.60 $17.15

$77.46 08/01/2021 $12.28 $0.00 $48.03 $17.15

$78.89 02/01/2022 $12.28 $0.00 $49.46 $17.15

ROOFER - Local 33Apprentice -

02/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.30 $12.28 $4.31 $0.00 $39.89 50

 2 $27.96 $12.28 $17.15 $0.00 $57.39 60

 3 $30.29 $12.28 $17.15 $0.00 $59.72 65

 4 $34.95 $12.28 $17.15 $0.00 $64.38 75

 5 $39.61 $12.28 $17.15 $0.00 $69.04 85

08/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.02 $12.28 $4.31 $0.00 $40.61 50

 2 $28.82 $12.28 $17.15 $0.00 $58.25 60

 3 $31.22 $12.28 $17.15 $0.00 $60.65 65

 4 $36.02 $12.28 $17.15 $0.00 $65.45 75

 5 $40.83 $12.28 $17.15 $0.00 $70.26 85

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

     Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

     (Hot Pitch Mechanics' receive $1.00 hr. above ROOFER)

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 33

$76.28 02/01/2021 $12.28 $0.00 $46.85 $17.15

$77.71 08/01/2021 $12.28 $0.00 $48.28 $17.15

$79.14 02/01/2022 $12.28 $0.00 $49.71 $17.15
For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 17 - A

$92.59 02/01/2021 $13.65 $2.70 $51.67 $24.57

$94.39 08/01/2021 $13.65 $2.75 $53.42 $24.57

$96.19 02/01/2022 $13.65 $2.80 $55.17 $24.57
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SHEET METAL WORKER - Local 17-AApprentice -

02/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.70 $13.65 $5.89 $0.00 $41.24 42

 2 $21.70 $13.65 $5.89 $0.00 $41.24 42

 3 $24.28 $13.65 $11.13 $1.48 $50.54 47

 4 $24.28 $13.65 $11.13 $1.48 $50.54 47

 5 $26.87 $13.65 $12.08 $1.58 $54.18 52

 6 $26.87 $13.65 $12.33 $1.59 $54.44 52

 7 $31.00 $13.65 $13.70 $1.76 $60.11 60

 8 $33.59 $13.65 $14.65 $1.88 $63.77 65

 9 $38.75 $13.65 $16.56 $2.08 $71.04 75

 10 $43.92 $13.65 $17.96 $2.28 $77.81 85

08/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.44 $13.65 $5.89 $0.00 $41.98 42

 2 $22.44 $13.65 $5.89 $0.00 $41.98 42

 3 $25.11 $13.65 $11.13 $1.48 $51.37 47

 4 $25.11 $13.65 $11.13 $1.48 $51.37 47

 5 $27.78 $13.65 $12.08 $1.58 $55.09 52

 6 $27.78 $13.65 $12.33 $1.59 $55.35 52

 7 $32.05 $13.65 $13.70 $1.76 $61.16 60

 8 $34.72 $13.65 $14.65 $1.88 $64.90 65

 9 $40.07 $13.65 $16.56 $2.08 $72.36 75

 10 $45.41 $13.65 $17.96 $2.28 $79.30 85

Notes: 

     Steps are 6 mos.

     

Apprentice to Journeyworker Ratio:1:4

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$65.07 06/01/2021 $12.91 $0.00 $37.34 $14.82

$65.57 08/01/2021 $13.41 $0.00 $37.34 $14.82

$66.76 12/01/2021 $13.41 $0.00 $37.34 $16.01

SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$65.36 06/01/2021 $12.91 $0.00 $37.63 $14.82

$65.86 08/01/2021 $13.41 $0.00 $37.63 $14.82

$67.05 12/01/2021 $13.41 $0.00 $37.63 $16.01

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 550 - (Section A) Zone 1

$93.70 03/01/2021 $10.00 $0.00 $62.45 $21.25
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SPRINKLER FITTER - Local 550 (Section A) Zone 1Apprentice -

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.86 $10.00 $11.99 $0.00 $43.85 35

 2 $24.98 $10.00 $12.70 $0.00 $47.68 40

 3 $28.10 $10.00 $13.41 $0.00 $51.51 45

 4 $31.23 $10.00 $14.13 $0.00 $55.36 50

 5 $34.35 $10.00 $14.84 $0.00 $59.19 55

 6 $37.47 $10.00 $15.55 $0.00 $63.02 60

 7 $40.59 $10.00 $16.26 $0.00 $66.85 65

 8 $43.72 $10.00 $16.98 $0.00 $70.70 70

 9 $46.84 $10.00 $17.69 $0.00 $74.53 75

 10 $49.96 $10.00 $18.40 $0.00 $78.36 80

Notes: Apprentice entered prior 9/30/10:

     40/45/50/55/60/65/70/75/80/85

     Steps are 850 hours

Apprentice to Journeyworker Ratio:1:3

STEAM BOILER OPERATOR
OPERATING ENGINEERS LOCAL 4

$79.74 06/01/2021 $13.75 $0.00 $50.19 $15.80

$80.88 12/01/2021 $13.75 $0.00 $51.33 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN
OPERATING ENGINEERS LOCAL 4

$79.74 06/01/2021 $13.75 $0.00 $50.19 $15.80

$80.88 12/01/2021 $13.75 $0.00 $51.33 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TELECOMMUNICATION TECHNICIAN
ELECTRICIANS LOCAL 103

$72.99 03/01/2021 $13.00 $0.00 $42.11 $17.88

$74.77 09/01/2021 $13.00 $0.00 $43.77 $18.00

$76.39 03/01/2022 $13.00 $0.00 $45.27 $18.12

$78.23 09/01/2022 $13.00 $0.00 $46.99 $18.24

$79.91 03/01/2023 $13.00 $0.00 $48.54 $18.37
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TELECOMMUNICATION TECHNICIAN - Local 103Apprentice -

03/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.95 $13.00 $0.57 $0.00 $32.52 45

 2 $18.95 $13.00 $0.57 $0.00 $32.52 45

 3 $21.06 $13.00 $14.51 $0.00 $48.57 50

 4 $21.06 $13.00 $14.51 $0.00 $48.57 50

 5 $23.16 $13.00 $14.84 $0.00 $51.00 55

 6 $25.27 $13.00 $15.18 $0.00 $53.45 60

 7 $27.37 $13.00 $15.52 $0.00 $55.89 65

 8 $29.48 $13.00 $15.85 $0.00 $58.33 70

 9 $31.58 $13.00 $16.20 $0.00 $60.78 75

 10 $33.69 $13.00 $16.53 $0.00 $63.22 80

09/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.70 $13.00 $0.59 $0.00 $33.29 45

 2 $19.70 $13.00 $0.59 $0.00 $33.29 45

 3 $21.89 $13.00 $14.57 $0.00 $49.46 50

 4 $21.89 $13.00 $14.57 $0.00 $49.46 50

 5 $24.07 $13.00 $14.91 $0.00 $51.98 55

 6 $26.26 $13.00 $15.26 $0.00 $54.52 60

 7 $28.45 $13.00 $15.59 $0.00 $57.04 65

 8 $30.64 $13.00 $15.94 $0.00 $59.58 70

 9 $32.83 $13.00 $16.28 $0.00 $62.11 75

 10 $35.02 $13.00 $16.63 $0.00 $64.65 80

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$88.17 02/01/2021 $11.39 $0.00 $54.69 $22.09

$89.73 08/01/2021 $11.39 $0.00 $56.09 $22.25

$90.32 02/01/2022 $11.39 $0.00 $56.68 $22.25
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TERRAZZO FINISHER - Local 3 Marble & TileApprentice -

02/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.35 $11.39 $22.09 $0.00 $60.83 50

 2 $32.81 $11.39 $22.09 $0.00 $66.29 60

 3 $38.28 $11.39 $22.09 $0.00 $71.76 70

 4 $43.75 $11.39 $22.09 $0.00 $77.23 80

 5 $49.22 $11.39 $22.09 $0.00 $82.70 90

08/01/2021

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.05 $11.39 $22.25 $0.00 $61.69 50

 2 $33.65 $11.39 $22.25 $0.00 $67.29 60

 3 $39.26 $11.39 $22.25 $0.00 $72.90 70

 4 $44.87 $11.39 $22.25 $0.00 $78.51 80

 5 $50.48 $11.39 $22.25 $0.00 $84.12 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$68.39 06/01/2021 $8.60 $0.00 $42.07 $17.72

$69.40 12/01/2021 $8.60 $0.00 $43.08 $17.72
For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$67.11 06/01/2021 $8.60 $0.00 $40.79 $17.72

$68.12 12/01/2021 $8.60 $0.00 $41.80 $17.72
For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$66.99 06/01/2021 $8.60 $0.00 $40.67 $17.72

$68.00 12/01/2021 $8.60 $0.00 $41.68 $17.72
For apprentice rates see "Apprentice- LABORER"

TRACTORS/PORTABLE STEAM GENERATORS
OPERATING ENGINEERS LOCAL 4

$79.74 06/01/2021 $13.75 $0.00 $50.19 $15.80

$80.88 12/01/2021 $13.75 $0.00 $51.33 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$65.65 06/01/2021 $12.91 $0.00 $37.92 $14.82

$66.15 08/01/2021 $13.41 $0.00 $37.92 $14.82

$67.34 12/01/2021 $13.41 $0.00 $37.92 $16.01

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$79.67 06/01/2021 $8.60 $0.00 $52.90 $18.17

$80.68 12/01/2021 $8.60 $0.00 $53.91 $18.17
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$81.67 06/01/2021 $8.60 $0.00 $54.90 $18.17

$82.68 12/01/2021 $8.60 $0.00 $55.91 $18.17
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$71.74 06/01/2021 $8.60 $0.00 $44.97 $18.17

$72.75 12/01/2021 $8.60 $0.00 $45.98 $18.17
For apprentice rates see "Apprentice- LABORER"
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TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$73.74 06/01/2021 $8.60 $0.00 $46.97 $18.17

$74.75 12/01/2021 $8.60 $0.00 $47.98 $18.17
For apprentice rates see "Apprentice- LABORER"

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$65.07 06/01/2021 $12.91 $0.00 $37.34 $14.82

$65.57 08/01/2021 $13.41 $0.00 $37.34 $14.82

$66.76 12/01/2021 $13.41 $0.00 $37.34 $16.01

WAGON DRILL OPERATOR
LABORERS - ZONE 1

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57

$69.10 06/01/2022 $8.60 $0.00 $42.93 $17.57

$70.10 12/01/2022 $8.60 $0.00 $43.93 $17.57

$71.10 06/01/2023 $8.60 $0.00 $44.93 $17.57

$72.35 12/01/2023 $8.60 $0.00 $46.18 $17.57
For apprentice rates see "Apprentice- LABORER"

WAGON DRILL OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

$67.09 06/01/2021 $8.60 $0.00 $40.92 $17.57

$68.10 12/01/2021 $8.60 $0.00 $41.93 $17.57
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

WASTE WATER PUMP OPERATOR
OPERATING ENGINEERS LOCAL 4

$80.28 06/01/2021 $13.75 $0.00 $50.73 $15.80

$81.43 12/01/2021 $13.75 $0.00 $51.88 $15.80
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER
PLUMBERS & GASFITTERS LOCAL 12

$91.02 03/01/2021 $13.57 $0.00 $60.19 $17.26

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Outside Electrical - East

CABLE TECHNICIAN (Power Zone)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$40.81 08/30/2020 $9.25 $0.00 $29.67 $1.89

For apprentice rates see "Apprentice- LINEMAN"

CABLEMAN (Underground Ducts & Cables)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$61.55 08/30/2020 $9.25 $0.00 $42.03 $10.27

For apprentice rates see "Apprentice- LINEMAN"

DRIVER / GROUNDMAN CDL
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$53.94 08/30/2020 $9.25 $0.00 $34.62 $10.07

For apprentice rates see "Apprentice- LINEMAN"

DRIVER / GROUNDMAN -Inexperienced (<2000 Hrs)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$38.27 08/30/2020 $9.25 $0.00 $27.20 $1.82

For apprentice rates see "Apprentice- LINEMAN"

EQUIPMENT OPERATOR (Class A CDL)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$65.63 08/30/2020 $9.25 $0.00 $42.03 $14.35

For apprentice rates see "Apprentice- LINEMAN"

EQUIPMENT OPERATOR (Class B CDL)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$57.21 08/30/2020 $9.25 $0.00 $37.09 $10.87

For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$38.27 08/30/2020 $9.25 $0.00 $27.20 $1.82

For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN -Inexperienced (<2000 Hrs.)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$33.32 08/30/2020 $9.25 $0.00 $22.25 $1.82

For apprentice rates see "Apprentice- LINEMAN"

JOURNEYMAN LINEMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$76.18 08/30/2020 $9.25 $0.00 $49.45 $17.48
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LINEMAN (Outside Electrical) - East Local 104Apprentice -

08/30/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.67 $9.25 $3.39 $0.00 $42.31 60

 2 $32.14 $9.25 $3.46 $0.00 $44.85 65

 3 $34.62 $9.25 $3.54 $0.00 $47.41 70

 4 $37.09 $9.25 $5.11 $0.00 $51.45 75

 5 $39.56 $9.25 $5.19 $0.00 $54.00 80

 6 $42.03 $9.25 $5.26 $0.00 $56.54 85

 7 $44.51 $9.25 $7.34 $0.00 $61.10 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:2

TELEDATA CABLE SPLICER
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$38.60 02/04/2019 $4.70 $0.00 $30.73 $3.17

TELEDATA LINEMAN/EQUIPMENT OPERATOR
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$36.77 02/04/2019 $4.70 $0.00 $28.93 $3.14

TELEDATA WIREMAN/INSTALLER/TECHNICIAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$36.77 02/04/2019 $4.70 $0.00 $28.93 $3.14

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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