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TOWN OF ARLINGTON MASSACHUSETTS 
INVITATION TO BID  

#15-31 
COLUMBARIUM PROJECT/MT. PLEASANT CEMETERY  

 
 
Sealed bids are invited and will be received by the Town Manager, Town of Arlington, 
Massachusetts, until 2:00 P.M., Thursday, August 13, 2015 at the Office of the Purchasing 
Agent, Town Hall, Arlington, Massachusetts 02476, at which time and place they will be publicly 
opened and read. 
 
A BID DEPOSIT IN THE FORM OF CASH, CERTIFIED CHECK, OR TREASURER'S CHECK, 
shall accompany every bid. The amount of such bid deposit shall be FIVE PERCENT (5%) of 
the value of the bid. 
 
Specifications and proposal forms will be available at the Office of the Purchasing Agent, Town 
Hall, Arlington, Massachusetts. All bids must be in sealed envelopes plainly marked: BID ON:   

COLUMBARIUM PROJECT/MT. PLEASANT CEMETERY , BID #15-31,  
Thursday, August 13,  2015 AT 2:00 P.M. 

 
Pre-bid Site Visit will be held on Tuesday August 4, 2015 at 11:00 AM, Mt. Pleasant 

Cemetery, Medford St., Arlington, MA. 
 
The conditions of employment as set forth in Sections 26 to 27D and 27F of Chapter 149 of the 
General Laws, as amended, shall prevail in the execution of the work under this contract. 
 
Attention is called to the fact that minimum wage rates and health and welfare and pension fund 
contributions are established for this contract and are a part of the specifications. 
 
Work under this contract shall be governed byM.G.L.Ch.30, Sec.39M. 
 
 
Attestation Forms pursuant to M.G.L. Ch. 62C, Sec. 49A and M.G.L. Ch. 701 of the Acts of 
1983 are enclosed and shall be submitted with bids. 
 
Proposals are for the construction of a Columbarium, including foundation and concrete 
pavement along with other miscellaneous improvements in the Mount Pleasant Cemetery  in the 
Town of Arlington, Massachusetts. 
 
It is the intention of the Owner to award the Contract to the lowest qualified responsive 
bidder. The bidder must submit a bid on all bid items in the Contract. 
 
All proposals to include prices in both writing and in figures, and must be signed by the bidder 
with his business address.  
 
An increase or decrease in the quantity of work shall not be regarded as a sufficient ground for 
an increase in the unit prices. 
 
Attached By-Law of the Town of Arlington, Title I, Article 16, concerning Construction Projects 
which exceed $200,000.00 is part and parcel of the bid. 
 
To receive consideration, bids must be in the hands of the Purchasing Agent or his authorized 
representative not later than the day and hour above mentioned. For further information relative 
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to this bid, please confer with Domenic R. Lanzillotti, Director, Purchasing Department, Town 
Hall, Arlington, Massachusetts, 02476. 
 
OSHA Construction Training Required: As of July 1, 2006, under M.G.L. – Chapter 30, Section 
39s, any person, submitting a bid for, or signing a contract to work on, the construction, 
reconstruction, alteration, remodeling or repair of any public work by the Commonwealth of 
Massachusetts/Town of Arlington, and estimated by the awarding Authority to cost more than    
$10,000, shall certify on the Bid or Contract, under penalty of perjury, that all employees to be 
employed at the work will have successfully completed a course in construction safety and 
health approved by the United States Occupational Safety and Health Administration that is at 
least 10 hours in duration  
  
 
The Town Manager reserves the right to cancel any invitation for bids, to reject in whole or in 
part any and all bids, when it is deemed in the best interest of the Town of Arlington to do so. 
 

TOWN OF ARLINGTON 
 
 
                                                                            _______________________________  
     Adam Chapdelaine 

Town Manager                 
 
 
Date:  July 29, 2015 
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I INSTRUCTION TO BIDDERS 
 
1. Receipt of Bids 
 
The Town may consider informal any bid not prepared and submitted in accordance with the 
provisions hereof and may waive any informality in or reject any bids. Any bid may be withdrawn 
before the time for the opening of bids. Any bid received after the time and date specified shall 
not be considered.  No bidder may withdraw his/her bid for a period of 30 days, excluding 
Saturdays, Sundays, and legal holidays after actual date of the opening thereof. 
 
2. Preparation of Bid 
 
Each bid shall be submitted on the forms attached to these documents. The bid forms may be 
removed and submitted separately from the other documents. All blank spaces for bid prices 
must be filled in with the unit price for the item or the lump sum for which the proposal is made.  
Bidders must bid on each item.  All entries in the entire proposal must be made clearly, and 
prices written in both words and figures in the spaces provided. 
 
Each bid must be in a sealed envelope addressed to the Office of the Purchasing Agent, 730 
Massachusetts Avenue, Arlington, Massachusetts, 02476; and bearing on the outside the name 
of the bidder, his/her address, the name of the project for which the bid is submitted, and the 
notation ' BID ON: BID # 15-31 COLUMBARIUM PROJECT/MT. PLEASANT CEMETERY. 
 
3. Bid Security 
 
Every bid submitted by contractors shall be accompanied by a bid deposit in the form of cash, 
certified check, treasurer's or cashier's check, or a bid bond issued by a responsible bank or 
trust company and made payable to the Town of Arlington. The amount of the bid deposit shall 
be 5% of the amount of the bid.  All security except those of the three lowest responsible and 
eligible bidders will be returned within ten days, Saturdays, Sundays, and legal holidays 
excluded, after opening of the bid. All bid securities will be returned on the execution of the 
contract or if no award is made within 30 days, excluding Saturdays, Sundays, and legal 
holidays, after the actual date of the opening thereof, unless forfeited under the conditions 
herein stipulated. 
 
In case a party to whom a contract is awarded shall fail or neglect to execute the contract and 
furnish the satisfactory bond in the time specified, the Town may determine the bidder has 
abandoned the contract and thereupon the proposal and acceptance shall be null and void, and 
the bid security accompanying the proposal shall be forfeited to the Town as liquidation 
damages for such failure or neglect and indemnify the Town for any loss which may be 
sustained by failure of the bidder to execute the contract and furnish the bonds as aforesaid, 
provided that, in case of death, disability, or other unforeseen circumstances affecting the 
bidder, such bid security may be returned to him/her.   
 
After execution of the contract and acceptance of the bonds by the Town, the bid security 
accompanying the proposal of the successful bidder will be returned. 
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4. Time of Completion 
 
The bidder must agree to commence work within ten (10) business days from the date of 
signing the contract and to fully complete the project within the time specified within the Special 
Provisions section of this document. 
 
5. Performance and Labor Material Bonds 
 
A performance bond in the sum of 50% of the total amount of the Contract by the successful 
bidder and an additional bond in equal amount covering the payment for all labor and materials 
used in the work will be required. A surety company authorized to do business in Massachusetts 
and satisfactory to the Town of Arlington must provide these bonds. These bonds will be 
required at the execution of the contract. Attorneys-in-fact who sign contract bonds must file 
with each bond a certified and effectively dated copy of their power of attorney. 
 
6. Laws and Regulations 
 
The bidder's attention is directed to the fact that all applicable State laws, Town of Arlington 
Bylaws, municipal ordinances, and the rules and regulations of all authorities having jurisdiction 
over construction of the project shall apply to the contract throughout, and they shall be deemed 
to be included in the contract the same as though herein written out in full. 
 
7. Withdrawal of Bids 
 
Upon proper written request and identification, Bids may be withdrawn only as follows: 
 
a. At any time before the designated time for the opening of Bids. 
 
b. Death or serious injury of a principal. 
 
c. With the written approval of the Town of Arlington Office of the Purchasing Director. 
 
d. At any time after the expiration of the period during which withdrawal is                                  
prohibited provided the bid has not been accepted by the Town. 
 
8. Execution of Contract 
 
The party to whom the contract is awarded shall be required to execute the contract and furnish 
the bonds duly executed with a satisfactory surety company within five days, excluding 
Saturdays, Sundays, and legal holidays, of the date of the mailing of the notice to the bidder 
according to the address given by him/her, that the contract is ready for execution. 
 
9. Obligation of Bidder 
 
At the time of the opening of bids, each bidder shall be presumed to have read and to be 
thoroughly familiar with the contract documents. The failure or omission of any bidder to receive 
or examine any form, instrument, or documents shall in no way relieve any bidder from the 
obligation in respect to his bid. 
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10. Omissions, Discrepancies, Interpretations and Addenda 
 
Should a bidder find discrepancies in, or omissions from, the drawings or contract documents, 
or should he/she have questions as to the interpretation of the plans or contract documents 
he/she shall submit such in writing to the Director of Purchasing at least five (5) days before the 
date herein set for the opening of bids. An interpretation will be mailed by certified mail to 
prospective bidders at the addresses given by them on or about two (2) days before the opening 
of bids. Signed copies of all addenda shall be included with the bid; omission of the signed 
addendum shall be cause for rejection of the bid. 
 
11. Record of Address 
 
Prospective bidders shall at the time plans and specifications are secured place on file with the 
Director of Purchasing their address, and are required to make any changes necessary to 
insure that the record is accurate, complete, and up to date. 
 
12. Massachusetts Sales and Use Tax 
 
Materials purchased for permanent installation in the work will be exempt from the 
Massachusetts Sales and Use tax. Each bidder shall consider this exemption in calculating 
his/her bid for the work. 
 
13. State Tax Affidavit 
 
Prospective bidders are required to certify that all state tax returns have been filed and all state 
taxes have been paid in order to be eligible to enter into a contract with the Town on this project. 
The included form is to be used for this purpose and is to be completed and returned as part of 
the bid and proposal. 
 
14. Minimum Wage Rates 
  
Prevailing rates for wages for work performed under this Contract will be as predetermined by 
the Commissioner of Labor and Industries of the Commonwealth of Massachusetts in 
accordance with the provisions of Sections 26 to 27D, inclusive, of c.149 of M.G.L. A schedule 
of the prevailing wages is included in the Minimum Wage Rates Section. 
 
15. Sub-bids 
 
No sub bids shall be sought in connection with this Contract. 
 
16. All bidders shall submit the following supplemental information with a fee proposal: 
 
a. Name, address and phone number of a minimum of three (3) references that can vouch for 
the performance of the bidder 
 
b. Proof of Liability and Worker’s Compensation Insurance Coverage 
 
c. Completed tax attestation form 
 
d. Bid deposit 

 



SECTION 00300 

BID FORM 

 

TO: 

Mr. Domenic R. Lanzillotti, Director 

Purchasing Department 

Town Hall 

Arlington, Massachusetts, 02476. 

 

Bidders' Name:                                                                

The undersigned hereby offers to furnish all labor, materials, equipment and other facilities required, 

necessary or incidental to the work required in conformity with the Contract Documents for the 

project entitled: 

 

Columbarium Construction at Mount Pleasant Cemetery, Arlington, Massachusetts 

 

I. BASE BID 

 

For the Sum of:             

 

($          ) dollars. 

 

II. SCHEDULE OF VALUES 

 

Provide pricing for the line items listed below.  The total line items must be equal to the total sum listed 

in the base bid. 

 

General Conditions- Division 1  $  

 

Site Preparation and Erosion Control  $  

 

One (1) Foundation, including excavation and backfill of all material  $  

 

Concrete pavement (4” thick), including excavation and backfill of all material $  

 

One Columbarium, including stone covers, base and coping stones  $  

 

LANDSCAPING     

 

Seeded lawn, including preparation and maintenance until acceptance   $  

 

Trees, including planting mix and mulch   $  

 

Shrubs, including planting mix and mulch   $  

 

 

 TOTAL $  

 

 

 



At the Owners discretion, the Contract Cost may be modified to include the following: 

 

ADD COST 1 

Provide one additional foundation, including excavation and backfill of all material     $____________ 

 

ADD COST 2 

Provide one additional Columbarium, including stone covers, base and coping stones $____________ 

 

             

The undersigned agrees to execute a contract within Seven (7) days of delivery thereof by the Town of 

Arlington, and to commence work within Ten (10) days of Notice to Proceed. 

 

The undersigned further agrees, if awarded the contract, to execute and complete the work specified, 

necessary and implied in the contract documents within 120 days. 

 

The undersigned acknowledges receipt of the following addenda and the cost, if any, of such revisions 

has been acknowledged in the bid sum. 

 

Addendum No.     Dated     

 

Addendum No.     Dated     

 

Addendum No.     Dated     

 

 

In submitting this Bid, the undersigned certifies he has examined the premises and satisfied himself as to 

the existing conditions under which he shall be obligated to operate or that will in any manner affect the 

work under the Contract. 

 

BIDDERS NAME:          

 

ADDRESS:           

 

TELEPHONE NUMBER:          

 

BY:            

 

DATE:            

 

SIGNATURE:           

 

*NOTE:  ONLY SIGNED BIDS SHALL BE ACCEPTED. 

 



 

RESOLUTION OF CORPORATE BOARD 

AUTHORIZING SUBMISSION OF BID 

 

 

RESOLVED, that 

_________________________________________________________(Name of individual)  is 

authorized to sign and submit the bid or proposal of this corporation for the following project:  

Columbarium Construction, including paving in Mount Pleasant Cemetery, Arlington.   

The foregoing is a true and correct copy of the resolution adopted by 

________________________________________Corporation at a meeting of its Board of 

Directors held on this _____ day of _____________________, 2013. 

  

___________________________ 

       Secretary 

(Seal of the Corporation) 

Sworn to before me this ____ day  

of ___________________, 2011 

 

___________________________ 

Notary Public 



NON-COLLUSION BIDDING CERTIFICATION 

 

By submission of this bid, each bidder and each person signing on behalf of any bidder certified, and in 

the case of a joint bid, each party thereto certifies as to its own organization, under penalty of perjury, 

that to the best of his knowledge and belief: 

1. The prices in this bid have been arrived at independently without collusion, consultation, 

communication, or agreement, for the purpose of restricting competition, as to any manner 

relating to such prices with any other bidder or with any competitor; 

 

2. Unless otherwise required by law, the prices which have been quoted in this bid have not 

been knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder prior to 

opening, directly or indirectly, to any other bidder or to any competitor; and 

 

3. No attempt has been made or will be made by the bidder to induce any other person, 

partnership or corporation to submit or not to submit a bid for the purpose of restricting 

competition. 

 

4. The person signing this bid or proposal certifies that he has fully informed himself 

regarding the accuracy of the statements contained in this certification, and under the penalty 

of perjury, affirms the truth thereof, such penalties being applicable to the bidder as well as to 

the person signing in his behalf. 

 

5. That attached hereto (if a corporate bidder) is a certified copy of a resolution 

authorizing the execution of this certificate by the signatory of this bid or proposal on behalf of 

the corporate bidder. 

 

 

_____________________________________ 

(Print Name of Entity) 

 

By:  __________________________________ 

     (Name and Title)      

 

 

Sworn to before me this ___ 

Day of ______________, 2011 

 

 

_________________________________ 

Notary Public 

 

 

 

 

 

 

 

 

 

END OF SECTION 00300 
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OSHA TRAINING 
 

 
 

 
 
 
 
 
 
 
Signature:_____________________________________________________________ 
 
Title:       ______________________________________________________________ 
 
Date:       ______________________________________________________________ 
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BY-LAWS OF THE TOWN OF ARLINGTON 
TITLE I 

ARTICLE 16 
 

CONSTRUCTION PROJECTS 
 

Section 1.  Women Work Force Participation 
Any Town board or official in charge of a construction or reconstruction project is required to include in the contract 
documents the following: 
 
A. Contractor shall maintain as a goal on this project a not less than five percent ratio of women work force to 

total project hours in both the general contract and each individual filed sub-bid contract, if applicable.  The 
preceding sentence shall be included in all construction contracts whether entered into by the Town 
pursuant to the provisions of M.G.L. c. 149 or M.G. L. c 30, §39M et. seq. provided however, that if 
entered into under Chapter 30 same shall not be deemed to apply where the projected bid price as 
determined by the Director of Public Works is not likely to exceed $200,000.   

 
B. A  Labor Scheduling Table which will be used as a tool for achieving a range of women work force 

participation for the entire project in both the general contract and each individual filed sub-bid contract. 
 
Section 2. Equal Opportunity Goal Compliance 
Any Town board or official in charge of a construction or reconstruction project is required to include in the contract 
documents the following: 
 

A. Before starting work, the contractors (includes the general contractor, for itself and its subcontractors, 
as well as all filed sub-bid contractors, if applicable) will submit plans for achievement of the equal 
opportunity goals of the contract.  All contractors will be required to make a good faith effort to 
achieve these goals.  The plan will indicate if the contractors expect to achieve the requirements during 
the first quarter.  If there are reasons why the contractors do not expect to achieve the requirements 
during the first quarter year of the contract construction phase, then the contractors shall provide a plan 
calculated to address, to the extent reasonably possibly, these obstacles to a good faith effort to achieve 
such goals. 

 
B. Not more than ten days following the end of each work quarter, the contractors will report on the 

achievement of the goals, detailing the good faith efforts that have been made and will continue to be 
made and any other appropriate efforts not yet undertaken. 

 
C. All reports will be signed by an officer or principal of the company who has the authority to 

contractually obligate the company. 
 
Section 3. Recruitment and Training 
Any board, officer, committee, or other agency of the Town, which acts on behalf of the Town in making or 
supervising any contract, in an amount exceeding the sum of $100,000 for the purchase of goods or services or for 
the construction, renovation, or repair of buildings or other improvement of real estate, may make arrangements with 
contractors and other interested agencies for special programs of recruitment and training in connection with the 
work to be performed on such contract, with the objective of promoting equal employment opportunity for members 
of minority groups protected by the fair employment laws of the Commonwealth and the United States.  Any board, 
officer, committee or other Town agency may expend Town funds in carrying them out provided that appropriations 
specifically designed for such purposes have been voted by the Town Meeting. 
 
F/shared/pur/winword/forms/womenworkforce.doc 
 







THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
CHARLES D. BAKER RONALD L. WALKER, II

SecretaryGovernor

WILLIAM D MCKINNEY

Provide all labor, materials, equipment and supervision necessary for construction of columbarium at the Mt. 

Pleasant Cemetery as per specifications and requirements

Director

Awarding Authority: Town of Arlington

City/Town:Contract Number: 15-31 ARLINGTON

Description of Work:

Job Location: Medford Street

Wage Request Number:    20150729-002Issue Date: 07/29/2015

               Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

• This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the 

“Wage Request Number” on all pages of this schedule.  

• An Awarding Authority must request an updated wage schedule from the Department of Labor Standards (“DLS”) if it has 

not opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.  For CM AT RISK 

projects (bid pursuant to G.L. c.149A), the earlier of:  (a) the execution date of the GMP Amendment, or (b) the bid for the first 

construction scope of work must be within 90-days of the wage schedule issuance date.

• The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, 

§ 27.  The wage schedule shall be made a part of the contract awarded for the project.  The wage schedule must be posted in a 

conspicuous place at the work site for the life of the project in accordance with M.G.L. c. 149 § 27.  The wages listed on the 

wage schedule must be paid to employees performing construction work on the project whether they are employed by the prime 

contractor, a filed sub-bidder, or any sub-contractor.  

• All apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice 

Standards (DAS).   Apprentice must keep his/her apprentice identification card on his/her person during all work hours on the 

project.   An apprentice registered with DAS may be paid the lower apprentice wage rate at the applicable step as provided on 

the prevailing wage schedule.  If an apprentice rate is not listed on the prevailing wage schedule for the trade in which an 

apprentice is registered with the DAS, the apprentice must be paid the journeyworker's rate for the trade.

• The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction 

projects.  For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.  

Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the 

contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, awarding 

authority must request an annual update no later than two weeks before the anniversary date, determined as the earlier of:  (a) 

the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit procurement of 

construction services. Contractors are required to obtain the wage schedules from awarding authorities, and to pay no less than 

these rates to covered workers.  The annual update requirement is not applicable to 27F “rental of equipment” contracts. 

• Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll 

reports and a Statement of Compliance directly to the awarding authority by mail or email and keep them on file for three years.  

Each weekly payroll report must contain:  the employee’s name, address, occupational classification, hours worked, and wages 

paid.  Do not submit weekly payroll reports to DLS.  A sample of a payroll reporting form may be obtained at 

http://www.mass.gov/dols/pw. 

• Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative 

obligation to inquire with DLS at (617) 626-6953. 

• Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor 

Division of the office of the Attorney General at (617) 727-3465.

• Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who 

perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and 

criminal penalties.

KARYN E. POLITO

Lt. Governor



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$51.99 06/01/2015 $9.91 $0.00 $32.75 $9.33

$52.49 08/01/2015 $10.41 $0.00 $32.75 $9.33

$53.24 12/01/2015 $10.41 $0.00 $32.75 $10.08

$53.74 06/01/2016 $10.41 $0.00 $33.25 $10.08

$54.24 08/01/2016 $10.91 $0.00 $33.25 $10.08

$55.05 12/01/2016 $10.91 $0.00 $33.25 $10.89

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$52.06 06/01/2015 $9.91 $0.00 $32.82 $9.33

$52.56 08/01/2015 $10.41 $0.00 $32.82 $9.33

$53.31 12/01/2015 $10.41 $0.00 $32.82 $10.08

$53.81 06/01/2016 $10.41 $0.00 $33.32 $10.08

$54.31 08/01/2016 $10.91 $0.00 $33.32 $10.08

$55.12 12/01/2016 $10.91 $0.00 $33.32 $10.89

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$52.18 06/01/2015 $9.91 $0.00 $32.94 $9.33

$52.68 08/01/2015 $10.41 $0.00 $32.94 $9.33

$53.43 12/01/2015 $10.41 $0.00 $32.94 $10.08

$53.93 06/01/2016 $10.41 $0.00 $33.44 $10.08

$54.43 08/01/2016 $10.91 $0.00 $33.44 $10.08

$55.24 12/01/2016 $10.91 $0.00 $33.44 $10.89

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 1)

$115.33 08/01/2014 $9.80 $0.00 $87.36 $18.17

$117.32 08/01/2015 $9.80 $0.00 $88.29 $19.23

AIR TRACK OPERATOR
LABORERS - ZONE 1

$56.35 06/01/2015 $7.30 $0.00 $35.85 $13.20

$57.10 12/01/2015 $7.30 $0.00 $36.60 $13.20

$57.85 06/01/2016 $7.30 $0.00 $37.35 $13.20

$58.85 12/01/2016 $7.30 $0.00 $38.35 $13.20
For apprentice rates see "Apprentice- LABORER"

ASBESTOS REMOVER - PIPE / MECH. EQUIPT.
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$49.78 06/01/2015 $10.40 $0.00 $33.43 $5.95

$50.73 12/01/2015 $10.40 $0.00 $34.38 $5.95

ASPHALT RAKER
LABORERS - ZONE 1

$55.85 06/01/2015 $7.30 $0.00 $35.35 $13.20

$56.60 12/01/2015 $7.30 $0.00 $36.10 $13.20

$57.35 06/01/2016 $7.30 $0.00 $36.85 $13.20

$58.35 12/01/2016 $7.30 $0.00 $37.85 $13.20
For apprentice rates see "Apprentice- LABORER"

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE
OPERATING ENGINEERS LOCAL 4

$67.38 06/01/2015 $10.00 $0.00 $42.83 $14.55

$68.63 12/01/2015 $10.00 $0.00 $44.08 $14.55

$69.38 06/01/2016 $10.00 $0.00 $44.83 $14.55

$70.63 12/01/2016 $10.00 $0.00 $46.08 $14.55

$71.63 06/01/2017 $10.00 $0.00 $47.08 $14.55

$72.63 12/01/2017 $10.00 $0.00 $48.08 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER
OPERATING ENGINEERS LOCAL 4

$67.38 06/01/2015 $10.00 $0.00 $42.83 $14.55

$68.63 12/01/2015 $10.00 $0.00 $44.08 $14.55

$69.38 06/01/2016 $10.00 $0.00 $44.83 $14.55

$70.63 12/01/2016 $10.00 $0.00 $46.08 $14.55

$71.63 06/01/2017 $10.00 $0.00 $47.08 $14.55

$72.63 12/01/2017 $10.00 $0.00 $48.08 $14.55

Issue Date: Wage Request Number:07/29/2015 Page 2 of 3920150729-002



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 1

$55.85 06/01/2015 $7.30 $0.00 $35.35 $13.20

$56.60 12/01/2015 $7.30 $0.00 $36.10 $13.20

$57.35 06/01/2016 $7.30 $0.00 $36.85 $13.20

$58.35 12/01/2016 $7.30 $0.00 $37.85 $13.20
For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 1

$56.35 06/01/2015 $7.30 $0.00 $35.85 $13.20

$57.10 12/01/2015 $7.30 $0.00 $36.60 $13.20

$57.85 06/01/2016 $7.30 $0.00 $37.35 $13.20

$58.85 12/01/2016 $7.30 $0.00 $38.35 $13.20
For apprentice rates see "Apprentice- LABORER"

BOILER MAKER
BOILERMAKERS LOCAL 29

$55.85 01/01/2010 $6.97 $0.00 $37.70 $11.18

BOILERMAKER - Local 29Apprentice -

01/01/2010

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.51 $6.97 $11.18 $0.00 $42.66 65

 2 $24.51 $6.97 $11.18 $0.00 $42.66 65

 3 $26.39 $6.97 $11.18 $0.00 $44.54 70

 4 $28.28 $6.97 $11.18 $0.00 $46.43 75

 5 $30.16 $6.97 $11.18 $0.00 $48.31 80

 6 $32.05 $6.97 $11.18 $0.00 $50.20 85

 7 $33.93 $6.97 $11.18 $0.00 $52.08 90

 8 $35.82 $6.97 $11.18 $0.00 $53.97 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (BOSTON)

$77.64 02/01/2015 $10.18 $0.00 $48.96 $18.50

$78.61 08/01/2015 $10.18 $0.00 $49.86 $18.57

$79.18 02/01/2016 $10.18 $0.00 $50.43 $18.57

$80.16 08/01/2016 $10.18 $0.00 $51.33 $18.65

$80.73 02/01/2017 $10.18 $0.00 $51.90 $18.65
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BRICK/PLASTER/CEMENT MASON - Local 3 BostonApprentice -

02/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.48 $10.18 $18.50 $0.00 $53.16 50

 2 $29.38 $10.18 $18.50 $0.00 $58.06 60

 3 $34.27 $10.18 $18.50 $0.00 $62.95 70

 4 $39.17 $10.18 $18.50 $0.00 $67.85 80

 5 $44.06 $10.18 $18.50 $0.00 $72.74 90

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.93 $10.18 $18.57 $0.00 $53.68 50

 2 $29.92 $10.18 $18.57 $0.00 $58.67 60

 3 $34.90 $10.18 $18.57 $0.00 $63.65 70

 4 $39.89 $10.18 $18.57 $0.00 $68.64 80

 5 $44.87 $10.18 $18.57 $0.00 $73.62 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/GRADER/SCRAPER
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$56.90 06/01/2015 $7.30 $0.00 $36.20 $13.40

$57.65 12/01/2015 $7.30 $0.00 $36.95 $13.40

$58.40 06/01/2016 $7.30 $0.00 $37.70 $13.40

$59.40 12/01/2016 $7.30 $0.00 $38.70 $13.40
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$55.75 06/01/2015 $7.30 $0.00 $35.05 $13.40

$56.50 12/01/2015 $7.30 $0.00 $35.80 $13.40

$57.25 06/01/2016 $7.30 $0.00 $36.55 $13.40

$58.25 12/01/2016 $7.30 $0.00 $37.55 $13.40
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$55.75 06/01/2015 $7.30 $0.00 $35.05 $13.40

$56.50 12/01/2015 $7.30 $0.00 $35.80 $13.40

$57.25 06/01/2016 $7.30 $0.00 $36.55 $13.40

$58.25 12/01/2016 $7.30 $0.00 $37.55 $13.40
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 1

$55.85 06/01/2015 $7.30 $0.00 $35.35 $13.20

$56.60 12/01/2015 $7.30 $0.00 $36.10 $13.20

$57.35 06/01/2016 $7.30 $0.00 $36.85 $13.20

$58.35 12/01/2016 $7.30 $0.00 $37.85 $13.20
For apprentice rates see "Apprentice- LABORER"

CARPENTER
CARPENTERS -ZONE 2 (Eastern Massachusetts)

$62.03 03/01/2015 $9.80 $0.00 $35.75 $16.48

CARPENTER - Zone 2 Eastern MAApprentice -

03/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.88 $9.80 $1.63 $0.00 $29.31 50

 2 $21.45 $9.80 $1.63 $0.00 $32.88 60

 3 $25.03 $9.80 $11.59 $0.00 $46.42 70

 4 $26.81 $9.80 $11.59 $0.00 $48.20 75

 5 $28.60 $9.80 $13.22 $0.00 $51.62 80

 6 $28.60 $9.80 $13.22 $0.00 $51.62 80

 7 $32.18 $9.80 $14.85 $0.00 $56.83 90

 8 $32.18 $9.80 $14.85 $0.00 $56.83 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (BOSTON)

$76.73 07/01/2015 $10.90 $1.30 $45.82 $18.71

$77.35 01/01/2016 $10.90 $1.30 $46.44 $18.71
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CEMENT MASONRY/PLASTERING - Eastern Mass (Boston)Apprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.91 $10.90 $12.21 $0.00 $46.02 50

 2 $27.49 $10.90 $13.71 $1.30 $53.40 60

 3 $29.78 $10.90 $14.71 $1.30 $56.69 65

 4 $32.07 $10.90 $15.71 $1.30 $59.98 70

 5 $34.37 $10.90 $16.71 $1.30 $63.28 75

 6 $36.66 $10.90 $17.71 $1.30 $66.57 80

 7 $41.24 $10.90 $18.71 $1.30 $72.15 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.22 $10.90 $12.21 $0.00 $46.33 50

 2 $27.86 $10.90 $13.71 $1.30 $53.77 60

 3 $30.19 $10.90 $14.71 $1.30 $57.10 65

 4 $32.51 $10.90 $15.71 $1.30 $60.42 70

 5 $34.83 $10.90 $16.71 $1.30 $63.74 75

 6 $37.15 $10.90 $17.71 $1.30 $67.06 80

 7 $41.80 $10.90 $18.71 $1.30 $72.71 90

Notes: 

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

     

Apprentice to Journeyworker Ratio:1:3

CHAIN SAW OPERATOR
LABORERS - ZONE 1

$55.85 06/01/2015 $7.30 $0.00 $35.35 $13.20

$56.60 12/01/2015 $7.30 $0.00 $36.10 $13.20

$57.35 06/01/2016 $7.30 $0.00 $36.85 $13.20

$58.35 12/01/2016 $7.30 $0.00 $37.85 $13.20
For apprentice rates see "Apprentice- LABORER"

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES
OPERATING ENGINEERS LOCAL 4

$68.38 06/01/2015 $10.00 $0.00 $43.83 $14.55

$69.63 12/01/2015 $10.00 $0.00 $45.08 $14.55

$70.38 06/01/2016 $10.00 $0.00 $45.83 $14.55

$71.63 12/01/2016 $10.00 $0.00 $47.08 $14.55

$72.63 06/01/2017 $10.00 $0.00 $48.08 $14.55

$73.63 12/01/2017 $10.00 $0.00 $49.08 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 4

$54.16 06/01/2015 $10.00 $0.00 $29.61 $14.55

$55.03 12/01/2015 $10.00 $0.00 $30.48 $14.55

$55.55 06/01/2016 $10.00 $0.00 $31.00 $14.55

$56.42 12/01/2016 $10.00 $0.00 $31.87 $14.55

$57.11 06/01/2017 $10.00 $0.00 $32.56 $14.55

$57.80 12/01/2017 $10.00 $0.00 $33.25 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

Issue Date: Wage Request Number:07/29/2015 Page 6 of 3920150729-002



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 2

$72.51 07/01/2015 $7.85 $0.00 $48.56 $16.10

$73.46 01/01/2016 $7.85 $0.00 $49.51 $16.10

$74.41 07/01/2016 $7.85 $0.00 $50.46 $16.10

$75.36 01/01/2017 $7.85 $0.00 $51.41 $16.10

PAINTER Local 35  - BRIDGES/TANKSApprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.28 $7.85 $0.00 $0.00 $32.13 50

 2 $26.71 $7.85 $3.66 $0.00 $38.22 55

 3 $29.14 $7.85 $3.99 $0.00 $40.98 60

 4 $31.56 $7.85 $4.32 $0.00 $43.73 65

 5 $33.99 $7.85 $14.11 $0.00 $55.95 70

 6 $36.42 $7.85 $14.44 $0.00 $58.71 75

 7 $38.85 $7.85 $14.77 $0.00 $61.47 80

 8 $43.70 $7.85 $15.44 $0.00 $66.99 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.76 $7.85 $0.00 $0.00 $32.61 50

 2 $27.23 $7.85 $3.66 $0.00 $38.74 55

 3 $29.71 $7.85 $3.99 $0.00 $41.55 60

 4 $32.18 $7.85 $4.32 $0.00 $44.35 65

 5 $34.66 $7.85 $14.11 $0.00 $56.62 70

 6 $37.13 $7.85 $14.44 $0.00 $59.42 75

 7 $39.61 $7.85 $14.77 $0.00 $62.23 80

 8 $44.56 $7.85 $15.44 $0.00 $67.85 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 1

$55.75 06/01/2015 $7.30 $0.00 $35.25 $13.20

$56.50 12/01/2015 $7.30 $0.00 $36.00 $13.20
For apprentice rates see "Apprentice- LABORER"

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 1

$56.75 06/01/2015 $7.30 $0.00 $36.25 $13.20

$57.50 12/01/2015 $7.30 $0.00 $37.00 $13.20
For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS
LABORERS - ZONE 1

$56.50 06/01/2015 $7.30 $0.00 $36.00 $13.20

$57.25 12/01/2015 $7.30 $0.00 $36.75 $13.20
For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 1

$56.75 06/01/2015 $7.30 $0.00 $36.25 $13.20

$57.50 12/01/2015 $7.30 $0.00 $37.00 $13.20
For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 1

$56.50 06/01/2015 $7.30 $0.00 $36.00 $13.20

$57.25 12/01/2015 $7.30 $0.00 $36.75 $13.20
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 1

$55.75 06/01/2015 $7.30 $0.00 $35.25 $13.20

$56.50 12/01/2015 $7.30 $0.00 $36.00 $13.20
For apprentice rates see "Apprentice- LABORER"

DIRECTIONAL DRILL MACHINE OPERATOR
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$86.21 08/01/2014 $9.80 $0.00 $58.24 $18.17

$87.89 08/01/2015 $9.80 $0.00 $58.86 $19.23

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 1)

$69.57 08/01/2014 $9.80 $0.00 $41.60 $18.17

$71.07 08/01/2015 $9.80 $0.00 $42.04 $19.23

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$90.37 08/01/2014 $9.80 $0.00 $62.40 $18.17

$92.09 08/01/2015 $9.80 $0.00 $63.06 $19.23

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$115.33 08/01/2014 $9.80 $0.00 $87.36 $18.17

$117.26 08/01/2015 $9.80 $0.00 $88.23 $19.23

DRAWBRIDGE OPERATOR (Construction)
ELECTRICIANS LOCAL 103

$73.57 03/01/2015 $13.00 $0.00 $45.17 $15.40

$74.56 09/01/2015 $13.00 $0.00 $46.13 $15.43

$75.54 03/01/2016 $13.00 $0.00 $47.08 $15.46
For apprentice rates see "Apprentice- ELECTRICIAN"

ELECTRICIAN
ELECTRICIANS LOCAL 103

$73.57 03/01/2015 $13.00 $0.00 $45.17 $15.40

$74.56 09/01/2015 $13.00 $0.00 $46.13 $15.43

$75.54 03/01/2016 $13.00 $0.00 $47.08 $15.46
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELECTRICIAN - Local 103Apprentice -

03/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.07 $13.00 $0.54 $0.00 $31.61 40

 2 $18.07 $13.00 $0.54 $0.00 $31.61 40

 3 $20.33 $13.00 $11.64 $0.00 $44.97 45

 4 $20.33 $13.00 $11.64 $0.00 $44.97 45

 5 $22.59 $13.00 $11.98 $0.00 $47.57 50

 6 $24.84 $13.00 $12.33 $0.00 $50.17 55

 7 $27.10 $13.00 $12.66 $0.00 $52.76 60

 8 $29.36 $13.00 $13.01 $0.00 $55.37 65

 9 $31.62 $13.00 $13.35 $0.00 $57.97 70

 10 $33.88 $13.00 $13.70 $0.00 $60.58 75

09/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.45 $13.00 $0.55 $0.00 $32.00 40

 2 $18.45 $13.00 $0.55 $0.00 $32.00 40

 3 $20.76 $13.00 $11.65 $0.00 $45.41 45

 4 $20.76 $13.00 $11.65 $0.00 $45.41 45

 5 $23.07 $13.00 $11.99 $0.00 $48.06 50

 6 $25.37 $13.00 $12.34 $0.00 $50.71 55

 7 $27.68 $13.00 $12.68 $0.00 $53.36 60

 8 $29.98 $13.00 $13.03 $0.00 $56.01 65

 9 $32.29 $13.00 $13.37 $0.00 $58.66 70

 10 $34.60 $13.00 $13.72 $0.00 $61.32 75

Notes: :

     App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80

     

Apprentice to Journeyworker Ratio:2:3***

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 4

$81.09 01/01/2015 $13.58 $0.00 $53.30 $14.21

$83.92 01/01/2016 $14.43 $0.00 $54.53 $14.96

$86.85 01/01/2017 $15.28 $0.00 $55.86 $15.71
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELEVATOR CONSTRUCTOR - Local 4Apprentice -

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.65 $13.58 $0.00 $0.00 $40.23 50

 2 $29.32 $13.58 $14.21 $0.00 $57.11 55

 3 $34.65 $13.58 $14.21 $0.00 $62.44 65

 4 $37.31 $13.58 $14.21 $0.00 $65.10 70

 5 $42.64 $13.58 $14.21 $0.00 $70.43 80

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.27 $14.43 $0.00 $0.00 $41.70 50

 2 $29.99 $14.43 $14.96 $0.00 $59.38 55

 3 $35.44 $14.43 $14.96 $0.00 $64.83 65

 4 $38.17 $14.43 $14.96 $0.00 $67.56 70

 5 $43.62 $14.43 $14.96 $0.00 $73.01 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 4

$65.10 01/01/2015 $13.58 $0.00 $37.31 $14.21

$67.56 01/01/2016 $14.43 $0.00 $38.17 $14.96

$70.09 01/01/2017 $15.28 $0.00 $39.10 $15.71
For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR
LABORERS - ZONE 1

$55.85 06/01/2015 $7.30 $0.00 $35.35 $13.20

$56.60 12/01/2015 $7.30 $0.00 $36.10 $13.20

$57.35 06/01/2016 $7.30 $0.00 $36.85 $13.20

$58.35 12/01/2016 $7.30 $0.00 $37.85 $13.20
For apprentice rates see "Apprentice- LABORER"

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$64.52 05/01/2015 $10.00 $0.00 $40.22 $14.30

$65.10 11/01/2015 $10.00 $0.00 $40.80 $14.30

$65.99 05/01/2016 $10.00 $0.00 $41.69 $14.30

$66.58 11/01/2016 $10.00 $0.00 $42.28 $14.30

$67.46 05/01/2017 $10.00 $0.00 $43.16 $14.30

$68.19 11/01/2017 $10.00 $0.00 $43.89 $14.30

$68.90 05/01/2018 $10.00 $0.00 $44.60 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$65.95 05/01/2015 $10.00 $0.00 $41.65 $14.30

$66.54 11/01/2015 $10.00 $0.00 $42.24 $14.30

$67.43 05/01/2016 $10.00 $0.00 $43.13 $14.30

$68.03 11/01/2016 $10.00 $0.00 $43.73 $14.30

$68.92 05/01/2017 $10.00 $0.00 $44.62 $14.30

$69.65 11/01/2017 $10.00 $0.00 $45.35 $14.30

$70.37 05/01/2018 $10.00 $0.00 $46.07 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$45.98 05/01/2015 $10.00 $0.00 $21.68 $14.30

$46.32 11/01/2015 $10.00 $0.00 $22.02 $14.30

$46.84 05/01/2016 $10.00 $0.00 $22.54 $14.30

$47.19 11/01/2016 $10.00 $0.00 $22.89 $14.30

$47.72 05/01/2017 $10.00 $0.00 $23.42 $14.30

$48.14 11/01/2017 $10.00 $0.00 $23.84 $14.30

$48.57 05/01/2018 $10.00 $0.00 $24.27 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 103

$73.57 03/01/2015 $13.00 $0.00 $45.17 $15.40

$74.56 09/01/2015 $13.00 $0.00 $46.13 $15.43

$75.54 03/01/2016 $13.00 $0.00 $47.08 $15.46
For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE

                                         / COMMISSIONINGELECTRICIANS 

LOCAL 103

$60.58 03/01/2015 $13.00 $0.00 $33.88 $13.70

$61.32 09/01/2015 $13.00 $0.00 $34.60 $13.72

$62.05 03/01/2016 $13.00 $0.00 $35.31 $13.74
For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN (ASST. ENGINEER)
OPERATING ENGINEERS LOCAL 4

$60.19 06/01/2015 $10.00 $0.00 $35.64 $14.55

$61.24 12/01/2015 $10.00 $0.00 $36.69 $14.55

$61.86 06/01/2016 $10.00 $0.00 $37.31 $14.55

$62.90 12/01/2016 $10.00 $0.00 $38.35 $14.55

$63.74 06/01/2017 $10.00 $0.00 $39.19 $14.55

$64.57 12/01/2017 $10.00 $0.00 $40.02 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER
LABORERS - ZONE 1

$41.00 06/01/2015 $7.30 $0.00 $20.50 $13.20

$41.00 12/01/2015 $7.30 $0.00 $20.50 $13.20

$41.00 06/01/2016 $7.30 $0.00 $20.50 $13.20

$41.00 12/01/2016 $7.30 $0.00 $20.50 $13.20
For apprentice rates see "Apprentice- LABORER"

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE I

$67.41 09/01/2014 $9.80 $0.00 $40.40 $17.21
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FLOORCOVERER - Local 2168 Zone IApprentice -

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.20 $9.80 $1.79 $0.00 $31.79 50

 2 $22.22 $9.80 $1.79 $0.00 $33.81 55

 3 $24.24 $9.80 $11.84 $0.00 $45.88 60

 4 $26.26 $9.80 $11.84 $0.00 $47.90 65

 5 $28.28 $9.80 $13.63 $0.00 $51.71 70

 6 $30.30 $9.80 $13.63 $0.00 $53.73 75

 7 $32.32 $9.80 $15.42 $0.00 $57.54 80

 8 $34.34 $9.80 $15.42 $0.00 $59.56 85

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

FORK LIFT/CHERRY PICKER
OPERATING ENGINEERS LOCAL 4

$67.38 06/01/2015 $10.00 $0.00 $42.83 $14.55

$68.63 12/01/2015 $10.00 $0.00 $44.08 $14.55

$69.38 06/01/2016 $10.00 $0.00 $44.83 $14.55

$70.63 12/01/2016 $10.00 $0.00 $46.08 $14.55

$71.63 06/01/2017 $10.00 $0.00 $47.08 $14.55

$72.63 12/01/2017 $10.00 $0.00 $48.08 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS
OPERATING ENGINEERS LOCAL 4

$54.16 06/01/2015 $10.00 $0.00 $29.61 $14.55

$55.03 12/01/2015 $10.00 $0.00 $30.48 $14.55

$55.55 06/01/2016 $10.00 $0.00 $31.00 $14.55

$56.42 12/01/2016 $10.00 $0.00 $31.87 $14.55

$57.11 06/01/2017 $10.00 $0.00 $32.56 $14.55

$57.80 12/01/2017 $10.00 $0.00 $33.25 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 35 (ZONE 2)

$62.01 07/01/2015 $7.85 $0.00 $38.06 $16.10

$62.96 01/01/2016 $7.85 $0.00 $39.01 $16.10

$63.91 07/01/2016 $7.85 $0.00 $39.96 $16.10

$64.86 01/01/2017 $7.85 $0.00 $40.91 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

GLAZIER - Local 35 Zone 2Apprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.03 $7.85 $0.00 $0.00 $26.88 50

 2 $20.93 $7.85 $3.66 $0.00 $32.44 55

 3 $22.84 $7.85 $3.99 $0.00 $34.68 60

 4 $24.74 $7.85 $4.32 $0.00 $36.91 65

 5 $26.64 $7.85 $14.11 $0.00 $48.60 70

 6 $28.55 $7.85 $14.44 $0.00 $50.84 75

 7 $30.45 $7.85 $14.77 $0.00 $53.07 80

 8 $34.25 $7.85 $15.44 $0.00 $57.54 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.51 $7.85 $0.00 $0.00 $27.36 50

 2 $21.46 $7.85 $3.66 $0.00 $32.97 55

 3 $23.41 $7.85 $3.99 $0.00 $35.25 60

 4 $25.36 $7.85 $4.32 $0.00 $37.53 65

 5 $27.31 $7.85 $14.11 $0.00 $49.27 70

 6 $29.26 $7.85 $14.44 $0.00 $51.55 75

 7 $31.21 $7.85 $14.77 $0.00 $53.83 80

 8 $35.11 $7.85 $15.44 $0.00 $58.40 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

HOISTING ENGINEER/CRANES/GRADALLS
OPERATING ENGINEERS LOCAL 4

$67.38 06/01/2015 $10.00 $0.00 $42.83 $14.55

$68.63 12/01/2015 $10.00 $0.00 $44.08 $14.55

$69.38 06/01/2016 $10.00 $0.00 $44.83 $14.55

$70.63 12/01/2016 $10.00 $0.00 $46.08 $14.55

$71.63 06/01/2017 $10.00 $0.00 $47.08 $14.55

$72.63 12/01/2017 $10.00 $0.00 $48.08 $14.55
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OPERATING ENGINEERS - Local 4Apprentice -

06/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.56 $10.00 $0.00 $0.00 $33.56 55

 2 $25.70 $10.00 $14.55 $0.00 $50.25 60

 3 $27.84 $10.00 $14.55 $0.00 $52.39 65

 4 $29.98 $10.00 $14.55 $0.00 $54.53 70

 5 $32.12 $10.00 $14.55 $0.00 $56.67 75

 6 $34.26 $10.00 $14.55 $0.00 $58.81 80

 7 $36.41 $10.00 $14.55 $0.00 $60.96 85

 8 $38.55 $10.00 $14.55 $0.00 $63.10 90

12/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.24 $10.00 $0.00 $0.00 $34.24 55

 2 $26.45 $10.00 $14.55 $0.00 $51.00 60

 3 $28.65 $10.00 $14.55 $0.00 $53.20 65

 4 $30.86 $10.00 $14.55 $0.00 $55.41 70

 5 $33.06 $10.00 $14.55 $0.00 $57.61 75

 6 $35.26 $10.00 $14.55 $0.00 $59.81 80

 7 $37.47 $10.00 $14.55 $0.00 $62.02 85

 8 $39.67 $10.00 $14.55 $0.00 $64.22 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 17 - A

$76.24 02/01/2015 $10.20 $2.22 $43.28 $20.54

$77.24 08/01/2015 $10.20 $2.25 $43.31 $21.48

$78.24 02/01/2016 $10.20 $2.25 $44.31 $21.48

$79.39 08/01/2016 $10.20 $2.25 $45.46 $21.48

$80.49 02/01/2017 $10.20 $2.25 $46.56 $21.48

$81.59 08/01/2017 $10.20 $2.25 $47.66 $21.48

$82.74 02/01/2018 $10.20 $2.25 $48.81 $21.48
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 103

$73.57 03/01/2015 $13.00 $0.00 $45.17 $15.40

$74.56 09/01/2015 $13.00 $0.00 $46.13 $15.43

$75.54 03/01/2016 $13.00 $0.00 $47.08 $15.46
For apprentice rates see "Apprentice- ELECTRICIAN"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 17 - A

$76.24 02/01/2015 $10.20 $2.22 $43.28 $20.54

$77.24 08/01/2015 $10.20 $2.25 $43.31 $21.48

$78.24 02/01/2016 $10.20 $2.25 $44.31 $21.48

$79.39 08/01/2016 $10.20 $2.25 $45.46 $21.48

$80.49 02/01/2017 $10.20 $2.25 $46.56 $21.48

$81.59 08/01/2017 $10.20 $2.25 $47.66 $21.48

$82.74 02/01/2018 $10.20 $2.25 $48.81 $21.48
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER)
PIPEFITTERS LOCAL 537

$75.28 03/01/2015 $9.70 $0.00 $48.69 $16.89

$76.28 09/01/2015 $9.70 $0.00 $49.69 $16.89

$77.28 03/01/2016 $9.70 $0.00 $50.69 $16.89

$78.28 09/01/2016 $9.70 $0.00 $51.69 $16.89

$79.28 03/01/2017 $9.70 $0.00 $52.69 $16.89
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC
PIPEFITTERS LOCAL 537

$75.28 03/01/2015 $9.70 $0.00 $48.69 $16.89

$76.28 09/01/2015 $9.70 $0.00 $49.69 $16.89

$77.28 03/01/2016 $9.70 $0.00 $50.69 $16.89

$78.28 09/01/2016 $9.70 $0.00 $51.69 $16.89

$79.28 03/01/2017 $9.70 $0.00 $52.69 $16.89
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS
LABORERS - ZONE 1

$56.35 06/01/2015 $7.30 $0.00 $35.85 $13.20

$57.10 12/01/2015 $7.30 $0.00 $36.60 $13.20

$57.85 06/01/2016 $7.30 $0.00 $37.35 $13.20

$58.85 12/01/2016 $7.30 $0.00 $38.35 $13.20
For apprentice rates see "Apprentice- LABORER"

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$67.16 09/01/2014 $11.25 $0.00 $43.31 $12.60

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 BostonApprentice -

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.66 $11.25 $9.35 $0.00 $42.26 50

 2 $25.99 $11.25 $10.00 $0.00 $47.24 60

 3 $30.32 $11.25 $10.65 $0.00 $52.22 70

 4 $34.65 $11.25 $11.30 $0.00 $57.20 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER
IRONWORKERS LOCAL 7 (BOSTON AREA)

$70.06 03/16/2015 $7.70 $0.00 $42.11 $20.25
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

IRONWORKER - Local 7 BostonApprentice -

03/16/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.27 $7.70 $20.25 $0.00 $53.22 60

 2 $29.48 $7.70 $20.25 $0.00 $57.43 70

 3 $31.58 $7.70 $20.25 $0.00 $59.53 75

 4 $33.69 $7.70 $20.25 $0.00 $61.64 80

 5 $35.79 $7.70 $20.25 $0.00 $63.74 85

 6 $37.90 $7.70 $20.25 $0.00 $65.85 90

Notes: 

     ** Structural 1:6; Ornamental 1:4

     

Apprentice to Journeyworker Ratio:**

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 1

$55.85 06/01/2015 $7.30 $0.00 $35.35 $13.20

$56.60 12/01/2015 $7.30 $0.00 $36.10 $13.20

$57.35 06/01/2016 $7.30 $0.00 $36.85 $13.20

$58.35 12/01/2016 $7.30 $0.00 $37.85 $13.20
For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 1

$55.60 06/01/2015 $7.30 $0.00 $35.10 $13.20

$56.35 12/01/2015 $7.30 $0.00 $35.85 $13.20

$57.10 06/01/2016 $7.30 $0.00 $36.60 $13.20

$58.10 12/01/2016 $7.30 $0.00 $37.60 $13.20

LABORER - Zone 1Apprentice -

06/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.06 $7.30 $13.20 $0.00 $41.56 60

 2 $24.57 $7.30 $13.20 $0.00 $45.07 70

 3 $28.08 $7.30 $13.20 $0.00 $48.58 80

 4 $31.59 $7.30 $13.20 $0.00 $52.09 90

12/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.51 $7.30 $13.20 $0.00 $42.01 60

 2 $25.10 $7.30 $13.20 $0.00 $45.60 70

 3 $28.68 $7.30 $13.20 $0.00 $49.18 80

 4 $32.27 $7.30 $13.20 $0.00 $52.77 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: CARPENTER TENDER
LABORERS - ZONE 1

$55.60 06/01/2015 $7.30 $0.00 $35.10 $13.20

$56.35 12/01/2015 $7.30 $0.00 $35.85 $13.20

$57.10 06/01/2016 $7.30 $0.00 $36.60 $13.20

$58.10 12/01/2016 $7.30 $0.00 $37.60 $13.20
For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 1

$55.60 06/01/2015 $7.30 $0.00 $35.10 $13.20

$56.35 12/01/2015 $7.30 $0.00 $35.85 $13.20

$57.10 06/01/2016 $7.30 $0.00 $36.60 $13.20

$58.10 12/01/2016 $7.30 $0.00 $37.60 $13.20
For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 1

$55.75 06/01/2015 $7.30 $0.00 $35.25 $13.20

$56.50 12/01/2015 $7.30 $0.00 $36.00 $13.20
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER
LABORERS - ZONE 1

$55.85 06/01/2015 $7.30 $0.00 $35.35 $13.20

$56.60 12/01/2015 $7.30 $0.00 $36.10 $13.20

$57.35 06/01/2016 $7.30 $0.00 $36.85 $13.20

$58.35 12/01/2016 $7.30 $0.00 $37.85 $13.20
For apprentice rates see "Apprentice- LABORER"

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 1

$55.60 06/01/2015 $7.30 $0.00 $35.10 $13.20

$56.35 12/01/2015 $7.30 $0.00 $35.85 $13.20

$57.10 06/01/2016 $7.30 $0.00 $36.60 $13.20

$58.10 12/01/2016 $7.30 $0.00 $37.60 $13.20
For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER
LABORERS - ZONE 1

$55.60 06/01/2015 $7.30 $0.00 $35.10 $13.20

$56.35 12/01/2015 $7.30 $0.00 $35.85 $13.20

$57.10 06/01/2016 $7.30 $0.00 $36.60 $13.20

$58.10 12/01/2016 $7.30 $0.00 $37.60 $13.20
This classification applies to all tree work associated with the removal of standing trees, and trimming and removal of branches and limbs when the work is not done for 

a utility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR
LABORERS - ZONE 1

$55.85 06/01/2015 $7.30 $0.00 $35.35 $13.20

$56.60 12/01/2015 $7.30 $0.00 $36.10 $13.20

$57.35 06/01/2016 $7.30 $0.00 $36.85 $13.20

$58.35 12/01/2016 $7.30 $0.00 $37.85 $13.20
For apprentice rates see "Apprentice- LABORER"

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$64.73 02/01/2015 $10.18 $0.00 $37.37 $17.18

$65.51 08/01/2015 $10.18 $0.00 $38.08 $17.25

$65.96 02/01/2016 $10.18 $0.00 $38.53 $17.25

$66.74 08/01/2016 $10.18 $0.00 $39.23 $17.33

$67.20 02/01/2017 $10.18 $0.00 $39.69 $17.33
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE & TILE FINISHER - Local 3 Marble & TileApprentice -

02/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.69 $10.18 $17.18 $0.00 $46.05 50

 2 $22.42 $10.18 $17.18 $0.00 $49.78 60

 3 $26.16 $10.18 $17.18 $0.00 $53.52 70

 4 $29.90 $10.18 $17.18 $0.00 $57.26 80

 5 $33.63 $10.18 $17.18 $0.00 $60.99 90

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.04 $10.18 $17.25 $0.00 $46.47 50

 2 $22.85 $10.18 $17.25 $0.00 $50.28 60

 3 $26.66 $10.18 $17.25 $0.00 $54.09 70

 4 $30.46 $10.18 $17.25 $0.00 $57.89 80

 5 $34.27 $10.18 $17.25 $0.00 $61.70 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

MARBLE MASONS,TILELAYERS & TERRAZZO MECH
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$77.68 02/01/2015 $10.18 $0.00 $49.00 $18.50

$78.65 08/01/2015 $10.18 $0.00 $49.90 $18.57

$79.22 02/01/2016 $10.18 $0.00 $50.47 $18.57

$80.20 08/01/2016 $10.18 $0.00 $51.37 $18.65

$80.77 02/01/2017 $10.18 $0.00 $51.94 $18.65
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & TileApprentice -

02/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.50 $10.18 $18.50 $0.00 $53.18 50

 2 $29.40 $10.18 $18.50 $0.00 $58.08 60

 3 $34.30 $10.18 $18.50 $0.00 $62.98 70

 4 $39.20 $10.18 $18.50 $0.00 $67.88 80

 5 $44.10 $10.18 $18.50 $0.00 $72.78 90

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.95 $10.18 $18.57 $0.00 $53.70 50

 2 $29.94 $10.18 $18.57 $0.00 $58.69 60

 3 $34.93 $10.18 $18.57 $0.00 $63.68 70

 4 $39.92 $10.18 $18.57 $0.00 $68.67 80

 5 $44.91 $10.18 $18.57 $0.00 $73.66 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANICS MAINTENANCE
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 1)
MILLWRIGHTS LOCAL 1121 - Zone 1

$63.65 04/01/2015 $9.80 $0.00 $37.64 $16.21
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MILLWRIGHT - Local 1121 Zone 1Apprentice -

04/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.70 $9.80 $4.48 $0.00 $34.98 55

 2 $24.47 $9.80 $13.36 $0.00 $47.63 65

 3 $28.23 $9.80 $14.18 $0.00 $52.21 75

 4 $31.99 $9.80 $14.99 $0.00 $56.78 85

Notes: 

     

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:5

MORTAR MIXER
LABORERS - ZONE 1

$55.85 06/01/2015 $7.30 $0.00 $35.35 $13.20

$56.60 12/01/2015 $7.30 $0.00 $36.10 $13.20

$57.35 06/01/2016 $7.30 $0.00 $36.85 $13.20

$58.35 12/01/2016 $7.30 $0.00 $37.85 $13.20
For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS)
OPERATING ENGINEERS LOCAL 4

$46.52 06/01/2015 $10.00 $0.00 $21.97 $14.55

$47.17 12/01/2015 $10.00 $0.00 $22.62 $14.55

$47.56 06/01/2016 $10.00 $0.00 $23.01 $14.55

$48.21 12/01/2016 $10.00 $0.00 $23.66 $14.55

$48.72 06/01/2017 $10.00 $0.00 $24.17 $14.55

$49.24 12/01/2017 $10.00 $0.00 $24.69 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS)
OPERATING ENGINEERS LOCAL 4

$50.23 06/01/2015 $10.00 $0.00 $25.68 $14.55

$50.98 12/01/2015 $10.00 $0.00 $26.43 $14.55

$51.44 06/01/2016 $10.00 $0.00 $26.89 $14.55

$52.19 12/01/2016 $10.00 $0.00 $27.64 $14.55

$52.79 06/01/2017 $10.00 $0.00 $28.24 $14.55

$53.40 12/01/2017 $10.00 $0.00 $28.85 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS II
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 2

$72.51 07/01/2015 $7.85 $0.00 $48.56 $16.10

$73.46 01/01/2016 $7.85 $0.00 $49.51 $16.10

$74.41 07/01/2016 $7.85 $0.00 $50.46 $16.10

$75.36 01/01/2017 $7.85 $0.00 $51.41 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.28 $7.85 $0.00 $0.00 $32.13 50

 2 $26.71 $7.85 $3.66 $0.00 $38.22 55

 3 $29.14 $7.85 $3.99 $0.00 $40.98 60

 4 $31.56 $7.85 $4.32 $0.00 $43.73 65

 5 $33.99 $7.85 $14.11 $0.00 $55.95 70

 6 $36.42 $7.85 $14.44 $0.00 $58.71 75

 7 $38.85 $7.85 $14.77 $0.00 $61.47 80

 8 $43.70 $7.85 $15.44 $0.00 $66.99 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.76 $7.85 $0.00 $0.00 $32.61 50

 2 $27.23 $7.85 $3.66 $0.00 $38.74 55

 3 $29.71 $7.85 $3.99 $0.00 $41.55 60

 4 $32.18 $7.85 $4.32 $0.00 $44.35 65

 5 $34.66 $7.85 $14.11 $0.00 $56.62 70

 6 $37.13 $7.85 $14.44 $0.00 $59.42 75

 7 $39.61 $7.85 $14.77 $0.00 $62.23 80

 8 $44.56 $7.85 $15.44 $0.00 $67.85 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$63.41 07/01/2015 $7.85 $0.00 $39.46 $16.10

$64.36 01/01/2016 $7.85 $0.00 $40.41 $16.10

$65.31 07/01/2016 $7.85 $0.00 $41.36 $16.10

$66.26 01/01/2017 $7.85 $0.00 $42.31 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - NewApprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.73 $7.85 $0.00 $0.00 $27.58 50

 2 $21.70 $7.85 $3.66 $0.00 $33.21 55

 3 $23.68 $7.85 $3.99 $0.00 $35.52 60

 4 $25.65 $7.85 $4.32 $0.00 $37.82 65

 5 $27.62 $7.85 $14.11 $0.00 $49.58 70

 6 $29.60 $7.85 $14.44 $0.00 $51.89 75

 7 $31.57 $7.85 $14.77 $0.00 $54.19 80

 8 $35.51 $7.85 $15.44 $0.00 $58.80 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.21 $7.85 $0.00 $0.00 $28.06 50

 2 $22.23 $7.85 $3.66 $0.00 $33.74 55

 3 $24.25 $7.85 $3.99 $0.00 $36.09 60

 4 $26.27 $7.85 $4.32 $0.00 $38.44 65

 5 $28.29 $7.85 $14.11 $0.00 $50.25 70

 6 $30.31 $7.85 $14.44 $0.00 $52.60 75

 7 $32.33 $7.85 $14.77 $0.00 $54.95 80

 8 $36.37 $7.85 $15.44 $0.00 $59.66 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$61.47 07/01/2015 $7.85 $0.00 $37.52 $16.10

$62.42 01/01/2016 $7.85 $0.00 $38.47 $16.10

$63.37 07/01/2016 $7.85 $0.00 $39.42 $16.10

$64.32 01/01/2017 $7.85 $0.00 $40.37 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - RepaintApprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.76 $7.85 $0.00 $0.00 $26.61 50

 2 $20.64 $7.85 $3.66 $0.00 $32.15 55

 3 $22.51 $7.85 $3.99 $0.00 $34.35 60

 4 $24.39 $7.85 $4.32 $0.00 $36.56 65

 5 $26.26 $7.85 $14.11 $0.00 $48.22 70

 6 $28.14 $7.85 $14.44 $0.00 $50.43 75

 7 $30.02 $7.85 $14.77 $0.00 $52.64 80

 8 $33.77 $7.85 $15.44 $0.00 $57.06 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.24 $7.85 $0.00 $0.00 $27.09 50

 2 $21.16 $7.85 $3.66 $0.00 $32.67 55

 3 $23.08 $7.85 $3.99 $0.00 $34.92 60

 4 $25.01 $7.85 $4.32 $0.00 $37.18 65

 5 $26.93 $7.85 $14.11 $0.00 $48.89 70

 6 $28.85 $7.85 $14.44 $0.00 $51.14 75

 7 $30.78 $7.85 $14.77 $0.00 $53.40 80

 8 $34.62 $7.85 $15.44 $0.00 $57.91 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (TRAFFIC MARKINGS)
LABORERS - ZONE 1

$55.60 06/01/2015 $7.30 $0.00 $35.10 $13.20

$56.35 12/01/2015 $7.30 $0.00 $35.85 $13.20

$57.10 06/01/2016 $7.30 $0.00 $36.60 $13.20

$58.10 12/01/2016 $7.30 $0.00 $37.60 $13.20
For Apprentice rates see "Apprentice- LABORER"

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$62.01 07/01/2015 $7.85 $0.00 $38.06 $16.10

$62.96 01/01/2016 $7.85 $0.00 $39.01 $16.10

$63.91 07/01/2016 $7.85 $0.00 $39.96 $16.10

$64.86 01/01/2017 $7.85 $0.00 $40.91 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER - Local 35 Zone 2 - BRUSH NEWApprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.03 $7.85 $0.00 $0.00 $26.88 50

 2 $20.93 $7.85 $3.66 $0.00 $32.44 55

 3 $22.84 $7.85 $3.99 $0.00 $34.68 60

 4 $24.74 $7.85 $4.32 $0.00 $36.91 65

 5 $26.64 $7.85 $14.11 $0.00 $48.60 70

 6 $28.55 $7.85 $14.44 $0.00 $50.84 75

 7 $30.45 $7.85 $14.77 $0.00 $53.07 80

 8 $34.25 $7.85 $15.44 $0.00 $57.54 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.51 $7.85 $0.00 $0.00 $27.36 50

 2 $21.46 $7.85 $3.66 $0.00 $32.97 55

 3 $23.41 $7.85 $3.99 $0.00 $35.25 60

 4 $25.36 $7.85 $4.32 $0.00 $37.53 65

 5 $27.31 $7.85 $14.11 $0.00 $49.27 70

 6 $29.26 $7.85 $14.44 $0.00 $51.55 75

 7 $31.21 $7.85 $14.77 $0.00 $53.83 80

 8 $35.11 $7.85 $15.44 $0.00 $58.40 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$60.07 07/01/2015 $7.85 $0.00 $36.12 $16.10

$61.02 01/01/2016 $7.85 $0.00 $37.07 $16.10

$61.97 07/01/2016 $7.85 $0.00 $38.02 $16.10

$62.92 01/01/2017 $7.85 $0.00 $38.97 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - BRUSH REPAINTApprentice -

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.06 $7.85 $0.00 $0.00 $25.91 50

 2 $19.87 $7.85 $3.66 $0.00 $31.38 55

 3 $21.67 $7.85 $3.99 $0.00 $33.51 60

 4 $23.48 $7.85 $4.32 $0.00 $35.65 65

 5 $25.28 $7.85 $14.11 $0.00 $47.24 70

 6 $27.09 $7.85 $14.44 $0.00 $49.38 75

 7 $28.90 $7.85 $14.77 $0.00 $51.52 80

 8 $32.51 $7.85 $15.44 $0.00 $55.80 90

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.54 $7.85 $0.00 $0.00 $26.39 50

 2 $20.39 $7.85 $3.66 $0.00 $31.90 55

 3 $22.24 $7.85 $3.99 $0.00 $34.08 60

 4 $24.10 $7.85 $4.32 $0.00 $36.27 65

 5 $25.95 $7.85 $14.11 $0.00 $47.91 70

 6 $27.80 $7.85 $14.44 $0.00 $50.09 75

 7 $29.66 $7.85 $14.77 $0.00 $52.28 80

 8 $33.36 $7.85 $15.44 $0.00 $56.65 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$51.82 06/01/2015 $9.91 $0.00 $32.58 $9.33

$52.32 08/01/2015 $10.41 $0.00 $32.58 $9.33

$53.07 12/01/2015 $10.41 $0.00 $32.58 $10.08

$53.57 06/01/2016 $10.41 $0.00 $33.08 $10.08

$54.07 08/01/2016 $10.91 $0.00 $33.08 $10.08

$54.88 12/01/2016 $10.91 $0.00 $33.08 $10.89

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 1)

$69.57 08/01/2014 $9.80 $0.00 $41.60 $18.17

$71.07 08/01/2015 $9.80 $0.00 $42.04 $19.23

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$69.57 08/01/2014 $9.80 $0.00 $41.60 $18.17

$71.07 08/01/2015 $9.80 $0.00 $42.04 $19.23
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PILE DRIVER - Local 56 Zone 1Apprentice -

08/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.80 $9.80 $18.17 $0.00 $48.77 50

 2 $24.96 $9.80 $18.17 $0.00 $52.93 60

 3 $29.12 $9.80 $18.17 $0.00 $57.09 70

 4 $31.20 $9.80 $18.17 $0.00 $59.17 75

 5 $33.28 $9.80 $18.17 $0.00 $61.25 80

 6 $33.28 $9.80 $18.17 $0.00 $61.25 80

 7 $37.44 $9.80 $18.17 $0.00 $65.41 90

 8 $37.44 $9.80 $18.17 $0.00 $65.41 90

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.02 $9.80 $19.59 $0.00 $50.41 50

 2 $25.22 $9.80 $19.59 $0.00 $54.61 60

 3 $29.43 $9.80 $19.59 $0.00 $58.82 70

 4 $31.53 $9.80 $19.59 $0.00 $60.92 75

 5 $33.63 $9.80 $19.59 $0.00 $63.02 80

 6 $33.63 $9.80 $19.59 $0.00 $63.02 80

 7 $37.84 $9.80 $19.59 $0.00 $67.23 90

 8 $37.84 $9.80 $19.59 $0.00 $67.23 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

PIPEFITTER & STEAMFITTER
PIPEFITTERS LOCAL 537

$75.28 03/01/2015 $9.70 $0.00 $48.69 $16.89

$76.28 09/01/2015 $9.70 $0.00 $49.69 $16.89

$77.28 03/01/2016 $9.70 $0.00 $50.69 $16.89

$78.28 09/01/2016 $9.70 $0.00 $51.69 $16.89

$79.28 03/01/2017 $9.70 $0.00 $52.69 $16.89
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PIPEFITTER - Local 537Apprentice -

03/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.48 $9.70 $7.50 $0.00 $36.68 40

 2 $21.91 $9.70 $16.89 $0.00 $48.50 45

 3 $29.21 $9.70 $16.89 $0.00 $55.80 60

 4 $34.08 $9.70 $16.89 $0.00 $60.67 70

 5 $38.95 $9.70 $16.89 $0.00 $65.54 80

09/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.88 $9.70 $7.50 $0.00 $37.08 40

 2 $22.36 $9.70 $16.89 $0.00 $48.95 45

 3 $29.81 $9.70 $16.89 $0.00 $56.40 60

 4 $34.78 $9.70 $16.89 $0.00 $61.37 70

 5 $39.75 $9.70 $16.89 $0.00 $66.34 80

Notes: 

     ** 1:3; 3:15; 1:10 thereafter / Steps are 1 yr.

     Refrig/AC Mechanic **1:1;1:2;2:4;3:6;4:8;5:10;6:12;7:14;8:17;9:20;10:23(Max)

Apprentice to Journeyworker Ratio:**

PIPELAYER
LABORERS - ZONE 1

$55.85 06/01/2015 $7.30 $0.00 $35.35 $13.20

$56.60 12/01/2015 $7.30 $0.00 $36.10 $13.20

$57.35 06/01/2016 $7.30 $0.00 $36.85 $13.20

$58.35 12/01/2016 $7.30 $0.00 $37.85 $13.20
For apprentice rates see "Apprentice- LABORER"

PLUMBERS & GASFITTERS
PLUMBERS & GASFITTERS LOCAL 12

$75.42 03/01/2015 $10.32 $0.00 $50.21 $14.89

$76.42 09/01/2015 $10.32 $0.00 $51.21 $14.89

$77.57 03/01/2016 $10.32 $0.00 $52.36 $14.89

$78.62 09/01/2016 $10.32 $0.00 $53.41 $14.89

$79.62 03/01/2017 $10.32 $0.00 $54.41 $14.89
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PLUMBER/GASFITTER - Local 12Apprentice -

03/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.57 $10.32 $5.54 $0.00 $33.43 35

 2 $20.08 $10.32 $6.27 $0.00 $36.67 40

 3 $27.62 $10.32 $8.42 $0.00 $46.36 55

 4 $32.64 $10.32 $9.87 $0.00 $52.83 65

 5 $37.66 $10.32 $11.30 $0.00 $59.28 75

09/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.92 $10.32 $5.54 $0.00 $33.78 35

 2 $20.48 $10.32 $6.27 $0.00 $37.07 40

 3 $28.17 $10.32 $8.42 $0.00 $46.91 55

 4 $33.29 $10.32 $9.87 $0.00 $53.48 65

 5 $38.41 $10.32 $11.30 $0.00 $60.03 75

Notes: 

     ** 1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr

     Step4 with lic$56.05 Step5 with lic$62.48

Apprentice to Journeyworker Ratio:**

PNEUMATIC CONTROLS (TEMP.)
PIPEFITTERS LOCAL 537

$75.28 03/01/2015 $9.70 $0.00 $48.69 $16.89

$76.28 09/01/2015 $9.70 $0.00 $49.69 $16.89

$77.28 03/01/2016 $9.70 $0.00 $50.69 $16.89

$78.28 09/01/2016 $9.70 $0.00 $51.69 $16.89

$79.28 03/01/2017 $9.70 $0.00 $52.69 $16.89
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR
LABORERS - ZONE 1

$55.85 06/01/2015 $7.30 $0.00 $35.35 $13.20

$56.60 12/01/2015 $7.30 $0.00 $36.10 $13.20

$57.35 06/01/2016 $7.30 $0.00 $36.85 $13.20

$58.35 12/01/2016 $7.30 $0.00 $37.85 $13.20
For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER
LABORERS - ZONE 1

$56.60 06/01/2015 $7.30 $0.00 $36.10 $13.20

$57.35 12/01/2015 $7.30 $0.00 $36.85 $13.20

$58.10 06/01/2016 $7.30 $0.00 $37.60 $13.20

$59.10 12/01/2016 $7.30 $0.00 $38.60 $13.20
For apprentice rates see "Apprentice- LABORER"

POWER SHOVEL/DERRICK/TRENCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$67.38 06/01/2015 $10.00 $0.00 $42.83 $14.55

$68.63 12/01/2015 $10.00 $0.00 $44.08 $14.55

$69.38 06/01/2016 $10.00 $0.00 $44.83 $14.55

$70.63 12/01/2016 $10.00 $0.00 $46.08 $14.55

$71.63 06/01/2017 $10.00 $0.00 $47.08 $14.55

$72.63 12/01/2017 $10.00 $0.00 $48.08 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 4

$67.38 06/01/2015 $10.00 $0.00 $42.83 $14.55

$68.63 12/01/2015 $10.00 $0.00 $44.08 $14.55

$69.38 06/01/2016 $10.00 $0.00 $44.83 $14.55

$70.63 12/01/2016 $10.00 $0.00 $46.08 $14.55

$71.63 06/01/2017 $10.00 $0.00 $47.08 $14.55

$72.63 12/01/2017 $10.00 $0.00 $48.08 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 4

$54.16 06/01/2015 $10.00 $0.00 $29.61 $14.55

$55.03 12/01/2015 $10.00 $0.00 $30.48 $14.55

$55.55 06/01/2016 $10.00 $0.00 $31.00 $14.55

$56.42 12/01/2016 $10.00 $0.00 $31.87 $14.55

$57.11 06/01/2017 $10.00 $0.00 $32.56 $14.55

$57.80 12/01/2017 $10.00 $0.00 $33.25 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY MIX CONCRETE DRIVERS after 4/30/10

(Drivers Hired After 4/30/2010)TEAMSTERS LOCAL 25c

$44.78 07/01/2015 $7.98 $0.00 $27.88 $8.92

$45.32 05/01/2016 $7.98 $0.00 $28.03 $9.31

$45.57 07/01/2016 $8.23 $0.00 $28.03 $9.31

$46.13 05/01/2017 $8.23 $0.00 $28.18 $9.72

$46.38 07/01/2017 $8.48 $0.00 $28.18 $9.72

READY-MIX CONCRETE DRIVER
TEAMSTERS LOCAL 25c

$46.08 07/01/2015 $7.98 $0.00 $29.18 $8.92

$46.62 05/01/2016 $7.98 $0.00 $29.33 $9.31

$46.87 07/01/2016 $8.23 $0.00 $29.33 $9.31

$47.43 05/01/2017 $8.23 $0.00 $29.48 $9.72

$47.68 07/01/2017 $8.48 $0.00 $29.48 $9.72

RECLAIMERS
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

RESIDENTIAL WOOD FRAME (All Other Work)
CARPENTERS -ZONE 2 (Residential Wood)

$48.42 04/01/2011 $8.67 $0.00 $24.24 $15.51

RESIDENTIAL WOOD FRAME CARPENTER **

 ** The Residential Wood Frame Carpenter classification applies 

only to the construction of new, wood frame residences that do 

not exceed four stories including the basement.CARPENTERS -ZONE 

2 (Residential Wood)

$36.81 05/01/2011 $6.34 $0.00 $24.24 $6.23

As of 9/1/09 Carpentry work on wood-frame residential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate.
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER (Residential Wood Frame) - Zone 2Apprentice -

05/01/2011

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.54 $6.34 $0.00 $0.00 $20.88 60

 2 $14.54 $6.34 $6.23 $0.00 $27.11 60

 3 $15.76 $6.34 $6.23 $0.00 $28.33 65

 4 $16.97 $6.34 $6.23 $0.00 $29.54 70

 5 $18.18 $6.34 $6.23 $0.00 $30.75 75

 6 $19.39 $6.34 $6.23 $0.00 $31.96 80

 7 $20.60 $6.34 $6.23 $0.00 $33.17 85

 8 $21.82 $6.34 $6.23 $0.00 $34.39 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 1

$55.85 06/01/2015 $7.30 $0.00 $35.35 $13.20

$56.60 12/01/2015 $7.30 $0.00 $36.10 $13.20

$57.35 06/01/2016 $7.30 $0.00 $36.85 $13.20

$58.35 12/01/2016 $7.30 $0.00 $37.85 $13.20
For apprentice rates see "Apprentice- LABORER"

ROLLER/SPREADER/MULCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 33

$62.21 02/01/2015 $10.50 $0.00 $40.11 $11.60

$63.11 08/01/2015 $11.00 $0.00 $40.11 $12.00

$64.01 02/01/2016 $11.00 $0.00 $41.01 $12.00
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ROOFER - Local 33Apprentice -

02/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.06 $10.50 $3.38 $0.00 $33.94 50

 2 $24.07 $10.50 $11.60 $0.00 $46.17 60

 3 $26.07 $10.50 $11.60 $0.00 $48.17 65

 4 $30.08 $10.50 $11.60 $0.00 $52.18 75

 5 $34.09 $10.50 $11.60 $0.00 $56.19 85

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.06 $11.00 $3.38 $0.00 $34.44 50

 2 $24.07 $11.00 $12.00 $0.00 $47.07 60

 3 $26.07 $11.00 $12.00 $0.00 $49.07 65

 4 $30.08 $11.00 $12.00 $0.00 $53.08 75

 5 $34.09 $11.00 $12.00 $0.00 $57.09 85

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

     Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

     

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 33

$62.46 02/01/2015 $10.50 $0.00 $40.36 $11.60

$63.36 08/01/2015 $11.00 $0.00 $40.36 $12.00

$64.26 02/01/2016 $11.00 $0.00 $41.26 $12.00
For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 17 - A

$76.24 02/01/2015 $10.20 $2.22 $43.28 $20.54

$77.24 08/01/2015 $10.20 $2.25 $43.31 $21.48

$78.24 02/01/2016 $10.20 $2.25 $44.31 $21.48

$79.39 08/01/2016 $10.20 $2.25 $45.46 $21.48

$80.49 02/01/2017 $10.20 $2.25 $46.56 $21.48

$81.59 08/01/2017 $10.20 $2.25 $47.66 $21.48

$82.74 02/01/2018 $10.20 $2.25 $48.81 $21.48
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SHEET METAL WORKER - Local 17-AApprentice -

02/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.31 $10.20 $4.58 $0.00 $32.09 40

 2 $17.31 $10.20 $4.58 $0.00 $32.09 40

 3 $19.48 $10.20 $9.09 $1.16 $39.93 45

 4 $19.48 $10.20 $9.09 $1.16 $39.93 45

 5 $21.64 $10.20 $9.91 $1.25 $43.00 50

 6 $21.64 $10.20 $10.16 $1.26 $43.26 50

 7 $25.97 $10.20 $11.55 $1.43 $49.15 60

 8 $28.13 $10.20 $12.38 $1.52 $52.23 65

 9 $32.46 $10.20 $14.02 $1.70 $58.38 75

 10 $36.79 $10.20 $15.16 $1.86 $64.01 85

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.32 $10.20 $4.90 $0.00 $32.42 40

 2 $17.32 $10.20 $4.90 $0.00 $32.42 40

 3 $19.49 $10.20 $9.59 $1.18 $40.46 45

 4 $19.49 $10.20 $9.59 $1.18 $40.46 45

 5 $21.66 $10.20 $10.45 $1.27 $43.58 50

 6 $21.66 $10.20 $10.70 $1.28 $43.84 50

 7 $25.99 $10.20 $12.17 $1.45 $49.81 60

 8 $28.15 $10.20 $13.04 $1.54 $52.93 65

 9 $32.48 $10.20 $14.76 $1.72 $59.16 75

 10 $36.81 $10.20 $15.98 $1.89 $64.88 85

Notes: 

     Steps are 6 mos.

     

Apprentice to Journeyworker Ratio:1:4

SIGN ERECTOR
PAINTERS LOCAL 35 - ZONE 2

$39.93 06/01/2013 $7.07 $0.00 $25.81 $7.05
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SIGN ERECTOR - Local 35 Zone 2Apprentice -

06/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $12.91 $7.07 $0.00 $0.00 $19.98 50

 2 $14.20 $7.07 $2.45 $0.00 $23.72 55

 3 $15.49 $7.07 $2.45 $0.00 $25.01 60

 4 $16.78 $7.07 $2.45 $0.00 $26.30 65

 5 $18.07 $7.07 $7.05 $0.00 $32.19 70

 6 $19.36 $7.07 $7.05 $0.00 $33.48 75

 7 $20.65 $7.07 $7.05 $0.00 $34.77 80

 8 $21.94 $7.07 $7.05 $0.00 $36.06 85

 9 $23.23 $7.07 $7.05 $0.00 $37.35 90

Notes: 

     Steps are 4 mos.

     

Apprentice to Journeyworker Ratio:1:1

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$52.28 06/01/2015 $9.91 $0.00 $33.04 $9.33

$52.78 08/01/2015 $10.41 $0.00 $33.04 $9.33

$53.53 12/01/2015 $10.41 $0.00 $33.04 $10.08

$54.03 06/01/2016 $10.41 $0.00 $33.54 $10.08

$54.53 08/01/2016 $10.91 $0.00 $33.54 $10.08

$55.34 12/01/2016 $10.91 $0.00 $33.54 $10.89

SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$52.57 06/01/2015 $9.91 $0.00 $33.33 $9.33

$53.07 08/01/2015 $10.41 $0.00 $33.33 $9.33

$53.82 12/01/2015 $10.41 $0.00 $33.33 $10.08

$54.32 06/01/2016 $10.41 $0.00 $33.83 $10.08

$54.82 08/01/2016 $10.91 $0.00 $33.83 $10.08

$55.63 12/01/2016 $10.91 $0.00 $33.83 $10.89

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 550 - (Section A) Zone 1

$77.75 03/01/2015 $8.42 $0.00 $54.43 $14.90

$78.90 10/01/2015 $8.42 $0.00 $55.58 $14.90

$79.30 01/01/2016 $8.67 $0.00 $55.58 $15.05

$80.30 03/01/2016 $8.67 $0.00 $56.58 $15.05

$81.45 10/01/2016 $8.67 $0.00 $57.73 $15.05

$82.45 03/01/2017 $8.67 $0.00 $58.73 $15.05
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SPRINKLER FITTER - Local 550 (Section A) Zone 1Apprentice -

03/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.05 $8.42 $8.40 $0.00 $35.87 35

 2 $21.77 $8.42 $8.40 $0.00 $38.59 40

 3 $24.49 $8.42 $8.40 $0.00 $41.31 45

 4 $27.22 $8.42 $8.40 $0.00 $44.04 50

 5 $29.94 $8.42 $8.40 $0.00 $46.76 55

 6 $32.66 $8.42 $8.40 $0.00 $49.48 60

 7 $35.38 $8.42 $8.40 $0.00 $52.20 65

 8 $38.10 $8.42 $8.40 $0.00 $54.92 70

 9 $40.82 $8.42 $8.40 $0.00 $57.64 75

 10 $43.54 $8.42 $8.40 $0.00 $60.36 80

10/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.45 $8.42 $8.40 $0.00 $36.27 35

 2 $22.23 $8.42 $8.40 $0.00 $39.05 40

 3 $25.01 $8.42 $8.40 $0.00 $41.83 45

 4 $27.79 $8.42 $8.40 $0.00 $44.61 50

 5 $30.57 $8.42 $8.40 $0.00 $47.39 55

 6 $33.35 $8.42 $8.40 $0.00 $50.17 60

 7 $36.13 $8.42 $8.40 $0.00 $52.95 65

 8 $38.91 $8.42 $8.40 $0.00 $55.73 70

 9 $41.69 $8.42 $8.40 $0.00 $58.51 75

 10 $44.46 $8.42 $8.40 $0.00 $61.28 80

Notes: Apprentice entered prior 9/30/10:

     40/45/50/55/60/65/70/75/80/85

     Steps are 850 hours

Apprentice to Journeyworker Ratio:1:3

STEAM BOILER OPERATOR
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TELECOMMUNICATION TECHNICIAN
ELECTRICIANS LOCAL 103

$60.58 03/01/2015 $13.00 $0.00 $33.88 $13.70

$61.32 09/01/2015 $13.00 $0.00 $34.60 $13.72

$62.05 03/01/2016 $13.00 $0.00 $35.31 $13.74

TELECOMMUNICATION TECHNICIAN - Local 103Apprentice -

03/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $13.55 $13.00 $0.41 $0.00 $26.96 40

 2 $13.55 $13.00 $0.41 $0.00 $26.96 40

 3 $15.25 $13.00 $10.87 $0.00 $39.12 45

 4 $15.25 $13.00 $10.87 $0.00 $39.12 45

 5 $16.94 $13.00 $11.11 $0.00 $41.05 50

 6 $18.63 $13.00 $11.38 $0.00 $43.01 55

 7 $20.33 $13.00 $11.64 $0.00 $44.97 60

 8 $22.02 $13.00 $11.89 $0.00 $46.91 65

 9 $23.72 $13.00 $12.15 $0.00 $48.87 70

 10 $25.41 $13.00 $12.41 $0.00 $50.82 75

09/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $13.84 $13.00 $0.42 $0.00 $27.26 40

 2 $13.84 $13.00 $0.42 $0.00 $27.26 40

 3 $15.57 $13.00 $10.88 $0.00 $39.45 45

 4 $15.57 $13.00 $10.88 $0.00 $39.45 45

 5 $17.30 $13.00 $11.14 $0.00 $41.44 50

 6 $19.03 $13.00 $11.39 $0.00 $43.42 55

 7 $20.76 $13.00 $11.65 $0.00 $45.41 60

 8 $22.49 $13.00 $11.90 $0.00 $47.39 65

 9 $24.22 $13.00 $12.17 $0.00 $49.39 70

 10 $25.95 $13.00 $12.43 $0.00 $51.38 75

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$76.58 02/01/2015 $10.18 $0.00 $47.90 $18.50

$77.55 08/01/2015 $10.18 $0.00 $48.80 $18.57

$78.12 02/01/2016 $10.18 $0.00 $49.37 $18.57

$79.10 08/01/2016 $10.18 $0.00 $50.27 $18.65

$79.67 02/01/2017 $10.18 $0.00 $50.84 $18.65
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TERRAZZO FINISHER - Local 3 Marble & TileApprentice -

02/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.95 $10.18 $18.50 $0.00 $52.63 50

 2 $28.74 $10.18 $18.50 $0.00 $57.42 60

 3 $33.53 $10.18 $18.50 $0.00 $62.21 70

 4 $38.32 $10.18 $18.50 $0.00 $67.00 80

 5 $43.11 $10.18 $18.50 $0.00 $71.79 90

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.40 $10.18 $18.57 $0.00 $53.15 50

 2 $29.28 $10.18 $18.57 $0.00 $58.03 60

 3 $34.16 $10.18 $18.57 $0.00 $62.91 70

 4 $39.04 $10.18 $18.57 $0.00 $67.79 80

 5 $43.92 $10.18 $18.57 $0.00 $72.67 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$57.15 06/01/2015 $7.30 $0.00 $36.45 $13.40

$57.90 12/01/2015 $7.30 $0.00 $37.20 $13.40

$58.65 06/01/2016 $7.30 $0.00 $37.95 $13.40

$59.65 12/01/2016 $7.30 $0.00 $38.95 $13.40
For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$55.87 06/01/2015 $7.30 $0.00 $35.17 $13.40

$56.62 12/01/2015 $7.30 $0.00 $35.92 $13.40

$57.37 06/01/2016 $7.30 $0.00 $36.67 $13.40

$58.37 12/01/2016 $7.30 $0.00 $37.67 $13.40
For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$55.75 06/01/2015 $7.30 $0.00 $35.05 $13.40

$56.50 12/01/2015 $7.30 $0.00 $35.80 $13.40

$57.25 06/01/2016 $7.30 $0.00 $36.55 $13.40

$58.25 12/01/2016 $7.30 $0.00 $37.55 $13.40
For apprentice rates see "Apprentice- LABORER"

TRACTORS/PORTABLE STEAM GENERATORS
OPERATING ENGINEERS LOCAL 4

$66.97 06/01/2015 $10.00 $0.00 $42.42 $14.55

$68.21 12/01/2015 $10.00 $0.00 $43.66 $14.55

$68.96 06/01/2016 $10.00 $0.00 $44.41 $14.55

$70.19 12/01/2016 $10.00 $0.00 $45.64 $14.55

$71.18 06/01/2017 $10.00 $0.00 $46.63 $14.55

$72.17 12/01/2017 $10.00 $0.00 $47.62 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$52.86 06/01/2015 $9.91 $0.00 $33.62 $9.33

$53.36 08/01/2015 $10.41 $0.00 $33.62 $9.33

$54.11 12/01/2015 $10.41 $0.00 $33.62 $10.08

$54.61 06/01/2016 $10.41 $0.00 $34.12 $10.08

$55.11 08/01/2016 $10.91 $0.00 $34.12 $10.08

$55.92 12/01/2016 $10.91 $0.00 $34.12 $10.89

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$68.43 06/01/2015 $7.30 $0.00 $47.33 $13.80

$69.18 12/01/2015 $7.30 $0.00 $48.08 $13.80

$69.93 06/01/2016 $7.30 $0.00 $48.83 $13.80

$70.93 12/01/2016 $7.30 $0.00 $49.83 $13.80
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$70.43 06/01/2015 $7.30 $0.00 $49.33 $13.80

$71.18 12/01/2015 $7.30 $0.00 $50.08 $13.80

$71.93 06/01/2016 $7.30 $0.00 $50.83 $13.80

$72.93 12/01/2016 $7.30 $0.00 $51.83 $13.80
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$60.50 06/01/2015 $7.30 $0.00 $39.40 $13.80

$61.25 12/01/2015 $7.30 $0.00 $40.15 $13.80

$62.00 06/01/2016 $7.30 $0.00 $40.90 $13.80

$63.00 12/01/2016 $7.30 $0.00 $41.90 $13.80
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$62.50 06/01/2015 $7.30 $0.00 $41.40 $13.80

$63.25 12/01/2015 $7.30 $0.00 $42.15 $13.80

$64.00 06/01/2016 $7.30 $0.00 $42.90 $13.80

$65.00 12/01/2016 $7.30 $0.00 $43.90 $13.80
For apprentice rates see "Apprentice- LABORER"

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$52.28 06/01/2015 $9.91 $0.00 $33.04 $9.33

$52.78 08/01/2015 $10.41 $0.00 $33.04 $9.33

$53.53 12/01/2015 $10.41 $0.00 $33.04 $10.08

$54.03 06/01/2016 $10.41 $0.00 $33.54 $10.08

$54.53 08/01/2016 $10.91 $0.00 $33.54 $10.08

$55.34 12/01/2016 $10.91 $0.00 $33.54 $10.89

WAGON DRILL OPERATOR
LABORERS - ZONE 1

$55.85 06/01/2015 $7.30 $0.00 $35.35 $13.20

$56.60 12/01/2015 $7.30 $0.00 $36.10 $13.20

$57.35 06/01/2016 $7.30 $0.00 $36.85 $13.20

$58.35 12/01/2016 $7.30 $0.00 $37.85 $13.20
For apprentice rates see "Apprentice- LABORER"

WASTE WATER PUMP OPERATOR
OPERATING ENGINEERS LOCAL 4

$67.38 06/01/2015 $10.00 $0.00 $42.83 $14.55

$68.63 12/01/2015 $10.00 $0.00 $44.08 $14.55

$69.38 06/01/2016 $10.00 $0.00 $44.83 $14.55

$70.63 12/01/2016 $10.00 $0.00 $46.08 $14.55

$71.63 06/01/2017 $10.00 $0.00 $47.08 $14.55

$72.63 12/01/2017 $10.00 $0.00 $48.08 $14.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Unemployment
Effective Date

WATER METER INSTALLER
PLUMBERS & GASFITTERS LOCAL 12

$75.42 03/01/2015 $10.32 $0.00 $50.21 $14.89

$76.42 09/01/2015 $10.32 $0.00 $51.21 $14.89

$77.57 03/01/2016 $10.32 $0.00 $52.36 $14.89

$78.62 09/01/2016 $10.32 $0.00 $53.41 $14.89

$79.62 03/01/2017 $10.32 $0.00 $54.41 $14.89
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Outside Electrical - East

CABLE TECHNICIAN (Power Zone)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$38.84 09/01/2013 $8.70 $0.00 $25.66 $4.48

For apprentice rates see "Apprentice- LINEMAN"

CABLEMAN (Underground Ducts & Cables)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$51.83 09/01/2013 $8.70 $0.00 $36.55 $6.58

For apprentice rates see "Apprentice- LINEMAN"

DRIVER / GROUNDMAN CDL
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$44.69 09/01/2013 $8.70 $0.00 $29.94 $6.05

For apprentice rates see "Apprentice- LINEMAN"

DRIVER / GROUNDMAN -Inexperienced (<2000 Hrs)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$37.46 09/01/2013 $8.70 $0.00 $23.52 $5.24

For apprentice rates see "Apprentice- LINEMAN"

EQUIPMENT OPERATOR (Class A CDL)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$54.48 09/01/2013 $8.70 $0.00 $36.35 $9.43

For apprentice rates see "Apprentice- LINEMAN"

EQUIPMENT OPERATOR (Class B CDL)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$47.37 09/01/2013 $8.70 $0.00 $32.08 $6.59

For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$35.94 09/01/2013 $8.70 $0.00 $23.52 $3.72

For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN -Inexperienced (<2000 Hrs.)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$30.80 09/01/2013 $8.70 $0.00 $19.25 $2.85

For apprentice rates see "Apprentice- LINEMAN"

JOURNEYMAN LINEMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$63.25 09/01/2013 $8.70 $0.00 $42.77 $11.78

LINEMAN (Outside Electrical) - East Local 104Apprentice -

09/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.66 $8.70 $4.24 $0.00 $38.60 60

 2 $27.80 $8.70 $4.71 $0.00 $41.21 65

 3 $29.94 $8.70 $5.43 $0.00 $44.07 70

 4 $32.08 $8.70 $6.16 $0.00 $46.94 75

 5 $34.22 $8.70 $6.88 $0.00 $49.80 80

 6 $36.35 $8.70 $7.62 $0.00 $52.67 85

 7 $38.49 $8.70 $8.83 $0.00 $56.02 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:2
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TELEDATA CABLE SPLICER
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$35.46 01/01/2015 $4.25 $0.00 $28.12 $3.09

$36.35 01/01/2016 $4.25 $0.00 $28.98 $3.12

TELEDATA LINEMAN/EQUIPMENT OPERATOR
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$33.78 01/01/2015 $4.25 $0.00 $26.49 $3.04

$34.63 01/01/2016 $4.25 $0.00 $27.31 $3.07

TELEDATA WIREMAN/INSTALLER/TECHNICIAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$33.78 01/01/2015 $4.25 $0.00 $26.49 $3.04

$34.63 01/01/2016 $4.25 $0.00 $27.31 $3.07

TREE TRIMMER
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$21.60 02/01/2015 $3.55 $0.00 $18.05 $0.00

$22.06 01/31/2016 $3.55 $0.00 $18.51 $0.00
This classification applies only to tree work done: (a) for a utility company, R.E.A. cooperative, or railroad or coal mining company, and (b) for the purpose of 

operating, maintaining, or repairing the utility company’s equipment, and (c) by a person who is using hand or mechanical cutting methods and is not on the ground.  

This classification does not apply to wholesale tree removal.

TREE TRIMMER GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$19.47 02/01/2015 $3.55 $0.00 $15.92 $0.00

$19.87 01/31/2016 $3.55 $0.00 $16.32 $0.00
This classification applies only to tree work done: (a) for a utility company, R.E.A. cooperative, or railroad or coal mining company, and (b) for the purpose of 

operating, maintaining, or repairing the utility company’s equipment, and (c) by a person who is using hand or mechanical cutting methods and is on the ground.  This 

classification does not apply to wholesale tree removal.

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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SECTION 330000 

CAST IN PLACE CONCRETE 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section includes cast-in-place concrete, including formwork, reinforcement, concrete 

materials, mixture design, placement procedures, and finishes. 

B. Related Sections: 

1.  Site Preparation  – Section 311000 

2.  Earthwork  - Section 312000 

3.  Paving and Curbing  - Section 321400 

5. Site Improvements   - Section 323000 

6. Planting   - Section 329000 

6. Lawns  - Section 329300 

1.2 SCOPE OF WORK 

A. The work of this section consists of the following work in accordance with the plans and 

details: 

1. Installing 3500 psi 5% air entrained steel reinforced concrete foundations 

2. Installing 3500 psi 5% air entrained concrete pavement 

1.3 SUBMITTALS 

A. Design Mixtures:  For each concrete mixture. 

B. Steel Reinforcement Shop Drawings:  Placing drawings that detail fabrication, bending, and 

placement. 

1.4 INFORMATIONAL SUBMITTALS 

A. Material certificates. 

1.5 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  A firm experienced in manufacturing ready-mixed concrete 

products and that complies with ASTM C 94/C 94M requirements for production facilities and 

equipment. 
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1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete 

Production Facilities." 

B. Testing Agency Qualifications:  An independent agency, acceptable to Landscape Architect,  

qualified according to ASTM C 1077 and ASTM E 329 for testing indicated. 

C. Welding Qualifications:  Qualify procedures and personnel according to AWS D1.4/D 1.4M, 

"Structural Welding Code - Reinforcing Steel." 

D. ACI Publications:  Comply with the following unless modified by requirements in the Contract 

Documents: 

1. ACI 301, "Specifications for Structural Concrete," [Sections 1 through 5.] 

2. ACI 117, "Specifications for Tolerances for Concrete Construction and Materials." 

E. Concrete Testing Service:  Engage a qualified independent testing agency to perform material 

evaluation tests and to design concrete mixtures. 

PART 2 - PRODUCTS 

2.1 FORM-FACING MATERIALS 

A. Smooth-Formed Finished Concrete:  Form-facing panels that will provide continuous, true, and 

smooth concrete surfaces.  Furnish in largest practicable sizes to minimize number of joints. 

B. Rough-Formed Finished Concrete:  Plywood, lumber, metal, or another approved material.  

Provide lumber dressed on at least two edges and one side for tight fit. 

2.2 STEEL REINFORCEMENT 

A. Reinforcing Bars:  ASTM A 615/A 615M, Grade 60, deformed. 

 

1. Epoxy-Coated Reinforcing Bars:  ASTM A 775/A 775M, epoxy coated, with less than 2 

percent damaged coating in each 12-inch bar length. 

B. Plain-Steel Welded Wire Reinforcement:  ASTM A 185/A 185M, plain, fabricated from as-

drawn steel wire into flat sheets. 

C. Deformed-Steel Welded Wire Reinforcement:  ASTM A 497/A 497M, flat sheet. 

D. Galvanized-Steel Welded Wire Reinforcement:  ASTM A 185/A 185M, plain, fabricated from 

galvanized-steel wire into flat sheets. 

E. Epoxy-Coated Welded Wire Reinforcement:  ASTM A 884/A 884M, Class A coated, Type 1, 

plain steel. 
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F. Bar Supports:  Bolsters, chairs, spacers, and other devices for spacing, supporting, and 

fastening reinforcing bars and welded wire reinforcement in place.  Manufacture bar supports 

from steel wire, plastic, or precast concrete according to CRSI's "Manual of Standard Practice. 

2.3 CONCRETE MATERIALS 

A. Cementitious Material:  Use the following cementitious materials, of the same type, brand, and 

source, throughout Project: 

1. Portland Cement:  ASTM C 150, Type I. 

a. Fly Ash:  ASTM C 618, Class F or C. 

B. Normal-Weight Aggregates:  ASTM C 33, graded. 

1. Maximum Coarse-Aggregate Size: 3/4 inch nominal. 

2. Fine Aggregate:  Free of materials with deleterious reactivity to alkali in cement. 

C. Water:  ASTM C 94/C 94M 

2.4 ADMIXTURES 

A. Air-Entraining Admixture:  ASTM C 260. 

B. Chemical Admixtures:  Provide admixtures certified by manufacturer to be compatible with 

other admixtures and that will not contribute water-soluble chloride ions exceeding those 

permitted in hardened concrete.  Do not use calcium chloride or admixtures containing 

calcium chloride. 

1. Water-Reducing Admixture:  ASTM C 494/C 494M, Type A. 

2. Retarding Admixture:  ASTM C 494/C 494M, Type B. 

3. Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, Type D. 

4. High-Range, Water-Reducing Admixture:  ASTM C 494/C 494M, Type F. 

5. High-Range, Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, Type G. 

6. Plasticizing and Retarding Admixture:  ASTM C 1017/C 1017M, Type II. 

2.5 VAPOR RETARDERS 

A. Sheet Vapor Retarder:  ASTM E 1745, Class C.  Include manufacturer's recommended 

adhesive or pressure-sensitive tape. 

B. Sheet Vapor Retarder:  Polyethylene sheet, ASTM D 4397, not less than 6 mils thick. 
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2.6 CURING MATERIALS 

A. Evaporation Retarder:  Waterborne, monomolecular film forming, manufactured for 

application to fresh concrete. 

B. Absorptive Cover:  AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, weighing 

approximately 9 oz./sq. yd. (305 g/sq. m) when dry. 

C. Moisture-Retaining Cover:  ASTM C 171, polyethylene film or white burlap-polyethylene 

sheet. 

D. Water:  Potable. 

E. Clear, Waterborne, Membrane-Forming Curing Compound:  ASTM C 309, Type 1, Class B, 

dissipating. 

F. Clear, Waterborne, Membrane-Forming Curing Compound:  ASTM C 309, Type 1, Class B, 

nondissipating. 

2.7 RELATED MATERIALS 

A. Expansion- and Isolation-Joint-Filler Strips:  ASTM D 1751, asphalt-saturated cellulosic fiber. 

2.8 CONCRETE MIXTURES 

A. Prepare design mixtures for each type and strength of concrete, proportioned on the basis of 

laboratory trial mixture or field test data, or both, according to ACI 301. 

B. Admixtures:  Use admixtures according to manufacturer's written instructions. 

1. Use water-reducing and retarding admixture when required by high temperatures, low 

humidity, or other adverse placement conditions. 

2. Use water-reducing admixture in pumped concrete, concrete for heavy-use industrial 

slabs and parking structure slabs, concrete required to be watertight, and concrete with a 

water-cementitious materials ratio below 0.50. 

C. Proportion normal-weight concrete mixture as follows: 

1. Minimum Compressive Strength: 3000 psi (20.7 MPa) at 28 days. 

2. Maximum Water-Cementitious Materials Ratio:  0.50. 

3. Slump Limit:  4 inches (100 mm). 

4. Air Content:  5 percent, plus or minus 1.5 percent at point of delivery for 3/4-inch (19-

mm) nominal maximum aggregate size. 

5. Air Content:  Do not allow air content of trowel-finished floors to exceed 3 percent. 

6. Synthetic Micro-Fiber:  Uniformly disperse in concrete mixture at manufacturer's 

recommended rate, but not less than 1.5 lb/cu. yd. 
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2.9 FABRICATING REINFORCEMENT 

A. Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice." 

2.10 CONCRETE MIXING 

A. Ready-Mixed Concrete:  Measure, batch, mix, and deliver concrete according to 

ASTM C 94 and ASTM C 1116, and furnish batch ticket information. 

1. When air temperature is between 85 and 90 deg F (30 and 32 deg C), reduce mixing 

and delivery time from 1-1/2 hours to 75 minutes; when air temperature is above 90 

deg F (32 deg C), reduce mixing and delivery time to 60 minutes. 

PART 3 - EXECUTION 

3.1 FORMWORK 

A. Design, erect, shore, brace, and maintain formwork, according to ACI 301, to support vertical, 

lateral, static, and dynamic loads, and construction loads that might be applied, until structure 

can support such loads. 

B. Construct formwork so concrete members and structures are of size, shape, alignment, 

elevation, and position indicated, within tolerance limits of ACI 117. 

C. Chamfer exterior corners and edges of permanently exposed concrete. 

3.2 EMBEDDED ITEMS 

A. Place and secure anchorage devices and other embedded items required for adjoining work 

that is attached to or supported by cast-in-place concrete.  Use setting drawings, templates, 

diagrams, instructions, and directions furnished with items to be embedded. 

3.3 VAPOR RETARDERS 

A. Sheet Vapor Retarders:  Place, protect, and repair sheet vapor retarder according to 

ASTM E 1643 and manufacturer's written instructions. 

1. Lap joints 6 inches (150 mm) and seal with manufacturer's recommended tape. 

3.4 STEEL REINFORCEMENT 

A. General:  Comply with CRSI's "Manual of Standard Practice" for placing reinforcement. 

1. Do not cut or puncture vapor retarder.  Repair damage and reseal vapor retarder 

before placing concrete. 
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3.5 JOINTS 

A. General:  Construct joints true to line with faces perpendicular to surface plane of concrete. 

B. Construction Joints:  Install so strength and appearance of concrete are not impaired, at 

locations indicated or as approved by Landscape Architect. 

C. Contraction Joints in Slabs-on-Grade:  Form weakened-plane contraction joints, sectioning 

concrete into areas as indicated.   

 

1. Sawed Joints:  Form contraction joints with power saws equipped with shatterproof 

abrasive or diamond-rimmed blades.  Cut 1/8-inch- (3.2-mm-) wide joints into concrete 

when cutting action will not tear, abrade, or otherwise damage surface and before 

concrete develops random contraction cracks. 

D. Isolation Joints in Slabs-on-Grade:  After removing formwork, install joint-filler strips at slab 

junctions with vertical surfaces, such as column pedestals, foundation walls, grade beams, and 

other locations, as indicated. 

E. Waterstops:  Install in construction joints and at other joints indicated according to 

manufacturer's written instructions. 

3.6 CONCRETE PLACEMENT 

A. Before placing concrete, verify that installation of formwork, reinforcement, and embedded 

items is complete and that required inspections have been performed. 

B. Deposit concrete continuously in one layer or in horizontal layers of such thickness that no 

new concrete will be placed on concrete that has hardened enough to cause seams or planes 

of weakness.  If a section cannot be placed continuously, provide construction joints as 

indicated.  Deposit concrete to avoid segregation. 

1. Consolidate placed concrete with mechanical vibrating equipment according to ACI 301. 

C. Cold-Weather Placement:  Comply with ACI 306.1. 

D. Hot-Weather Placement:  Comply with ACI 301. 

3.7 FINISHING FORMED SURFACES 

A. Rough-Formed Finish:  As-cast concrete texture imparted by form-facing material with tie 

holes and defects repaired and patched.  Remove fins and other projections that exceed 

specified limits on formed-surface irregularities. 

1. Apply to concrete surfaces not exposed to public view. 
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B. Smooth-Formed Finish:  As-cast concrete texture imparted by form-facing material, arranged 

in an orderly and symmetrical manner with a minimum of seams.  Repair and patch tie holes 

and defects.  Remove fins and other projections that exceed specified limits on formed-surface 

irregularities. 

1. Apply to concrete surfaces exposed to public view. 

C. Rubbed Finish:  Apply the following to smooth-formed finished as-cast concrete where 

indicated: 

1. Smooth-Rubbed Finish:  Not later than one day after form removal, moisten concrete 

surfaces and rub with carborundum brick or another abrasive until producing a uniform 

color and texture.  Do not apply cement grout other than that created by the rubbing 

process. 

D. Related Unformed Surfaces:  At tops of walls, horizontal offsets, and similar unformed surfaces 

adjacent to formed surfaces, strike off smooth and finish with a texture matching adjacent 

formed surfaces.  Continue final surface treatment of formed surfaces uniformly across 

adjacent unformed surfaces unless otherwise indicated. 

E. Broom Finish:  Apply a broom finish to exterior concrete platforms, steps, ramps, and 

elsewhere as indicated. 

3.8 CONCRETE PROTECTING AND CURING 

A. General:  Protect freshly placed concrete from premature drying and excessive cold or hot 

temperatures.  Comply with ACI 306.1 for cold-weather protection and ACI 301 for hot-

weather protection during curing. 

B. Evaporation Retarder:  Apply evaporation retarder to unformed concrete surfaces if hot, dry, 

or windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h (1 kg/sq. m x h) before 

and during finishing operations.  Apply according to manufacturer's written instructions after 

placing, screeding, and bull floating or darbying concrete, but before float finishing. 

C. Cure concrete according to ACI 308.1, by one or a combination of the following methods: 

1. Moisture Curing:  Keep surfaces continuously moist for not less than seven days. 

2. Moisture-Retaining-Cover Curing:  Cover concrete surfaces with moisture-retaining 

cover for curing concrete, placed in widest practicable width, with sides and ends lapped 

at least 12 inches (300 mm), and sealed by waterproof tape or adhesive.  Cure for not 

less than seven days.  Immediately repair any holes or tears during curing period using 

cover material and waterproof tape. 

3. Curing Compound:  Apply uniformly in continuous operation by power spray or roller 

according to manufacturer's written instructions.  Recoat areas subjected to heavy 

rainfall within three hours after initial application.  Maintain continuity of coating and 

repair damage during curing period. 
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a. Removal:  After curing period has elapsed, remove curing compound without 

damaging concrete surfaces by method recommended by curing compound 

manufacturer. 

4. Curing and Sealing Compound:  Apply uniformly to floors and slabs indicated in a 

continuous operation by power spray or roller according to manufacturer's written 

instructions.  Recoat areas subjected to heavy rainfall within three hours after initial 

application.  Repeat process 24 hours later and apply a second coat.  Maintain continuity 

of coating and repair damage during curing period. 

3.9 CONCRETE SURFACE REPAIRS 

A. Defective Concrete:  Repair and patch defective areas when approved by Landscape Architect.  

Remove and replace concrete that cannot be repaired and patched to Landscape Architect's 

approval. 

3.10 FIELD QUALITY CONTROL 

A. Testing and Inspecting:  Owner will engage a qualified testing and inspecting agency to perform 

field tests and inspections and prepare test reports. 

END OF SECTION 033000 
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SECTION 04 40 00 

COLUMBARIUM MASONRY 

 

PART 1 - GENERAL 

 

PART 1 - GENERAL 

 

1.1 GENERAL REQUIREMENTS 

 

A. Include GENERAL CONDITIONS and applicable parts of Division 1 as part of this Section. 

 

B. Examine all other Sections of the Specifications for requirements which affect work of this 

Section whether or not such work is specifically mentioned in this Section. 

 

C. Coordinate work with that of all other trades affecting, or affected by work of this Section. 

Cooperate with such trades to assure the steady progress of all work under the Contract. 

 

1.2 SCOPE 

 

A. Provide all labor, materials, equipment, services and transportation required to complete all 

site improvement work as shown on Drawings, as specified herein, or both. 

 

B. See Drawings for locations and details. 

 

C. Work Included:  Provide labor, materials and equipment necessary to complete the work of 

this Section, and without limiting the generality thereof includes: 

1. Columbarium cabinets with stone facing, coping and base 

 

1.3 RELATED WORK UNDER OTHER SECTIONS 

 

1.  Site Preparation and Erosion Control – Section 311000 

2.  Earthwork  - Section 312000 

3.  Paving and Curbing  - Section 321400 

5. Concrete  - Section 330000 

6. Planting  – Section 329000 
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7. Lawns  - Section 329300 

1.4 PERMITS AND CODES 

 

A. All work shall conform to the Drawings and Specifications and shall comply with applicable 

codes and regulations. 

 

1.03 REFERENCE STANDARDS 

 

A. ASTM C615: Standard Specification for Granite Building Stone. 

B. Standard Specification: The Commonwealth of Massachusetts, Highway Department, 

Standard Specification, latest edition. 

C. NBGQA: "Specifications for Building Granite", National Building Granite Quarries 

Association, Inc., Barre VT. 

 

1.04 SUBMITTALS 

 

A. Shop drawings: provide complete shop drawings for columbarium, including new stone 

work.  Include layout of all cabinets including hanger locations and fasters to secure stone 

to columbarium structure.  Shop drawings shall include stone sizes, shapes, and finishes 

and holes and slots for attachment of stone work to columbarium cabinet.   

 

B. Samples 

1. Granite: 12x12" minimum of each different color, grade and finish of stone 

required. Include full range of exposed color and texture to be expected in 

the completed work. 

2. Colored masonry mortar showing full range of colors available. 

 

1.05 QUALITY ASSURANCE 

 

A. QUALITY CONTROL 

1. All finishes, dimensions and tolerances shall meet both industry standards and 

those indicated on approved shop drawings. 

2. All stone used shall be sound and free from cracks, seams or starts that might 

impair its structural integrity or function. 

 

B. STONE MANUFACTURING: Fabrication including cutting and finishing shall be 

carried out at a factory with the demonstrated ability to produce the work required. 
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C. Single Source Responsibility for Stone Units: Obtain exposed stone units of uniform 

texture and color, or a uniform blend within the ranges accepted for these 

characteristics, from one manufacturer for each different product required for each 

continuous surface or visually related surfaces. 

 

D. Construction Tolerances: 

1. Variations from plumb: 1/4 inch in 10 feet. 

2. Variations from level: 1/4 inch in 20 feet. 

4. Variations from flush in unit to unit offset: 1/16 inch. 

 

1.06 DELIVERY, STORAGE, AND HANDLING 

 

A. Packing and Loading of Stone: Carefully pack and load finished stone for shipment 

using all reasonable and customary precautions against damage in transit. Do not use 

any material which may cause staining or discoloration for blocking or packing. 

 

B. Store and handle stone units to prevent their deterioration or damage due to 

moisture, temperature changes, contaminants, corrosion or other causes. 

 

C. Protect stone during storage and construction against moisture, soiling, staining and 

physical damage. 

 

D. Deliver masonry materials in undamaged condition.  

 

1.07 COLD WEATHER PROTECTION 

 

A. Do not erect, clean or repoint any stone when temperature of surrounding area is 

below 40 degrees F., or below 45 degrees F. and falling, or forecast by public news 

media to fall to or below 35 degrees F. within 24 hours without temporary heated 

enclosures or without heating materials or other precautions necessary to prevent 

freezing. Minimum temperature within heated enclosure shall be 40 degrees F. Do not 

use masonry materials which are likely to contain frost. Do not use accelerating 

ingredients with any mortar. Do not use anti-freeze compounds to lower the freezing 

point of mortar. Mortar shall harden without freezing and with no damage from frost. 

Protect all masonry against freezing for not less than 48 hours after installation. 
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B. Do not lay stone units which are wet for frozen. Do not use frozen materials or 

materials mixed or coated with ice or frost. Do not build on frozen setting beds. 

Remove any ice or snow formed on masonry bed by carefully applying heat until top 

surface is dry to the touch. Remove and replace masonry work damaged by frost or 

freezing. 

 

C. Comply with requirements of International Masonry All-Weather Council's "Guide 

Specification for Cold-Weather Masonry Construction". Heat materials and provide 

temporary protection of completed portions of masonry work. 

 

1.09 HOT WEATHER PROTECTION 

 

A. Protect masonry work in hot weather to prevent excessive evaporation of setting 

beds and grout. Provide artificial shade, wind breaks and use cooled materials as 

required. Use fresh mortar. Discard mortar which has stiffened due to hydration. 

 

 

PART 2 - PRODUCTS 

 

2.1 MATERIALS 

 

A. GRANITE: Comply with the physical requirements and properties of ASTM C615 and 

with "Specifications for Building Granite" National Building Quarries Association, Inc., 

for color and finish qualities. Granite shall be sound, durable stone, free from 

imperfections such as knot formations, starts, cracks or seams which may impair its 

structural integrity. Granite shall be free of minerals that may cause objectionable 

staining under normal environments of use. Sizes shall be as indicated on the 

Drawings. 

1. SCHEDULE OF GRANITE MATERIALS 

a. Granite: Barre Medium Gray from Rock of Ages Quarry, Barre, VT, 

or approved equal 

2. GRANITE FINISHES [as defined by the National Building Quarries 

Association, Inc.]: 

a. All beds, joints and other concealed surfaces shall be sawn. 

b. Ease exposed corners. 

c. Columbaria Niche Covers – shall be sawn and Steel finished 
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d. Coping-  vertical faces- rock pitch from arris line on top and steel 

finished radial margin; 

Top surface - Steel  

e. Base-  vertical faces- rock pitch with steel finished radial margin; 

Top surface - Steel  

 

B. MORTAR MATERIALS 

1. Portland cement shall conform to ASTM C150, Type I. 

2. Lime: ASTM C207 type S, special finishing hydrated lime. 

3. Aggregate for Mortar: Non-staining sand, ASTM C144, or ASTM C404, Size 

No. 2 except for joints 1/4 inch and less (if any) use aggregate graded with 100 

percent passing No. 16 sieve. 

4. Colored Mortar Pigments;  Natural and synthetic iron oxides and chromium 

oxides, compounded for used in mortar mixes. Use only pigments with record 

of satisfactory performance in masonry mortars. Landscape Architect will not 

be limited to "standard" colors. Provide custom colors when color selected is 

not available as one of the following products: 

a. "Spectrum Custom Colors": S.B. Green & Co., Inc., Watertown, MA. 

b. "SGS Mortar Colors": Solomon Grind-Chem Services, Inc. 

c. Iron oxide pigments: Lander-Segal. 

5. Calcium chloride, any other antifreeze materials and accelerators: NOT 

PERMITTED. 

6. Water: Clean, potable, non-alkaline and free of deleterious materials which 

would impair strength or bond. 

 

D. EPOXY GROUT: Equal to Sikadur 35, Hi-Mod LV as manufactured by Sika 

Corporation, Lyndhurst NJ. 

 

E. EXPANSION JOINT FILLER: Preformed strips of resilient, nonextruding, nonstaining 

polyurethane or polyethylene of closed cell structure or other material recommended 

by sealant manufacturer. Joint filler shall be compatible with sealant and primer, and of 

widths indicated on the Drawings. 

 

2.2 STONE FABRICATION 

 

A. Cut all stone as required accurately to shape and dimensions and full to the square 

with jointing as shown or required. Cut to curvature where required. All exposed 
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faces shall be dressed true. Beds and joints shall be at right angles to the face and 

joints shall have a uniform thickness. Fabricate stone to pitch in multiple directions as 

required. All exposed arrises shall be in true alignment and slightly eased to prevent 

chipping. 

 

B. Provide all necessary holes, slots, recesses and sinkages for accessories in accordance 

with industry standard practices. Provide cramp holes or Lewis pin holes for stones 

that can not be handled manually. No holes for handling devices will be allowed in 

exposed surfaces. Provide all cutting and drilling of stone to accommodate other 

trades. 

1. Incidental Cutting and Drilling: Where thickness permits, all pieces weighing 

over 100 pounds may have Lewis holes for lifting if desired. Lewis holes may 

extend no closer than 2" from the finished face, and will not be permitted on 

exposed surfaces except with written permission of the Landscape Architect. 

Pieces under 4" in thickness may have holes for C-clamps if required, on 

surfaces not exposed. 

 

C. Dimensional Tolerance for Veneer 

 

1. Thickness: the variation from nominal thickness as specified shall not exceed the 

following  +/- 1/8". 

 

D. Flatness Tolerances: Variation from true plane or flat surfaces shall be determined by a 

4 foot dimension in any direction on the surface. Such variations on polished, honed 

and fine rubbed surfaces shall not exceed tolerances listed below or 1/3 of the 

specified joint width, whichever is greater. On surfaces having other finishes, the 

maximum variation from true plane shall not exceed the tolerance listed below or 1/2 

of the specified joint width whichever is greater. 

1. Sawn, 4-cut, 6-cut and 8-cut finishes: 1/8" 

2. Thermal and coarse stippled finishes: 3/16" 

 

E. Beds and Joints: Pieces shall be bedded and jointed as shown on the approved shop 

drawings, and bed and joint surfaces shall be cut as follows: 

1. Provide 3/8" joints unless otherwise shown on the Drawings. 

2. Provide for beds as shown on the Drawings. 
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F. Backs of Pieces: Backs of pieces shall be sawn or roughly dressed to approximate true 

planes. Sawn backs shall be cleaned of all rust stains and free from iron particles. 

Wherever shown on approved shop drawings, pieces shall be backed off to clear 

structural members or other obstructions. 

 

G. Washes and Drips shall be constant in profile throughout their length, in strict 

conformity with details shown on approved shop drawings. 

 

H. Anchor Tolerances 

1. The centers of all back anchors cut into stone shall be within +/- 1/4" of the 

location specified on the shop drawings. The dimensions of all back anchor 

sinkages shall be as shown on the shop drawings within a tolerance of +/- 

1/16". The thickness of slots or kerfs cut into the edge of stone for anchorage 

purposes shall be within +/- 1/16" of the dimension shown on the shop 

drawings. The location across the stone thickness on the centers of slots or 

kerfs cut into the edge of stone shall be as stated on the shop drawings within 

a tolerance of +/- 1/16". 

2. Depth of kerfs, rebated kerfs or anchor holes shall be as shown on the shop 

drawings, but shall be allowed to vary in depth to a minimum required for 

anchorage clearance and a maximum not to impact the structural integrity of 

the anchoring system. In any case tolerances of -1/8" +3/8" will be allowed. 

 

I. Shop clean granite at time of final fabrication. 

 

2.3 MORTAR MIXTURES 

 

A. Mortar for Stone: Type M mortar. Comply with ASTM C270, Proportions 

Specifications, except limit materials to those specified herein, and limit cement/lime 

ratio (by volume) as follows: Mortar proportions by volume shall be one part Portland 

Cement; one quarter [1/4] part hydrated lime and not less than 2-1/4 nor more than 

3 times the sum of the separate volumes of cementitious materials of aggregate. 

 

B. Measurement: Use methods which will ensure that specified proportions are 

controlled and accurately maintained. Measure aggregate materials in a damp, loose 

condition. The method of measuring materials shall be by volume. Use of a tile box or 

similar device is required. Measurement by shovel will not be allowed. 
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C. Add mortar color to mix in accordance with manufacturer's recommendations and as 

required to match color of approved sample. Ensure uniformity of mix and coloration. 

Accurately measure and record the exact amount of pigment added to approved mix. 

 

D. Do not add plasticizers, accelerators, retardants, water repellent agents, air entraining 

additives and other admixtures to the mortar mix. Do not use anti-freeze compounds 

to lower the freezing point of mortar. 

 

E. Mixing: Machine mix mortar meeting the requirements of ASTM C270. Hand mixing 

will not be allowed. Mix mortar until it is thoroughly homogeneous, stiff and plastic. 

 

F. Use mortar within two hours of mixing at temperatures over 74 degrees F., and two 

and one half hours at temperatures over 50 degrees F. but under 74 degrees F. Do 

not use mortar that has begun to set. The retempering of partially hardened mortar 

will not be permitted. 

 

2.4 COLUMBARIUM CABINET 

 

A. Columbarium cabinet shall be manufactured to dimensions shown on drawings and in 

conformance with approved shop drawings.  Cabinets shall be preassembled units, 

including stone as manufactured by Eickhof Columbaria, Inc, Crookston, Minnesota 

800 253-0457 or approved equal.   

1. Structural vertical niche divisions shall be 3/8” fiber reinforced cement boards or 

equal with verified compression strength. 

2. Niche shelves shall be fabricated from anodized aluminum extrusions. 

3. Inner closure panels shall be fabricated from sheet aluminum. 

4. Locking hardware for fastening niche covers shall be totally concealed and 

fabricated from anodized aluminum extrusion, cast aluminum  with stainless steel 

and brass fasteners.  Niche hardware shall be fully adjustable to bring covers to 

true horizontal and vertical alignments. 

4. All internal fasteners and misc. hardware shall be stainless steel. 

 

B. Columbarium cabinets shall be manufactured with vertical ribs fabricated with fiber 

reinforced cement boards oriented perpendicular to radii.  Vertical ribs shall be 

carefully joined by horizontal aluminum extrusions securely fastened to ribs to provide 

lateral support and structural integrity.  

1. Vertical niche divisions shall be plumb and carefully aligned 
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2. Horizontal shelves shall be level and secured to vertical divisions to provide 

lateral support sufficient to keep cabinets from wracking or bending under the 

weight of granite covers and coping stones.  Provide additional diagonal bracing 

as required for structural stability. 

 

PART 3 - EXECUTION 

 

3.01 INSTALLATION, GENERAL 

 

A. Coordinate fabrication of columbarium cabinet, including stone cladding, bases and 

copings.  Coordinate foundation installation with approved shop drawings.  Installation 

of columbarium cabinet shall be performed by manufacturer with skilled craftsmen.  

Execute stone work by skilled and competent stone setters in accordance with the 

approved shop drawings.  Do necessary field cutting as stone is set. Cut stone as 

required with high speed masonry saw to provide clean, sharp edges and as required 

to fit neatly around all projections. 

 

B. Install foundations in careful alignment and to dimensions shown on drawings.  Top of 

foundation shall be set level at proper elevation and shall be finished to neat and 

smooth finish with deviations from a true horizontal plane not exceeding ¼” (+-1/8”).  

 

3.02 INSTALLATION OF COLUMBARIUM 

 

A. Set cabinet level and accurately aligned in strict accordance with the Drawings and Shop 

Drawings .  Cabinets shall be set plumb, level and true to line.   

 

B. Attach end stones to cabinets and set stones in full beds of mortar with all joints slushed 

full, and neatly pointed.  

 

C. Attach coping stones in proper alignment and concentric with columbarium cabinet.  

Carefully install flashing according to approved shop drawings. 

 

D. Set base stones on mortar bed and carefully aligned true to radii and neatly pointed. 

 

E. Set granite covers over niches such that all covers are aligned level and true to vertical and 

horizontal alignments.  Surfaces of all covers shall be adjusted to create an even faceted 

surface, with nominal 1/8” joints between niche fronts. 
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3.03 CLEAN UP 

 

A. Carefully wash using clean water and soap; rinse with clean water. Do not use acid 

solution, steel wool or other harsh abrasives. 

 

End of Section
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3.04 CLEANING AND PROTECTION 

 

A. Protect stone work in progress and after completion. 

 

1. Protect all granite work in progress at all times during construction by use of 

a suitable strong, impervious film or fabric securely held in place. 

2. After the granite work is installed, properly and adequately protect it from 

damage. Provide boxing or other suitable protection wherever required. Do 

not use lumber which may stain or deface the granite. All nails used shall be 

galvanized or non-rusting. 

 

B. Promptly as work proceeds and upon completion, remove excess mortar, smears and 

droppings. Clean adjacent and adjoining surface of marks arising out of execution of 

work in this Section. 

 

C. Sweep up and remove daily sand, cleaning compounds and mixtures, dirt, debris and 

rubbish. Sweep or flush away nightly, all residual washed materials. Keep the premises 

neat and clean at all times. 

 

D. After installation and pointing or caulking are completed, carefully clean granite, 

removing all dirt, excess mortar, weld splatter, stains and/or other site incident 

defacements. Clean soiled surfaces using a nonacidic solution which will not harm 

stone or adjacent materials. Consult stone fabricator for acceptable cleaners. Do not 

use wire brushes, acid or other solutions which may cause discoloration. Use 

nonmetallic tools in cleaning operation. Apply in accordance with cleaner 

manufacturer recommendations. 

 

 

 

END OF SECTION 
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SECTION 311000 

SITE PREPARATION AND EROSION CONTROL 

 

PART 1 - GENERAL 

 

1.1 CONDITIONS AND REQUIREMENTS 

 

A. The GENERAL DOCUMENTS, as listed on the Table of Contents, and applicable parts of 

Division 1, GENERAL REQUIREMENTS, shall be included in and made a part of this Section. 

 

B. Examine all Drawings and all other Sections of the Specifications for requirements therein 

affecting the work of this trade. 

 

1.2 SCOPE OF WORK 

 

A. Work to be done includes furnishing all labor, materials, equipment and services required to 

complete all site preparation, and erosion control indicated on the drawings and as specified 

herein. 

 

B. Special attention is directed to requirements to follow the erosion and sedimentation controls 

as enumerated on the plans and as described in the “Order of Conditions” covering existing site 

conditions to be protected and preserved in the finished work and to the Initial Sequence of 

Construction Activities and Erosion Control specified herein. 

 

1.3 RELATED WORK 

1.  Earthwork  - Section 312000 

2. Paving  - Section 321400 

3. Concrete  - Section 330000 

4. Site Improvements   - Section 323000 

5 Planting  – Section 329000 

6. Lawns  - Section 329300 

 

1.4 PERMITS AND CODES 

 

A. All work shall comply with all codes, rules, regulations, laws and ordinances of the Town of 

Arlington and Commonwealth of Massachusetts, and all other authorities having jurisdiction.  All 

work necessary to make site preparation comply with such requirements shall be provided 

without additional cost to the Owner. 

 

B. The Contractor shall procure and pay for all permits and licenses required for work under this 

Section. 
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C. Issue submittals in accordance with Division 1.  Submittals under this section shall include 

manufacturer's specifications and installation instructions. 

 

1.5 EXAMINATION OF SITE AND DOCUMENTS 

 

A. It is hereby understood that the Contractor has carefully examined the site and all conditions 

affecting work under this Section.  No claim for additional costs will be allowed because of lack 

of full knowledge of existing conditions. 

 

B. Plans, surveys, measurements and dimensions, under which the work is to be performed are 

believed to be correct to the best of the Landscape Architect's knowledge, but the Contractor 

shall have examined them for himself during the bidding period, as no allowance will be made for 

any errors or inaccuracies that may be found herein. 

 

1.6 STAGING AREA 

 

A. Parking of cars shall be on site.  No parking is permitted within the right of way of adjacent 

streets.   

 

B. The Contractor shall submit a plan for his construction staging, equipment and materials storage 

and parking of construction workers within the site prior to commencing construction.  This 

plan shall include locations for topsoil and other soils and materials generated during site 

clearing and excavation.  This plan shall be reviewed in detail with the Owner and Landscape 

Architect and revised as directed. 

 

C. No parking of cars or stockpiling of construction materials shall be permitted under any trees 

which are scheduled to remain or be protected. 

 

1.7 SUBMITTALS 

 

A. Issue submittals in accordance with General Conditions and Division 1 general requirements. 

Submittals in this section shall include: 

1. The Contractor shall submit manufactures information for 12” Stormwater Microbial “Filter 

Mitt”, including installation directions to Landscape Architect for review.  

 

1.7 DISPOSITION OF EXISTING UTILITIES 

 

A. No active utilities existing on the site. 

 

B. Inactive or abandoned utilities encountered during construction operations shall be removed, 

plugged or capped.  The location of such utilities shall be noted on the drawings and reported in 

writing to the Landscape Architect. 
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PART 2 - PRODUCTS 

 

2.1 MATERIALS 

 

A. Phase 2 - 12” Stormwater Microbial “Filter Mitt” for erosion and sedimentation control shall be 

a bio-degradable product that incorporates a dense matrix of organic materials manufactured to 

trap sediments and absorb volatile organic compounds.  Manufactured by Groundscapes 

Express, Inc. Wrentham, MA – 508-384-7140. 

 

B. Wood stakes shall be 1 x 1 inch x 4'-0" oak stakes with tapered points. 

 

C. Construction fence shall be 4'-0" high, orange heavy duty polyethylene fence held in place by 

driven steel posts, 10'-0" o.c., driven a minimum of 24 inches into the ground. 

 

PART 3 - EXECUTION 

 

3.1 GENERAL 

 

A. All lines and grade work required for this contract at the site shall be laid out by a registered 

land surveyor or Professional Engineer employed by the Contractor, in accordance with the 

Drawings and Specifications. 

 

B. Before any site preparation is done, the Contractor shall arrange a conference on the site with 

the Landscape Architect and Owner to mark the edges of existing graves and location of erosion 

control measures.  

 

C. Temporary Construction Fence:  Erect temporary construction fencing four feet high, supported 

by driven steel posts.  Fencing shall be placed at limit of work line as painted in field with Owner. 

Fence shall be erected prior to any construction work on the site.  Fencing shall be maintained 

in good condition during full time of construction work on site.   

1. Do not permit heavy equipment or stockpiles beyond fencing 

2. The General Contractor shall remove all of the fencing he has installed under this 

Contract at substantial completion of the job when authorized by the Landscape 

Architect.  All materials shall be removed from the site unless otherwise directed by the 

Landscape Architect. 

 

3.2    EROSION CONTROL MEASURES 

 

A. The contractor shall be responsible to take all necessary measures on-site to protect on-site 

and off-site areas from damage due to erosion and siltation generated during the 

construction of this project.  The contractor shall install erosion and siltation controls in 

accordance with field conditions so as to ensure that the construction activities do not 
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negatively impact on the environmental and hydraulic characteristics of the site and adjacent 

properties. 

 

B. Erosion Control Mitt shall be securely staked in locations as shown on plan.  Install according to 

manufacturer’s directions.  The contractor shall install Erosion Control Mitt prior to site 

preparation activities.  The contractor shall maintain Erosion Control Mitt and other erosion 

control measures throughout the project. Maintenance shall include regular inspection and 

removal of silt throughout the period of construction 

1. Install erosion control mitt around all soil stockpiles on site. 

 

C. The Contractor shall clean erosion control barriers after each rain event. Maintenance of 

erosion control structures shall include removal of accumulations of silt and other migrating 

soils; stabilizing, backfilling and mulching any erosion channels, or rills or gullying.   Any areas or 

manmade structures that have been affected by siltation or erosion due to construction 

activities shall be restored to their pre-construction condition.  

 

3.3 STRIPPING AND STOCKPILING TOPSOIL AND SUBSOIL 

 

A. Prior to the start of General Excavation, strip all topsoil and organic silt from within areas to be 

excavated as shown on the Drawings and stockpile where indicated on the approved 

Construction Sequencing Drawings or remove from the site and stockpile off-site--  if there is 

not adequate space in the location on site.  Do no stripping without clear understanding of the 

existing site conditions to be preserved and limits of existing topsoil to be stripped and storage 

areas. 

 

B. All topsoil, subsoil or organic silt encountered during the stripping operations, regardless of 

depth, shall be removed and stockpiled on the site or where directed by the Landscape 

Architect.  All other stripped soil, which can be classified as fill as defined in Section 312000 - 

EARTHWORK, shall be stockpiled for reuse in rough grading.  This material shall be stripped 

separately from the topsoil.  Topsoil, subsoil and organic materials shall be stripped below the 

following: 

1. Structures and Pavements- remove completely. 

2. Future Lawn Areas - not necessary to remove. 

  

C. The Contractor shall control his topsoil stripping operation so that it does not become 

contaminated with subsoil materials; the Contractor shall use machinery suitable for achieving 

this result.  The material directly below the topsoil-- 'subsoil'-- shall not be considered usable as 

Ordinary Fill as specified under Section 312000 - EARTHWORK, or for topsoil.  This material 

shall be stripped separately from the topsoil and from the granular material directly below this 

layer.   

 

D. Subsoil and organic silt material may be used as fill material in lawn areas only if deposited 

according to conditions specified in Section 312000 - EARTHWORK.  Subsoil and organic 
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materials are not to be used in place of Ordinary Fill as specified in Section 312000 - 

EARTHWORK.  All excess subsoil encountered in earthwork operations shall be removed from 

the site and legally disposed of. 

 

E. All stored soil materials shall be surrounded by silt barriers.  If soil is to be stockpiled for longer 

than 30 days, it shall be seeded with annual rye or other approved seed.  

 

3.5 DISPOSAL AND REMOVAL OF SURPLUS MATERIALS 

 

A. All surplus fill materials which are not required to fulfill the requirements of this contract 

including stumps, wood, refuse, fencing, and other debris from these operations shall be 

removed from the site and legally disposed of.  

 

B. Dumping on the site shall not be permitted.  Material to be removed shall be removed typically 

at the end of each day's work, as it accumulates—but under no condition by the end of each 

week of operations. 

 

C. Burning on-site shall not be permitted. 

 

 

END OF SECTION 
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SECTION 312000 

 

EARTHWORK 

 

PART 1 - GENERAL 

 

1.1 GENERAL REQUIREMENTS 

 

A. General Provisions of the Contract, including General and Supplementary Conditions and 

Division 1, General Requirements, apply to work specified in this Section. 

1. Examine all other sections of the Specifications for requirements which affect work of this 

Section whether or not such work is specifically mentioned in this Section. 

2. Coordinate work with that of all other trades affecting or affected by work of this Section. 

Cooperate with such trades to assure the steady progress of all work under Contract. 

 

1.2 DESCRIPTION OF WORK 

 

A. The work covered by this Section, without limiting the generality thereof, consists of furnishing 

all materials, labor, equipment and performing all operations in connection with excavation, 

filling and grading, to the lines and grades shown on the drawings and as specified herein.  As a 

minimum, the work shall include the following: 

1. Topsoil removal and stockpiling. 

2. Excavation and removal of existing fill and other unsuitable materials. 

3. Excavation to indicated subgrade levels as approved by the Landscape Architect for all 

paved surfaces and foundations. 

4. Disposal of unsuitable or surplus excavated materials off site.  

5. Furnishing, from an approved source, backfill materials for placement and compaction on 

site as required to complete the work of this section. 6. Fill compaction and control. 

7. Rough grading.  

8. Dust control.  

 

1.3 RELATED SECTIONS 

 

A. Carefully examine all of the Contract Documents for requirements which affect the work of 

this section. 

 

B. Other specifications sections which directly relate to the work of this section include, but are 

not limited to, the following: 

1. Site Preparation and Erosion Control  - Section 311000 

2. Paving    - Section 321400 

3. Concrete   - Section 330000 

4. Site Improvements    - Section 323000 
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5. Planting   - Section 329000 

6. Lawns   - Section 329300 

 

1.4 PERMITS AND CODES 

 

A. All work shall conform to the Drawings and Specifications and shall comply with applicable 

codes and regulations.  

 

B. Comply with all rules, regulations, laws and ordinances of the Town of Arlington and 

Commonwealth of Massachusetts of all other authorities having jurisdiction. All labor, materials, 

equipment and services necessary to make the Work comply with such requirements shall be 

provided without additional cost to the Owner.  

 

C. The Contractor shall arrange for and obtain all permits and licenses required for the complete 

work specified herein and shown on the Drawings. Any fees not waived shall be paid for by the 

Contractor. See General Conditions. 

 

D. Do not close or obstruct any street or public way.  Do not obstruct or block access within the 

site without prior notification and permission of the Owner. Conduct operations so as to 

interfere as little as possible with public visitation and ordinarily use of the site. Parking shall be 

in designated areas only as directed by the Owner. 

 

1.5 REFERENCES 

 

A. Definitions and Reference Standards: 

1. ASTM: Specifications of the American Society for Testing and Materials. 

2. AASHTO: American Association of State Highway and Transportation Officials. 

3. ACI: American Concrete Institute. 

4. Code: Commonwealth of Massachusetts State Building Code. 

5. EPA: Environmental Protection Agency. 

6. DEP: Commonwealth of Massachusetts Department of Environmental Protection. 

7. Standard Specifications: Commonwealth of Massachusetts Highway Department, Standard 

Specifications for Highways and Bridges, latest revisions. 

 

1.6 SUBMITTALS 

 

A. Issue submittals in accordance with General Conditions and Division 1 general requirements. 

Submittals in this section shall include: 

1. The Contractor shall submit the information specified herein to the Landscape Architect for 

review. Unless otherwise specified, submittals shall be made not less than three weeks 

before the start of the work. 
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B. Backfill Samples: 

1. 1.5” crushed stone-- sample shall weigh approximately 50 lbs. 

 

C. Testing: 

1. Provide certification test from supplier that crushed stone meets requirements of Standard 

Specifications.  

 

1.7 QUALITY ASSURANCE 

 

A. Refer to General Conditions and Division I General Requirements, for general provisions 

covering material delivery, storage, and installation, and product substitutions. 

 

B. Field Monitoring and Testing 

1. The Owner may retain the services of a Geotechnical Engineer to test, observe and 

document the Contractor's on-site earthwork activities to determine the work is 

completed in accordance with the Project Specifications and perform such other duties as 

are herein enumerated throughout these Specifications. 

2. All fill materials and their placement will be subject to quality control testing. The 

Contractor will bear the cost of any tests which are needed to correct previously 

unacceptable work. Test results and lab recommendations will be available to the 

Contractor. 

3. Approvals given by the Landscape Architect shall not relieve the Contractor of his 

responsibility for performing the work in accordance with the Contract Documents. 

 

1.8 EXAMINATION OF SITE AND DOCUMENTS 

 

A. By submitting a bid the Contractor affirms that he has carefully examined the site and all 

conditions affecting work under this Section. No claim for additional costs will be allowed 

because of lack of full knowledge of existing conditions.  

 

B. Plans, surveys, measurements, and dimensions under which the work is to be performed are 

believed to be correct, but the Contractor shall have examined them for himself during the 

bidding period, as no additional compensation will be made for errors or inaccuracies that may 

be found therein.  

 

1.9 LINES AND GRADES 

 

A. Lay out all lines and grade work not presently established at the site in accordance with 

Drawings and Specifications. Survey control shall be established by a Registered Land Surveyor 

or professional Civil Engineer.  Maintain all established bounds and bench marks and replace as 

directed any which are destroyed or disturbed. 
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B. The words “finished grades” as used herein shall mean the required final grade elevations 

indicated on the Drawings.  Spot elevations shall govern over proposed contours. 

 

C. The word “subgrade” as used herein, means the required surface of subsoil, borrow fill or 

compacted fill. This surface is immediately beneath site improvements, specially dimensioned fill, 

paving, topsoil or other surfacing material. 

 

1.10 UTILITY CLEARANCES AND PERMITS 

 

A. It shall be the responsibility of the Contractor to obtain required permits, licenses, and 

certificates from all authorities having jurisdiction over this work. Copies of these permits shall 

be submitted for review prior to the commencement of work. 

 

1.11 PROTECTION OF UNDERGROUND FACILITIES 

 

A. The Contractor's attention is directed to the necessity of making his own investigation in order 

to assure that no damage to existing structures, drainage lines, etc. will occur. 

 

B. The Contractor shall notify "Dig Safe" and procure a DIG SAFE number for each location prior 

to disturbing existing ground in any way. 

 

C. Before the Contractor begins any work or operations, he shall locate all utilities in the vicinity 

of proposed construction.  In consultation with Mt. Pleasant Cemetery personnel – the edges of 

all graves shall be painted out and a temporary plastic construction fence shall be placed along 

the limit of work line for approval by Mt. Pleasant Cemetery personnel.  

 

1.12 MEASUREMENT AND PAYMENT 

 

A. All work included in this Section shall be paid for as a lump sum price as submitted in the bid, 

including, but is not limited to, the following:  

1. Topsoil removal and stockpiling. 

2. Excavation and removal of existing fill and other unsuitable materials. 

3. Excavation to indicated subgrade levels for all paved surfaces, curbing and other 

improvements, including foundations. 

4. Disposal of unsuitable or surplus excavated materials off site.  

5. Furnishing, from an approved sources, backfill materials for placement and compaction. 

6. Fill compaction and control. 

7. Rough grading.  

8. Dust control.  
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PART 2 - PRODUCTS 

 

2.1 MATERIALS 

 

A. Earth materials used as fill shall be as designated below. 

 

B. All off-site soil materials to be used as fill or backfill will be evaluated, based on information 

submitted by the Contractor to the Landscape Architect, in accordance with current 

environmental practice in the Commonwealth of Massachusetts.  The evaluation of all backfill 

materials, including materials excavated from the site, shall be based on the requirements of the 

Standard Specifications. 

 

2.2 CRUSHED STONE   

 

A. Crushed stone shall consist of clean, hard, durable natural rock, free or organic matter, rock 

dust and other contaminant and conforming to Standard Specifications for 1.5” crushed stone.  

 

2.3 COMMON FILL 

 

A. Common Fill shall consist of mineral soil substantially free of organic materials, loam, wood, 

trash and other objectionable material which may be compressible or which cannot be 

compacted properly.  Common Fill shall be unfrozen and shall not contain snow, ice or frozen 

materials.  Common Fill shall not contain stones larger than six (6) inches in largest dimension 

and shall have physical properties such that it can be readily spread and compacted.  Common 

Fill shall conform to Standard Specifications.  Existing soils excavated from site may be used for 

Common Fill if they meet these requirements.  

 

PART 3- EXECUTION 

 

3.1 CLEARING AND PREPARATION 

 

A. Strip and stockpile existing topsoil for reuse in location acceptable to Owner.  

 

B. Remove and separate from topsoil and properly dispose of all asphalt paving, concrete and 

other non-soil materials encountered during topsoil stripping. 

 

3.2 EXCAVATION 

 

A. General: 

1. Excavation consists of the removal and disposal or stockpiling of materials encountered 

when establishing the required limits and grade elevations, including but not limited to soil, 

utilities, and other buried structures. 



Mt. Pleasant Cemetery July 10, 2015 

Arlington, Massachusetts 
 

 

EARTHWORK 312000 - 6 

 

2. See Section 311000 Site Preparation for detailed description of topsoil stripping and 

stockpiling. 

 

3. Conform to the elevations and dimensions indicated on the drawings, extending a sufficient 

distance from foundation walls to achieve stability, to permit placing and removal of 

concrete formwork, installation of services, other construction, and for monitoring. 

 

4. All surplus excavated soil not re-used as backfill on-site shall be stockpiled or removed as 

directed by the Landscape Architect.  Soil shall not be removed from the project site until 

its deposition has been arranged in accordance with these specifications and applicable 

regulations. 

 

B. Structure Excavation: 

 

1. Excavate utilizing appropriate equipment in sufficient quantity and sizes to expeditiously 

perform the excavation required to facilitate construction of the foundations and 

pavements, and other site improvements to the lines and grades specified and/or indicated 

on the Drawings. 

 

2. Prevent disturbance to soil subgrades and adjacent facilities. 

 

C. Disposal and Stockpiling of Material: 

 

1. The Contractor shall coordinate all disposal activities as required to complete the work 

described in this Section. The Contractor shall be responsible for the legal disposal off site 

of all excavated materials. 

 

3. The Contractor will be responsible for on-site stockpiling of excavated material suitable for 

use as backfill. It is anticipated that a significant portion of the excavated on-site material will 

be suitable for re-use as Common Fill.  All excess excavated materials shall be disposed by 

the Contractor. 

 

3.3 TEMPORARY EXCAVATION SUPPORT 

 

A. It is the responsibility of the Contractor to provide safe and stable excavations in earth and 

rock at all times during construction until the permanent structures shown on the Drawings 

have been constructed/completed, achieve adequate strength, and are accepted by the 

Landscape Architect as being complete. 
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3.4  SUBGRADE PREPARATION AND PROTECTION 

 

A. General: 

 1. Complete the excavations to the specified or indicated limits and required depths. 

 

B. Compaction of Subgrades: 

1. Where specified herein, indicated on the Drawings or directed by the Landscape Architect 

during construction, the Contractor shall proof roll or thoroughly compact subgrades with 

suitable equipment prior to proceeding with work. Proof rolling or compaction of in-place 

fill shall be conducted in all paving and below foundations. 

2. Proof rolling shall consist of at least two (2) complete coverages over the designated area(s) 

with approved heavy compaction equipment or by means of other approved compaction 

equipment. 

3. Soft spots brought to the attention of the Landscape Architect shall be removed and 

replaced with compacted granular fill as directed by the Landscape Architect. 

 

C. Cold Weather Protection: 

1. Protect frost susceptible subgrade soils against freezing when the atmospheric temperature 

is less than 35 degrees F. Should protection fail, remove frozen materials and replace with 

common fill or granular fill, as directed by the Landscape Architect, at no cost to the 

Owner. 

 

3.5 PLACEMENT AND COMPACTION OF MATERIALS 

 

A. General: 

1. All fill and backfill materials brought to the site must be obtained from an Owner-approved 

borrow source(s). 

2. All fill materials shall be placed “in-the-dry” on subgrades acceptable to the Landscape 

Architect. The Contractor shall dewater excavated areas as required to perform the work, 

and in such a manner as to preserve the undisturbed state of the subgrade material. The 

Contractor shall drain away ponded areas as required to perform the placement of fill “in-

the-dry.” 

3. During compaction operations, incidental compaction due to traffic by construction 

equipment other than used specifically in compaction operations will not be credited 

toward the required minimum coverages specified. 

4. Control surface water runoff by ditches, sumps, sloped surfaces, to permit collection and 

removal efficiently and with minimal disturbance to materials being placed. 

5. Fill materials of the various types specified shall generally be placed and compacted within 

the limits and to the thickness indicated on the Drawings, unless otherwise specified. 

a. Crushed Stone: shall be used as shown on drawings. 
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b. Common Fill: Common Fill shall be used as backfill beneath areas that are designated to 

be landscaped. It is anticipated that on-site excavated soil will be selectively re-used as 

common fill. 

c. Topsoil shall be used on all remaining non-paved areas. 

 

6. Do not place fill material on surfaces that are muddy, frozen, or contain frost or ice. 

7. Place fill materials evenly adjacent to structures to required elevations.  Take care to 

prevent wedging action of backfill against structures by carrying the material uniformly 

around the structure to approximately the same elevation in each lift. 

8. Fill shall not be placed when the atmospheric temperature is less than 30 degrees, unless 

prior approval is given by the Landscape Architect. In addition, during freezing weather, the 

following shall apply: 

a. A layer of fill shall not be left in an uncompacted state at the close of a day's operations. 

Prior to terminating operations for the day, the final layer of fill, after compaction, shall 

be rolled with a smooth-wheeled roller to eliminate ridges of soil left by tractors, trucks 

and compaction equipment. 

b. A layer of compacted fill shall not be placed on snow, ice, or soil that was permitted to 

freeze prior to compaction. Removal of these unsatisfactory materials will be required 

as directed by the Landscape Architect 

 

9. Placement of all specified fill materials shall be systematically conducted in the specified 

uniform layer thickness which is measured in all cases prior to compaction. 

10. Compaction of fill materials shall be conducted by a minimum of four (4) complete 

coverages with acceptable compaction equipment to a specified density which is expressed 

as a percentage of maximum dry density as determined by ASTM D1557. 

 

B. Backfill excavations as promptly as work permits, but not until completion of the following: 

1. Acceptance by the Landscape Architect of construction below finish grade including, where 

applicable, utilities. 

2. Completion of quality control testing, approval and recording locations of underground 

utilities. 

3. Removal of concrete formwork. 

4. Removal of trash and debris. 

 

C. Compaction Equipment: 

1. In all cases, the character, efficiently and acceptability of the Contractor's compaction 

equipment shall be subject to the approval of the Landscape Architect based on observed 

or documented field performance. 

2. Compaction in confined areas (against walls, footings, piers and in trenches) shall be 

conducted with acceptable equipment such as hand-guided vibratory compactors or 

mechanical tampers. 
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D. Moisture Control:  

1. The amount of moisture in any one layer of fill material shall be as uniform as practicable 

throughout. The upper limit of water content in materials shall be that which will permit 

handling and placing and will permit proper compaction to exceed a value of three (3) 

percentage points on the wet side of optimum water content as determined by ASTM• 

D1557. The lower limit of water content shall not be less than two (2) percentage points 

below optimum water content. Material which is too wet, shall be spread and permitted to 

dry, assisted by mechanical agitation, if necessary, until the water content is reduced to a 

value within the specified limits. 

2. Each layer of material which is too dry shall be sprinkled with water, and the water worked 

into the material by mechanical methods until a uniform distribution of moisture shall be 

accurately controlled in amount so that free water will not appear on the surface during or 

subsequent to compaction. Should excess water be applied to any part of the material, such 

that materials are too wet to obtain the specified compaction, the compaction operations 

and all work on that section of placed material shall be suspended until the water content of 

the material is reduced to a value within the specified limits. 

 

E. Compacted Crushed Stone: 

1. Place in layers not to exceed nine inches when utilizing heavy compaction equipment and in 

six inch layers when utilizing light, hand-operated compaction equipment. 

2. Compact to at least 95 percent of maximum dry density. 

 

F. Common Fill around Foundations: 

 1. Place in layers not to exceed twelve inches. 

 2. Compact to at least 95 percent of maximum dry density. 

 3. Under lawns and planting areas,: 

  a. All fills to within eighteen inches of finished subgrade: 90%. 

  b. Top eighteen inches to finished subgrade: 88%-90%. 

3.6  DRAINAGE LAYER UNDER CONCRETE PAVEMENT 

A.     Place drainage course on subgrades free of mud, frost, snow, or ice.  Carefully backfill areas 

against foundation to 95% as required to subgrade elevation of pavement. Carefully grade out 

subgrade to neat and even lines and compact to 90% density.  After compaction, loosen top 1” 

of subgrade prior to placing crushed stone layer. 

 

3.7 GRADING 

 

A. General: Perform all rough and finish grading required to attain the elevations shown on the 

Drawings. 
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B. Upon completion of required backfilling and compacting, uniformly grade areas within limits of 

grading under this Section, including adjacent transition areas. Smooth finish surfaces, compact 

with uniform levels or slopes between points where elevations are shown, or between such 

points and existing grades. Grades shall be smooth and even, free of voids, compacted as 

specified, and to the required elevation.  

 

3.8 DUST CONTROL 

 

A. The Contractor shall use water to prevent the spread of dust. Chemical materials may not be 

used. Water as required or as directed by the Landscape Architect. 

 

END OF SECTION 
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SECTION 321400 

 

PAVING  

 

PART 1  GENERAL 

 

1.1  REFERENCES 

 

A. The General Documents, as listed on the Table of Contents, and applicable parts of 

Division 1, GENERAL REQUIREMENTS shall be included and made a part of this 

Section. 

 

B.  Examine all Drawings and all other Sections of the Specifications for requirements 

therein affecting the work of this trade.  

 

1.2  SCOPE 

 

A.  The work of this Section consists of all paving, surfacing and curbing work and related 

items as indicated on the Drawings and/or as specified herein and includes, but is not 

limited to the following:  

 

1.  Cement Concrete Pavement 

2. Area drain with piping and crushed stone infiltration bed. 

 

1.3  RELATED WORK UNDER OTHER SECTIONS 

 

1.  Site Preparation and Erosion Control - Section 311000 

2.  Earthwork  - Section 312000 

3.  Cast in Place Concrete  - Section  330000 

4. Site Improvements   - Section 323000 

5. Planting  - Section 329000 

6. Lawns  - Section 329300 

 

1.4 PERMITS AND CODES 

 

A. All work shall conform to the Drawings and Specifications and shall comply with 

applicable codes and regulations.  

 



Mt. Pleasant Cemetery  July 10, 2015 

Arlington, Massachusetts 
 

PAVING AND CURBING  321400 — 2 

B. Comply with all rules, regulations, laws and ordinances of the Town of Arlington and 

Commonwealth of Massachusetts and of all other authorities having jurisdiction. All labor, 

materials, equipment and services necessary to make the Work comply with such 

requirements shall be provided without additional cost to the Owner.  

 

C. The Contractor shall arrange for and obtain all permits and licenses required for the 

complete work specified herein and shown on the Drawings. Any fees not waived shall 

be paid for by the Contractor. See General Conditions. 

 

D. Do not close or obstruct any street or public way. Do not obstruct or block access 

within the site without prior notification and permission of the Owner. Conduct 

operations so as to interfere as little as possible with public visitation and ordinarily use 

of the site. Parking shall be in designated areas only as directed by the Owner. 

 

1.5  DEFINITIONS 

 

A. The following related items are included herein and shall mean: 

 

1. Standard Specification: The Commonwealth of Massachusetts Department of 

Transportation, Standard Specification, latest edition. 

2. ASTM:  American Society of Testing Materials 

3. AASHTO: American Association of State Highway and Transportation Officials 

4. AAN: American Association of Nurserymen. 

5. AOAC: Association of Official Agricultural Chemists. 

 

1.6 PROTECTION 

 

A. Protect exposed pavement surfaces from damage or defacement.  

 

1.7 EXAMINATION OF SITE CONDITIONS AND DOCUMENTS 

 

A. The Contractor shall have a clear understanding of existing conditions of the site 

before submitting his bid, and shall be fully responsible for carrying out all site work 

required to properly execute the work of the Contract. Regardless of the conditions 

encountered in the actual work, no claim for extra compensation or extension of time 

will be allowed on account of actual conditions inconsistent with those assumed.  

 

B. Plans, surveys, measurements, and dimensions under which the work to be performed 

are believed to be correct to the best of the Landscape Architect's knowledge, but the 
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Contractor shall have examined them for himself during the bidding period, as no 

allowance will be made for any errors or inaccuracies that may be found therein.  

 

PART 2 — PRODUCTS 

 

2.1 CEMENT CONCRETE PAVEMENT 

 

A. Cement concrete shall be furnished in accordance with the Standard 

Specifications and in accordance with Section 330000 Concrete. 

 

2.2  AREA DRAIN AND DRAINPIPE 

 

A. The area drain shall be a 12”x12” NDS 1200 “catch basin” with 1210 cover and 

adapter to connect with a 4” pipe fabricated from UV resistant high density PVC. 

NDS (800) 726-1994 

 

B. Drain pipe shall be 4” dia corregated slotted drain pipe as available from ADS or 

equal manufactured from high density PVC. 

 

PART 3 — EXECUTION 

 

3.1 PLACEMENT OF CRUSHED STONE BASE COURSE FOR PAVEMENTS 

 

A. Construct base course as detailed on the Drawings for all areas of new paved 

surfaces in this Section. Placement of crushed stone base course shall conform 

to the requirements of Earthwork 31 20 00. 

 

B. Spread crushed stone from self-spreading vehicles, approved type of power 

grader or by hand upon prepared subgrade. Compaction shall have a density of 

not less than 95% of maximum density determined in accordance with AASHO-

T-180 Method D. All rolling shall be done with a roller weighing 8 to 10 tons. 

Compact any portion which is not accessible to a roller by mechanical or hand 

tamper. 

 

C. Final rolled surface shall be true to the lines and grades indicated on the 

Drawings or as directed by the Landscape Architect.  

 

3.2  AREA DRAIN AND DRAINPIPE 
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A. Excavate and place crushed stone base below catch basin.  Set catch basin at 

proper height 2” below adjacent pavement and lawn areas.  Set catch basin so 

that top of structure is level.   

 

B. Attach drain pipe and extend under concrete pavement as shown on plans and 

details. 

 

3.3  CEMENT CONCRETE PAVEMENT 

 

A. Cement concrete shall be placed in accordance with the Standard Specifications in 

accordance with Section 330000 Concrete. 

 

3.5 FIELD QUALITY CONTROL 

 

A. The testing laboratory shall make the following inspections and tests: 

 

1. Test paving materials for compliance with Standard Specifications, or 

furnish accepted certificate of compliance from source of supply. 

B. If any of the above tests indicate that the Specifications have not been met, the 

Contractor shall pay for such additional tests as may be required to assure that 

compliance has been attained. 

 

 

END OF SECTION 
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SECTION 329000 

 

PLANTING 

 

PART 1 - GENERAL 

 

1.1 REFERENCES 

 

A. Include GENERAL CONDITIONS and applicable parts of Division 1 as part of this Section. 

 

B. Examine all Drawings and all other Sections of the Specifications for requirements therein 

affecting the work of this trade. 

 

1.2 SCOPE 

 

A. The work of this Section consists of all Planting work and related items as indicated on the 

Drawings and/or as specified herein and includes, but is not limited to, the following: 

 

1. Preparation of topsoil based planting medium 

2. Tree and Shrub Planting  

4. Maintenance 

 

1.3 RELATED WORK UNDER OTHER SECTIONS 

 

A. The following items of related work are specified and included in other Sections of the 

Specifications: 

1.  Site Preparation and Erosion Control – Section 311000 

2.  Earthwork  - Section 312000 

3.  Paving and Curbing  - Section 321400 

5. Concrete  - Section 330000 

6. Site Improvements   - Section 323000 

7. Lawns  - Section 329300 

 

1.4 EXAMINATION OF SITE CONDITIONS AND DOCUMENTS 

 

A. The Contractor shall have a clear understanding of existing conditions of the site before 

submitting his bid, and shall be fully responsible for carrying out all site work required to 

properly execute the work of the contract. Regardless of the conditions encountered in the 

actual work, no claim for extra compensation or extension of time will be allowed on account 

of actual conditions inconsistent with those assumed. 

 

B. Plans, surveys, measurements and dimensions under which the work is to be performed are 
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believed to be correct to the best of the Landscape Architect’s knowledge, but the 

Contractor shall have examined them for himself during the bidding period, as no allowance 

will be made for any error or inaccuracies that may be found therein. 

 

1.5 PERMITS AND CODES 

 

A. All work shall conform to the Drawings and Specifications and shall comply with applicable 

codes and regulations.  

 

B. Comply with all rules, regulations, laws and ordinances of the Town of Arlington and 

Commonwealth of Massachusetts and of all other authorities having jurisdiction. All labor, 

materials, equipment and services necessary to make the Work comply with such 

requirements shall be provided without additional cost to the Owner.  

 

C. The Contractor shall arrange for and obtain all permits and licenses required for the complete 

work specified herein and shown on the Drawings. The Contractor shall pay for any fees not 

waived. See General Conditions. 

 

D. Do not close or obstruct any street or public way. Do not obstruct or block access within the 

site without prior notification and permission of the Owner. Conduct operations so as to 

interfere as little as possible with public visitation and ordinarily use of the site. Parking shall be 

in designated areas only as directed by the Owner. 

 

1.6 SCHEDULING 

 

A. The Contractor shall submit to the Landscape Architect, for approval by the Owner, a 

progress schedule as specified herein. 

 

1.7 DEFINITIONS 

 

A. The following related items are included herein and shall mean: 

 

1. Standard Specification: the Commonwealth of Massachusetts, Highway Department, 

Standard Specification, latest edition. 

2. ASTM:  American Society of Testing Materials 

3. AASHTO: American Association of State Highway and Transportation Officials 

4. AAN: American Association of Nurserymen. 

5. AOAC: Association of Official Agricultural Chemists. 

 

1.8 SAMPLES/SUBMITTALS 

 

A. All sample submissions and other submittals shall be in accordance with the requirements of 
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the GENERAL CONDITION, SUPPLEMENTARY GENERAL CONDITIONS and SECTION 

01300, SUBMITTALS specified herein. 

 

B. Prior to ordering the below listed materials, submit representative samples to Landscape 

Architect for selection and approval as follows. Do not order material until Landscape 

Architect’s approval has been obtained. Delivered materials shall closely match the approved 

samples.  

1. Compost: The Contractor shall provide a one (l) cubic foot representative sample from 

each proposed source for testing and approval as directed herein.  The Contractor shall 

deliver samples to testing laboratory prior to delivering of compost to site and pay all 

costs. Testing report shall be sent directly to the Landscape Architect and the Owner. 

2. Topsoil: The Contractor shall provide a one (l) cubic foot representative sample from 

the topsoil striped from the site for testing. The Contractor shall deliver samples to 

testing laboratory and pay all costs. Testing report shall be sent directly to the 

Landscape Architect and the Owner.  Report shall be submitted at least two weeks 

before placement of Topsoil.  

C. Test Reports: Submit certified reports for tests for topsoil, compost and sand as described in 

this Section to Landscape Architect.  Landscape Architect shall have certified reports 

reviewed for compliance by Pine and Swallow, Environmental, Inc. 867 Boston Road, Groton, 

MA  01450 #978-448-9511.  Contractor shall pay for costs of testing and review of test 

results.  For topsoil test for: 

 

1. Mechanical gradation (sieve analysis) shall be performed and compared to the USDA 

Soil Classification System.  Percent clay (0.002 mm) shall be reported separately in 

addition to silt (ASTM D-422-63, hydrometer method). 

2. The silt and clay content shall be determined by a Hydrometer Test of soil passing the 

#270 sieve after destruction of organic matter by H2O2. 

3. Chemical analysis shall be undertaken for Nitrate Nitrogen, Ammonium, Nitrogen, 

Phosphorus, Potassium, Calcium, Magnesium, Lead, Chromium, Aluminum, Soluble 

Salts, acidity (pH), buffer pH and micronutrients. 

4. Tests shall be conducted in accordance with Recommended Soil Testing Procedures for 

the Northeastern United States, 2nd Edition, Northeastern Regional Publication No. 

493; Agricultural Experiment Stations of Connecticut, Delaware, Maine, Maryland, 

Massachusetts, New Hampshire, New Jersey, New York, Pennsylvania, Rhode Island, 

Vermont and West Virginia; Revised - December 15, 1995. Referenced Document may 

be obtained on the web at http://ag.udel.edu/extension/Information/Soil_Testing/title-

95.htm. Tests include the following:  

 

a. Test for soil Organic Matter by loss of weight on ignition, as described in 

Northeastern Regional Publication No. 493, p. 59.  
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b. Test for soil CEC by exchangeable acidity method as described in Northeastern 

Regional Publication No. 493, p. 64.  

c. Test for soil Soluble Salts shall be by the 1:2 (v:v) soil:water Extract Method as 

described in Northeastern Regional Publication No. 493, p.74 except 1:5 for 

Organic Amendment Material.  

d. Test for Buffer pH by the SMP method as described in Northeastern Regional 

Publication No. 493. 

 

5. Certified reports on analyses from producers of composted organic materials are 

required, particularly when sources are changed. Analyses will include all tests for 

criteria specified for Organic Amendment Material as specified under 2.1. 

 

6. Density Tests:  ASTM D1556 Density of soil and rock in place using Sand Cone 

Method" or with Nuclear Density (e.g. Troxler) equipment.  ASTM D698 Test Method 

for laboratory compaction characteristics of soil using Standard Effort. 

 

a. In-place density tests shall be carried out at a rate of one test per 2,000 square 

feet for each type of material placed. 

b. Testing Agencies:  The following firms are acceptable testing agencies for the 

various components. 

i. Leaf Yard Waste Compost Stability Test and Pathogens/ Metals/Vector 

Attraction: Woods End Research Laboratory P.O. Box 297, Mt. Vernon, 

ME, 04352,  tel: 201.293.2457 fax: 201.293.2488. 

ii. Leaf Yard Waste Compost/ All other tests except those listed above: 

University of Massachusetts, West Experiment Station, Amherst, MA 

01003,  

 tel: 413.545.2311, fax: 413.545.1931. 

iii. Mechanical Gradation and Chemical Analysis, All Components and Planting 

Soil Mixes:  University of Massachusetts West Experiment Station, Amherst, 

MA 01003 tel: 413.545.2311, fax: 413.545.1931. 

 

4. Antidesiccant: Submit manufacturer. 

 

5. Fertilizer: Submit Certificate of Compliance listing analysis. 

 

6. Unit prices for all plant materials, including installation and maintenance. 

 

1.9 CERTIFICATION OF ACCEPTANCE AND GUARANTEE 

 

A. After the minimum thirty (30) day maintenance period, the Contractor shall request the 

Landscape Architect, in writing, for an inspection to determine whether the plant material is 

acceptable. If the plant material and workmanship are acceptable, written notice will be given 
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by the Landscape Architect to the Contractor stating that the one year maintenance and 

guarantee period begins from the date of the Certificate of Acceptance.   

 

B. If any plants are sickly and dead at the time of inspection, acceptance will not be granted, and 

the Contractor’s responsibility for maintenance of all the plants shall be extended until 

replacements are made. All plants unacceptable to the Landscape Architect shall be promptly 

removed from the project. Replacements shall conform in all respects to the specification for 

new plants and shall be planted in the same manner. 

 

C. Plants shall be guaranteed for a period of one year after inspection and issuance of Certificate 

of Acceptance, and shall be alive and in satisfactory growth at the end of the guarantee period. 

The sum of 10% of the total cost of the planting contract shall be retained and paid to the 

Contractor after replacements have been made, one year from acceptance of original planting. 

 

D. At the end of the guarantee period, inspection will be made again. Any plant required under 

this contract that is dead or unsatisfactory shall be removed from the site. Each plant shall 

show at least 75% healthy growth and shall have the natural character of a plant of its species 

in accordance with the American Nurseryman’s Association Standards. These plants shall be 

replaced live during the normal planting season. A final inspection for acceptance will be made 

after the replacement plantings have lived through one year. 

 

E. All replacements shall be plants of the same kind, size and quality as specified in the PLANT 

LIST. The cost shall be borne by the Contractor, except for possible replacements due to 

vandalism or neglect on the part of others. 

 

1.10 COORDINATION 

 

A. The Landscaping Contractor shall coordinate his work with the requirements of the General 

Contractor and with the installation of irrigation. 

 

1.11 QUALIFICATIONS 

 

A.  All planting work shall be done under the direct full time supervision of a certified arborist or 

nurseryman.  The Contractor shall submit the qualifications of the supervisor to the 

Landscape Architect for approval.  

 

PART 2 - PRODUCTS 

 

2.1 COMPOST  

 

A. Compost for amending the organic content of topsoil shall be a stable, humus-like material 

produced from the aerobic decomposition of biosolids amended with yard trimmings, 
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agricultural residuals and/or source separated municipal waste.  The compost shall be a dark 

brown to black color and be capable of supporting plant growth with appropriate 

management practices in conjunction with addition of fertilizer and other amendments as 

applicable with no visible free water or dust and with no unpleasant odor. 

 

B. The ratio of carbon to nitrogen shall be in the range of 10:1 to 25:1. 

 

C. Stability shall be assessed by either a CO2 evolution test or a re-heating test.  Protocols for 

each are specified by the coalition of Northeastern Governors Source Reduction Task Force 

(CONEG) in their 1966 report, “Model Procurement Specifications for Source Separated 

Compost.”  For the CO2 test, the compost respiration shall be no more than 5mg CO2-

C/gBVS day.  For re-heating using the Dewar self-heating test, the maximum heat rise shall be 

no greater than 20º C above room temperature (20º  to 25º  C). 

 

D. Pathogens/Metals/Vector Attraction reduction shall meet NY Standard Specifications (for 

applications to soils with human activity). 

 

E. Organic Content:  Shall be at least 40 percent (dry weight).  100 percent of the material shall 

pass a 1/2-inch (or smaller) screen.  Debris such as metal, glass, plastic, wood (other than 

residual chips), asphalt or masonry shall not be visible and shall not exceed one percent dry 

weight.  Organic content shall be determined by weight loss on ignition American Society of 

Agronomy Methods of Soil Analysis, Part 2, 1986, for particles passing a number 4 sieve. 

 

F. pH:  The pH shall be between 5.5 and 6.5 as determined from a 1:1 soil-distilled water 

suspension using a glass electrode pH meter American Society of Agronomy Methods of Soil 

Analysis, Part 2, 1986. 

 

G. Salinity:  Soluble salts shall not exceed 2.0 mmhos/cm (dS/m). 

  

H. Nutrient content shall be determined by the Cornell Nutrient Analysis Laboratory of Cornell 

University, New York or equivalent laboratory and utilized to evaluate soil required 

amendments for the mixed soils. 

 

2.2 TOPSOIL  

 

A.   Reuse Topsoil stripped from site.  Stripped topsoil shall be screened to remove stones and 

debris greater than 1” in size.  

 

B. Soil Analysis:  The Contractor shall submit representative samples of topsoil to a Soil and 

Plant Testing Laboratory acceptable to the Landscape Architect.  All reports shall be sent to 

the Landscape Architect for approval.  Deficiencies in the topsoil shall be corrected by the 

Contractor, as directed by the Landscape Architect after review of the testing agency report.  
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Testing reports shall include the following tests and recommendations. 

  

 1. Mechanical gradation (sieve analysis) shall be performed and compared to the USDA 

Soil Classification System 

 

 2. The silt and clay content shall be determined by a Hydrometer Test of soil passing the 

#200 sieve. 

 

 3. Percent of organics shall be determined by an Ash Burn Test or Walkley/Black Test. 

 

 4. Chemical analysis shall be undertaken for Nitrate Nitrogen, Ammonium Nitrogen, 

Phosphorus, Potassium, Calcium, Aluminum, Soluble Salts, and acidity (pH). 

 

 5. Soil analysis tests shall show recommendations for soil additives to correct soils 

deficiencies as necessary, and for additives necessary to accomplish particular lawn and 

planting objectives noted. 

 

 6. All tests shall be performed in accordance with the current standards of the Association 

of Official Agriculture Chemists. 

 

C. Amended topsoil shall not have a pH factor of less than 6.0 or greater than 7.0 and shall have 

an organic content between 4.0 and 8.0 percent.  

 

2.3        SAND  

 

 A. Sand shall be uniformly graded coarse sand consisting of clean, inert, rounded grains of quartz 

or other durable rock free from topsoil or clay, surface coatings and deleterious materials 

with the following gradation. 

   U.S. Sieve  No.    % Passing by Weight 

       Minimum  Maximum 

   4    100    - - - 

   10    80   100 

   20    50   85 

   40    15   50 

   100    0   15 

   200    0   5 

 

  The ratio of the particle size for 70% passing (D70) to the particle size for 20% passing (D20) 

shall be 3.0 or less.  (D70/D20  less than 3.0) 

 

2.4 SOIL ADDITIVES 
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A. Commercial fertilizer, peat, humus or other additives shall be used to counteract soil 

deficiencies as recommended by the soil analysis and as directed by the Landscape Architect. 

 

1. Commercial fertilizer shall be a product complying with the Commonwealth of 

Massachusetts and United States Fertilizer Laws. Deliver to the site in the original 

unopened containers, which shall bear the manufacturer’s Certificate of Compliance 

covering analysis, which shall be furnished to the Landscape Architect. At least 50% by 

weight of the nitrogen content shall be derived from organic materials. A minimum of 

35% of the nitrogen shall be water insoluble. Fertilizer shall contain not less than 

percentage of weight of ingredients as follows or as recommended by soil analysis: 

 Nitrogen   Phosphorus  Potash 

Dry 7% 7% 7% 

 

2.5 PLANT MATERIALS 
 

A. The Contractor shall furnish and plant all plants shown on the Drawings, as specified, and in 

quantities listed on the PLANT LIST. No substitutions will be permitted. In case of conflict 

between the Planting Plan and the Plant List, the Plant List shall prevail. All plants shall be 

nursery grown: 

 

1. The Contractor is responsible for paying all shipment and shipment related costs for 

this contract. If any plant is damaged by digging or during transit or off loading, it shall 

be the Contractor’s responsibility to replace the unacceptable plant at the his/her 

expense. 

 

2. It shall be the Contractor’s responsibility at the end of the guarantee period to replace 

any plant at no additional cost to the Owner that the Landscape Architect determines 

unacceptable. The Contractor shall pay all replacement costs, maintain the replacement 

plants for a minimum of thirty (30) days or until acceptance and provide a one year 

guarantee.  

 

B. Plants shall be in accordance with the U.S.A. Standard for Nursery Stock of the American 

Association of Nurserymen, Latest edition. 

 

C. All shrubs shall exhibit distinctive character and form and shall be well branched and fully 

covered with foliage. Shrubs shall meet the requirements for spread or height stated in the 

plant list. The measurements for height are to be taken from the ground level to the average 

height of the shrub and not to the longest branch. The thickness of each shrub shall 

correspond to the trade classification "No. 1" AAN standard. Single stemmed or thin plants 

will not be accepted. The side branches must be generous, well twigged, and the plant as a 

whole well-branched to the ground. The plants must be in a moist condition, free from dead 

wood, bruises or other root or branch injuries. Plants shall not be pruned prior to delivery. 
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D. All trees shall exhibit distinctive character and form and shall be well branched and fully 

covered with foliage. Trees shall meet the requirements for spread or height stated in the 

plant list. The measurements for height and size of trees shall be in accordance with AAN 

standards. The side branches must be generous, well twigged, and the plant as a whole well-

branched. The plants must be in a moist condition, free from dead wood, bruises or other 

root or branch injuries. Plants shall not be pruned prior to delivery. 

  

E. Perennial plants grasses and groundcovers shall be grown a minimum of one year in the stated 

sized pots. Plants shall be healthy, free of insects and diseases. Perennial plants shall be potted. 

No bare rooted plants are allowed 

 

F. Container grown stock shall have been grown in a container long enough for the root system 

to have developed sufficiently to hold its own soil together, firm and whole. No plants shall be 

loose in the container. 

 

G. Product Delivery, Storage and Handling 

  

 1. All plants shall be handled so that the roots are adequately protected at all times. Plants 

shall not be top pruned prior to planting. The balls of balled and burlapped plants shall 

be well protected before, during and upon delivery and until planted. If immediate 

planting is not feasible protect all plants from sun and drying wind. All B&B plants which 

cannot be planted within 3 days of delivery shall be set in a shady location such that the 

stems are in a vertical position and fully covered with mulch. 

 

H. All Plants shall be typical of their species or variety and shall have a normal habit of growth 

and be legibly tagged with the proper name. Only plant stock within the hardiness Zone 1 

through 6, as established by the Arnold Arboretum, Jamaica Plain, Massachusetts, will be 

accepted. The Contractor’s suppliers must certify in writing that the stock has actually been 

grown under Zone 6 or hardier conditions. Plants not so certified will not be accepted. 

 

I. The root system of each shall be well provided with fibrous roots. All parts shall be moist and 

show active green cambium when cut. They shall be sound, healthy and vigorous, well 

branched and densely foliated when in leaf. They shall be free of disease, insect pests, eggs or 

larvae. 

 

J All plants must be moved with the root systems as solid units with balls of earth firmly 

wrapped with untreated eight ounce burlap, firmly held in place by a stout cord or wire 

baskets.  No "burlap" made of synthetic fibers will be acceptable. The diameter and depth of 

the balls of earth must be sufficient to encompass the fibrous and root feeding system 

necessary for the healthy development of the plant. No plant shall be accepted when the ball 

of earth surrounding its roots has been badly cracked or broken preparatory to or during the 
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process of planting or after the burlap, staves, ropes or platform required in connection with 

its transplanting have been removed. The plants and balls shall remain intact during all 

operations. All plants that cannot be planted at once must be heeled in by setting in the 

ground and covering the balls with mulch and watering them. 

 

K. At least 75% of the plants furnished for each size range shown on the plant list shall be at or 

above the average between the maximum and minimum size specified. If a nursery supplies 

material at a specific height (not a range), then the larger size of the specified range shall be 

furnished. 

 

L. Plants delivered by truck and plants requiring storage on site shall be properly wrapped and 

covered to prevent wind-drying and desiccation of branches, leaves or buds; plant balls should 

be firmly bound, unbroken, reasonably moist to indicate watering prior to delivery and during 

storage and tree trunks should be free from fresh scars and damage in handling.  

 

 1. Any plant material which is transported in uncovered trucks will be rejected.  No plant 

material from cold storage will be accepted. 

 

M. Plant material which is to be planted after the specified seasons for planting shall be dug 

during the normal season for digging of the particular plant material and be stored and 

maintained in good health until planting. The Contractor shall assume all costs for maintaining 

plant material while it is being stored. 

 

N. All plants shall be free from plant diseases and insect pests, and shall comply with all applicable 

State and Federal laws with respect to inspection for plant diseases and infestations. 

 

O. The Contractor shall provide a list of suppliers in sufficient time to allow the Landscape 

Architect to send a representative to select and approve plant materials at the nurseries. All 

trees shall be specifically selected by the Landscape Architect.  Representative shrubs, 

perennials and grasses of each variety shown on the plant list shall be specifically tagged at the 

nurseries by the Landscape Architect.  All perennials and grasses furnished by the nurseries 

shall closely approximate the selected shrub and perennials in respect to size and growth 

characteristics.  Approval to move nursery materials shall not be considered as final 

acceptance. The Contractor shall notify the Landscape Architect not less than 48 hours in 

advance of delivery of plants. The Landscape Architect will specifically review the plant 

materials for conformance with the specifications. All trees delivered to the site shall be those 

specifically selected by the Landscape Architect. The Landscape Architect will specifically 

review the perennials, grasses and groundcovers for conformance with the tagged sample of 

the same.  

 

 1. The Contractor shall pay the expenses of the Landscape Architect to select the trees 

including mileage at $.55/mi., airfare, and rental car costs and tolls. The Contractor shall 
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pay the hourly fees for the Landscape Architect to select the plant materials at a rate 

not to exceed $90/hr., including travel time. 

 

3. Plants shall be selected by the Landscape Architect at the place of growth for 

conformity to specification requirements as to quality, size, and variety. Such approval 

shall not impair the right of inspection and rejection upon delivery at the site or during 

the progress of the work. Cost of replacement shall be borne by the Contractor. 

 

P. All planting stock shall conform to the laws of Commonwealth of Massachusetts and shall be 

inspected before removal from the nursery, by authorized Federal, State or other authorities 

as may be required in the area where the nursery is located. The invoice or order for each 

shipment of plants shall contain the project name and number and quantity and variety of 

plant material delivered. 

 

Q. Plants shall be dug with care and skill. Special precautions shall be taken to avoid any 

unnecessary injury to, or removal of fibrous roots. Each species or variety shall be handled 

and packed in the approved manner for that particular plant. All precautions shall be taken to 

insure that upon arrival at the project site the plants are in good condition for successful 

growth. 

 

R. Requests for plant substitutions shall be made at least 2 weeks before the plants are to be 

planted and such requests shall list at least 4 major nursery sources contacted for 

confirmation of unavailability. 

 

2.6 WATER 

 

A. The Contractor shall be responsible to furnish his own supply of water to the site at no extra 

cost. If possible, the Owner will furnish the Contractor upon request with an adequate source 

and supply of water at no charge. However, if the Owner’s water supply is not available or 

not functioning, the Contractor will be held responsible to furnish adequate supplies at his 

own cost. All work injured or damaged due to the lack of water, or the use of too much 

water, shall be the Contractor’s responsibility to correct. Water shall be free from impurities 

injurious to vegetation. 

 

2.7 ANTIDESICCANTS 

 

A. Antidesiccants shall be emulsions or other materials, which will provide a protective film over 

plant surfaces permeable enough to permit transpiration, and specifically manufactured for 

that purpose. Manufacturer of antidesiccant shall be subject to the Landscape Architect. 

Antidesiccant shall be delivered in containers of the manufacturer and shall be mixed 

according to the manufacturer’s instructions. 

 



Mt. Pleasant Cemetery  July 10, 2015 

Arlington, Massachusetts 

 

PLANTING  329000- 12 

2.8 MULCH 
 

A. Bark mulch shall be shredded bark averaging 1/2 to 2 inches in length and shall be no less than 6 

months old nor more than 1 year old. It shall be free of sticks leaves twigs and other debris to 

the satisfaction of the Landscape Architect.  It shall not contain ground up construction debris, 

shipping palates, or any toxic materials.  It shall not have been subject to anaerobic conditions. 

 

 

PART 3 - EXECUTION 

 

3.1 Planting Mix 

 

A. The Planting Mix shall consist of a blend of equal parts by volume of sand, compost and topsoil.  

Mixing of components shall take place in a two step operation and in the ratios described 

below.  The sand shall be mixed with compost in a ration of two parts sand to one part 

compost.  The two components shall be thoroughly mixed to create a uniform blend.  The 

sand/compost shall then be mixed with topsoil in a ration of one part sand/compost to one part 

topsoil.  These two components shall be mixed to create a thorough blend.  

 

3.2 PLANTING 
 

A. Planting of any plant material includes: Coordination with the nursery, shipment from the 

nursery, the digging of the holes, provision of the soil additives and amendments, furnishing 

the plants of specified size with roots in the specified manner, the labor of planting and 

mulching, and the removal of all excess or debris material created as a result of the work. 

 

B. Coordination with Existing Conditions: Prior to excavating for any plants, the Contractor 

shall inform himself fully or existing conditions below grade. Underground obstructions may 

exist in the form of project-installed improvements and/or pre-existing conditions. The 

Contractor shall call Dig-Safe. The Contractor shall be liable for any damages resulting from 

his failure to ascertain subsurface conditions before proceeding with the work. 

 

C. Finished grades shall be understood to be the surface of the soil in the planting beds or 

adjacent lawn areas.  At the completion of planting operations the soil surface shall be 

uniformly level or slope as directed. There shall be no irregular surfaces or areas which 

puddle. 

 

D. Planting: 

 

1. Tree and Shrub planting shall be in individual planting holes as shown on the details 

 

2. All trees shall be set on the ground by the Contractor for approval by the Landscape 
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Architect before any excavation. The Contractor shall move plants as necessary to 

obtain the Landscape Architect’s approval.  Each plant location shall be carefully marked 

and the planting hole excavated so that the final arrangement of plants conforms to the 

location of plants as approved prior to planting. Before beginning any backfilling, the 

Contractor shall turn and otherwise correct the plant location as required by the 

Landscape Architect for his approval. Once final approval has been given by the 

Landscape Architect, the Contractor can proceed with the backfilling. 

 

3. The holes for individually planted trees shall be no deeper than the root balls. 

 

4. Holes for shrubs shall be excavated in the planting bed to accommodate the root balls 

and allow for turning and setting the plants plumb. The holes shall be no deeper than 

the depth of the rootball. 

  

5. After all trees have been planted, the Contractor shall place all the shrubs as directed 

by the Landscape Architect. 

 

6. Trees shall be planted such that the root flare of the tree is 3” above the ground or 

planting bed surface. Shrubs shall be planted with their root flare 2” above the surface 

of the planting bed.  

 

7. The Contractor assumes responsibility for any damage caused to walls, pavements, and 

other elements of construction caused by planting operations. Provide all necessary 

materials and labor to protect any construction elements which may be endangered by 

planting installation or maintenance. 

 

8. All plant roots and earth balls must be damp and thoroughly protected from sun and 

wind from the beginning of the digging operation, during transportation and on the 

ground until the final planting. After plant locations have been approved, excavate holes 

as described and set trees and shrubs to their proper depths and firmly place planting 

mix around the bases of the rootballs such that plants are plumb and in their proper 

relationship to the soil surfaces. Remove burlap, rope, wires, etc. from the stems and 

the top 25% of the rootballs. Metal cages shall be cut to 12” below the elevation of the 

ground. Do not pull burlap out from under root balls.  

 

9. The sides of rootballs of potted shrubs shall be scarified to cut  free encircling roots. 

After the rootball is in the proper location, add new Planting mix around each plant and 

tamp in place.  

 

10. When the rootballs of trees been backfilled, place a 3” high saucer of planting mix 

around the base of all trees to contain water over the rootball for watering operations 
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E. All plants shall be flooded with water twice within the first 24 hours of the time of planting 

and all plants during the maintenance period shall be watered at least twice each week. At 

each watering the soil around each tree or shrub shall be thoroughly saturated. If sufficient 

moisture is retained in the soil, as determined by the Landscape Architect, the required 

watering may be reduced.  

 

F. Shredded bark mulch shall be placed over entire planting areas to a depth of three inches 

after settlement, not later than one week after planting. No mulch shall be applied prior to 

the first watering of plant materials.  

 

G. Pruning: 

 

1. All dead wood or suckers and all broken or badly bruises branches shall be removed 

back to a live bud, branch or stem. Never cut a leader and do not trim back the tips of 

branches. 

 

H. Antidesiccant shall be applied to all plants before digging at the nursery and/or as directed by 

the Landscape Architect once the plants have been delivered to the site. 

 

I. Absolutely no debris may be left on site. Excavated material shall be removed as directed by 

the Landscape Architect. Repair any damage to site or structures to restore them to their 

original condition as directed by the Landscape Architect, at no cost to the Owner. 

 

3.4 FERTILIZATION 

 

A. Water-soluble fertilizer shall be dissolved in water at the rate recommended by the 

manufacturer. The thoroughly mixed solution shall be applied two weeks after time of initial 

planting and 6 weeks after initial planting. Contractor shall specifically alert Landscape 

Architect prior to liquid fertilizing. 

 

B. The Contractor’s guarantee period extends Spring to Spring; all plants shall receive an 

additional application of fertilizer in the Spring prior to final acceptance. 

 

3.5 MAINTENANCE 

 

A. Maintenance shall begin immediately after each plant is planted and shall continue until the 

issuance of the Certificate of Acceptance.  The Contractor shall maintain all plants and plant 

beds until the final acceptance of the project and the issuance of the Certificate of 

Acceptance. 

 

B. Maintenance shall consist of keeping the plants in a healthy growing condition and shall include 

watering, weeding cultivating, remulching, removal of dead material, and resetting plants to 
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proper grades or upright position. 

 

1. All plants during the maintenance period shall be watered at least three times each 

week. At each watering, the soil around each tree or shrub shall be thoroughly 

saturated. If sufficient moisture is retained in the soil, as directed by the Landscape 

Architect, the required watering may be reduced. Trees will require a minimum of ten 

gallons of water each. 

 

2. Planting beds pits to be kept free of weeds. 

 

3. Plants that die during the maintenance period shall be replaced as directed by the 

Landscape Architect. 

 

4. Spraying for both insect pests and diseases shall be included during the maintenance 

period as required and as directed by the Landscape Architect. Only an individual 

holding currently valid applicable licenses shall perform all pest control operations. 

Spraying is to be considered only after full consideration has been given to alternative 

pest control strategies. The least toxic approach to pest control will always be used. 

 

5. The Landscape Architect may order or the Contractor may request the use of a 

suitable insecticide or fungicide when it is determined that infestations of insects or 

plant disease require the use of such material. 

 

6. All herbicides, insecticides, and fungicides shall be applied as prescribed by their 

manufacturer and in accordance with the laws of the Commonwealth of Massachusetts. 

The Contractor shall possess from the State the proper registrations and permits for 

application of such materials or have the applications made by an approved, qualified 

firm holding such registrations and permits. Copies of all permits in connection with 

such materials shall be furnished to the Landscape Architect. 

 

 

END OF SECTION 
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SECTION 329300 

 

LAWNS 

 

 

PART 1 - GENERAL 

 

1.1 RELATED DOCUMENTS 

 

 A. The General Documents, as listed on the Table of Contents, and applicable parts of Division 

1, GENERAL REQUIREMENTS, shall be included in and made a part of this Section. 

 

B. Examine Drawings and other Sections of the Specifications for requirements affecting work of 

this Section. 

 

1.2  SCOPE 

 

A. Provide labor, materials, equipment, services and transportation required to complete 

lawn work as shown on Drawings and specified herein and includes, but is not limited 

to, the following: 

 

1. Preparation of subgrade in areas to receive topsoil. 

2. Place topsoil stripped from site and finish grade for lawn areas. 

3. Seeding. 

4. Protecting and maintaining lawn areas until Final Acceptance. 

5. Cleaning up. 

 

1.3 RELATED WORK UNDER OTHER SECTIONS 

 

A. The following items of related work are specified and included in other Sections of the 

Specifications: 

1.  Site Preparation and Erosion Control – Section 311000 

2.  Earthwork  - Section 312000 

3.  Paving and Curbing  - Section 321400 

5. Concrete  - Section 330000 

6. Site Improvements   - Section 323000 

7. Planting  – Section 329000 

 

1.4 EXAMINATION OF SITE AND DOCUMENTS 

 

A. Areas of lawn work shall be inspected before start of work and correct defects such 

as incorrect grading. 
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B. Contractor shall be solely responsible for judging full extent of work requirements 

involved. By submitting bid, Contractor affirms he has carefully examined the site and 

conditions affecting work. No claim for additional costs will be allowed because of lack 

of knowledge of actual existing conditions. 

 

C. Drawings, surveys, measurements, and dimensions under which work is to be 

performed are believed to be correct, but Contractor examine them for himself 

during bidding period, as no additional compensation will be made for errors or 

inaccuracies found therein. 

 

1.5 PERMITS AND CODES 

 

A. Work shall conform to Drawings and Specifications and shall comply with applicable 

codes and regulations. 

 

B. Comply with rules, regulations, laws and ordinances of the Town of Arlington and 

Commonwealth of Massachusetts and other authorities having jurisdiction. Labor, 

materials, equipment and services necessary to make Work comply with such 

requirements shall be provided without additional cost to Owner. 

 

C. Arrange for and obtain permits and licenses required to complete Work. Fees not 

waived shall be paid for by Contractor. 

 

D. Conduct operations to minimize interference with use of roads, driveways, or other 

facilities near enough to Work to be affected. 

 

1.6 DEFINITIONS 

 

A. The following related items are included herein and shall mean: 

 

1. Standard Specification: The Commonwealth of Massachusetts Highway 

Department, Standard Specification, latest edition. 

2. ASTM:  American Society of Testing Materials. 

3. AAN: American Association of Nurserymen. 

4. ANSI: American National Standards Institute. 

5. AOAC: Association of Official Agricultural Chemists. 

6. USDA: United States Department of Agriculture. 

 

1.7 SAMPLES/SUBMITTALS 
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A. Sample submissions and other submittals shall be in accordance with the requirements 

of the General Conditions, Supplementary Conditions and Section 01300 -Submittals. 

 

B. Prior to ordering materials listed below, submit representative samples to Landscape 

Architect for selections and approval as follows. Do not order material until 

Landscape Architect’s approval has been obtained. Delivered materials shall closely 

match approved samples. 

 

1. Submit manufacturer's certificates of compliance listing analysis for the 

following: 

a. Fertilizer 

b. Seed 

c. Lime 

 

2. Submit manufacturer's certificates of compliance with each shipment of each 

seed and sod type. Certificate from seed and sod supplier shall indicate seed is 

true to variety indicated on packaging. Certificates shall include guaranteed 

percentages of purity, weed content and germination of seed, net weight and 

date of shipment. No seed may be sown until certificates have been 

submitted. 

 

C. Submittal Schedule 

 

1. Before installation: 

a. Manufacturer's Product data 

b. Test Reports 

c. Seed Certification 

 

1.8 QUALITY ASSURANCE 

 

A. Work under this Section shall be performed by workmen experienced in lawn 

installation under full time supervision of qualified foreman. 

 

1.9 DELIVERY AND STORAGE 

 

A. Deliver material to site in original unopened packages, showing weight, manufacturer's 

name and guaranteed analysis. 

 

B. Store materials in such a manner that their effectiveness and usability will not be 

diminished or destroyed and shall be uniform in composition, dry, unfrozen and free 

flowing. The Landscape Architect reserves the right to reject material which has 

become caked or otherwise damaged or does not meet specified requirements. 
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PART 2 - PRODUCTS 

 

2.1 TOPSOIL BORROW 

 

A. Topsoil borrow shall be as described in Section 329000 Planting. 

 

B. Deficiencies in Topsoil shall be corrected by Contractor as directed by testing agency. 

 

C. No Topsoil shall be delivered or handled in a frozen or muddy condition. 

 

2.2 TOPSOIL ADDITIVES 

 

A. Commercial Fertilizer: complete fertilizer and a standard product complying with State 

and United States fertilizer laws. Fertilizer shall be delivered to site in original 

unopened containers which shall bear manufacturer's name and guaranteed statement 

of analysis. Fertilizer for incorporation into lawn areas prior to seeding shall contain 5 

percent nitrogen, 10 percent phosphorus, and 5 percent potash by weight of 

ingredients or as otherwise indicated by soil test results. Fertilizer shall have its 

nitrogen in a water soluble form derived from urea, ammonium nitrate, or ammonium 

phosphate. 

 

B. Superphosphate: finely ground phosphate rock as commonly used for agricultural 

purposes and shall contain not less than 18 percent available phosphoric acid. 

 

C. Ground Limestone: dolomite limestone and contain not less than 85 percent of total 

carbonates and magnesium and shall be ground to such fineness that 50 percent will 

pass a 100 mesh sieve and 90 percent will pass through a 20 mesh sieve. Coarser 

material will be accepted provided the specified rates of application are increased 

proportionately on the basis of quantities passing the 100-mesh sieve. 

 

2.3 MAINTENANCE FERTILIZER 

 

A. Maintenance fertilizer: shall contain 4 percent nitrogen, 1 percent phosphorus, and 2 

percent potash by weight of ingredients. Fertilizer shall have its nitrogen in water 

soluble form derived from urea, ammonium nitrate, or ammonium phosphate. 

 

 

 

2.4 SEED 

 

A. Seed mixture: fresh, clean, new crop seed. Seed can be mixed by an approved method on site 
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or can be mixed by dealer. If seed is mixed on site, each variety shall be delivered in original 

containers bearing dealer's guaranteed analysis. If seed is mixed by dealer, Seeding Contractor 

shall furnish to the Landscape Architect the dealer's guaranteed statement of composition of 

mixture and percentage of purity and germination of each variety.  

  

1. Chewings fescue, hard fescue, tall fescue and rygrass shall contain Acromonium 

endophytes. Seed containing endophyte must be kept cool and dry at all times; do not 

stockpile in the sun. 

 

B. Seed Mixtures: 

 Proportion of mix Minimum 

 after purity germination 

Reliant Hard Fescue 40% 95% 

Jamestown II Chewings Fescue 40% 95% 

Palmer II perennial ryegrass 20% 95% 

 

2. If cultivars as listed are not available, others can be substituted with Landscape 

Architect’s approval. 

 

PART 3 - EXECUTION 

 

3.1 LAWN WORK SCHEDULE 

 

A. Lawn work shall proceed on schedule in conformance with project phasing as 

indicated on phasing drawings and specified under General Conditions. These 

requirements will be strictly adhered to. 

 

B. Contractor responsible for maintenance work on installed lawn until an acceptable 

lawn is established for a minimum of 60 days. 

 

3.2 INSTALLATION OF NEW LAWNS 

 

A. Preparation of subgrade 

 

1. Before beginning work of this Section, Lawns Subcontractor shall inspect 

subgrade work to ensure proper subgrade, true to elevation and with smooth 

slopes parallel to final finished grade, has been provided. Coordinate additional 

work to and adjustment of subgrade with General Contractor. Do not begin 

placing Topsoil on subgrade until receipt of Landscape Architect‘s approval. 
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2. Immediately before placing Topsoil, rototill the subgrade to a depth of 6”.  

Landscape Architect shall inspect and approve subgrade before placing of 

Topsoil.   

 

3. Rake surface of subsoil to remove rocks in excess of 1".  Landscape Architect 

shall inspect and approve subgrade before placing of Topsoil. 

 

4. Place a 2-3” layer of topsoil and cultivate this topsoil into the loosened and 

raked subsoil with a harrow, rototiller of other approved method. 

 

5. Provide and set sufficient grade stakes, as determined by Landscape Architect, 

to ensure correct line and grade of finish grade.  

 

B. Placing Topsoil  

 

1. Place and spread Topsoil over approved areas to depth sufficiently greater 

than depth required so after natural settlement and light rolling, complete 

work conforms to lines, grades and elevations indicated, and  ensures proper 

drainage in an uninterrupted pattern free of hollows and pockets. Topsoil 

depth after rolling shall be 6".  

 

2. After placing Topsoil, roll entire surface with roller weighing approximately 

one hundred pounds per foot of width. During rolling fill depressions caused 

by settlement with additional Topsoil and regrade and roll until surface 

presents smooth, even and uniform finish and is up to required grade. Obtain 

approval from Owner's Representative of finish grading and rolling of Topsoil. 

 

4. No subsoil or Topsoil borrow shall be handled if in a wet or frozen condition. 

 

C. Application of fertilizers 

 

1. Prior to seeding, apply uniform application of 5-10-5 fertilizer at rate of 440 

pounds per acre. Work into soil with seed application described below. 

 

3.3  SEEDING SEASON 

 

A.  Seeding dates are as follows: 

 

1. April 15 to June 1, September 1 to October 15. 

 

B. Seeding other than within the above season shall be allowed only when ordered by 

Landscape Architect or when Contractor submits written request for permission to 
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do so and permission is granted. Newly seeded areas, if seeded out of season, must be 

continuously watered according to good practice if seeding is done between June 1 

and September 1. Seeding done outside dates established above shall be solely at 

Contractor's risk.  

 

3.4  SOWING OF SEED 

 

A. Seeding:  Seeding shall consist of soil preparation, seeding, raking, rolling, weeding, 

watering and otherwise providing labor and materials necessary to secure 

establishment of acceptable turf. 

 

B. Sowing of Seed:  Immediately before seed is sown, ground shall be scarified, or raked 

lightly until surface is smooth, friable, and of uniformly fine texture. No seeding shall 

be done during windy weather. Sow seed in two directions right angles to each other, 

applying 3 lbs. of seed per 1,000 sq. feet in each direction. Sow seed evenly using a 

cultipacker or approved seeding device (if cultipacker is not used, cover seed with thin 

layer of Topsoil borrow by dragging, light raking or other approved method). Roll in 

both directions with hand roller weighing approximately one hundred pounds per foot 

of width, and water with fine spray. Provide protective fencing where required to 

keep area undisturbed until grass is established. 

 

C. Seeding may be done with Hydo-seeder with approval of Landscape Architect.  

Contractor shall submit specific quantities of seed, type and amount of mulch and 

tackifer. 

 

1. Sowing of Seed:  Hydroseeding shall apply 6 lbs of seed per 1,000 s.f. 

 

2. Spread seed at specified rates in a slurry mixture of approved hydroseed mulch. 

After all areas have been hydroseeded, spread an approved tackifyer to surfaces 

greater than 1:5. 

 

3. On slopes of 3:1 or greater, Contractor can, at his option, use erosion control 

blanket pre-seeded with specified mixtures. Erosion control blanket shall be 

installed with two staples minimum per square yard. 

 

3.6  WATERING 

 

A. Watering of Seeded Areas 

 

1. First Week:  Provide labor and arrange for watering necessary to establish 

acceptable lawn. In absence of adequate rainfall, watering shall be performed 

daily and as necessary during first week and in sufficient quantities to maintain 

moist soil to two inch minimum depth. 
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2. Second and Subsequent Weeks:  Water lawn to maintain adequate moisture 

in upper 5 inches of soil, necessary for deep root growth promotion. 

 

3. Watering in a manner providing uniform coverage while preventing erosion 

due to application of excessive quantities over small areas, and prevent 

damage to finished surface by watering equipment. Provide sufficient watering 

equipment to apply one complete coverage to seeded areas in eight hour 

period. 

 

3.7 MAINTENANCE 

 

A. Maintenance begins immediately after lawn is installed and continues according to the 

following requirements: 

 

1. Lawns shall be maintained for a minimum of 60 days and as long as required to 

establish uniform, thick, well-developed stand of grass. 

 

2. Mowing:  Mow lawns at seven day intervals. First mowing when grass has 

reached 2 1/4"-2 1/2” height, and cut grass to 2" height. Subsequent mowings 

shall cut grass to 2" height. Mow in the fall until growth of grass ceases, and 

resume in spring when grass reaches 2 1/2" height. 

 

3. Apply uniform application of 4-1-2 soluble nitrogen (urea or ammonium 

nitrate) fertilizer at rate of 44 pounds nitrogen per acre throughout 

maintenance period. Initial application 3 to 4 weeks after seeding. Additional 

applications shall occur at four week intervals or as directed Owner's 

Representative. 

 

4. Lawn areas shall continue to be watered as described above. 

 

5. After grass has started, areas which fail to show uniform, thick, well-developed 

stand of grass shall be immediately re-seeded repeatedly until areas are 

covered with satisfactory growth of grass as determined by Landscape 

Architect. 

 

6. Repair damage from erosion, gullies, washouts, or other causes immediately 

by filling with loam borrow, tamping, re-fertilizing and re-seeding. 

 

3.8 INSPECTION FOR ACCEPTANCE 

 

A. Conditions of Acceptance 
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1. Lawn acceptance shall be given for entire lawn area. No partial acceptance 

shall be given. 

 

2. Lawns shall exhibit uniform, thick, well- developed stand of grass. Lawn areas 

shall have no bare spots in excess of four inches in diameter and bare spots 

shall comprise no more than two percent of total area of lawn. 

 

3. No lawn areas shall exhibit signs of damage from erosion, washouts, gullies, or 

other causes. 

 

4. Pavement surfaces and site improvements adjacent to lawn areas shall be clean 

and free of spills or overspray from placing or handling of loam borrow and 

seeding operations. 

 

B. Inspection and Acceptance 

 

1. Upon written request of the Contractor, the Landscape Architect shall inspect 

lawn areas to determine completion of Contract work. This request must be 

submitted a minimum of five days prior to anticipated inspection date.  

 

2. If lawn areas are not acceptable, the Landscape Architect shall indicate 

corrective measures to be taken, and extend maintenance period as necessary 

for completion of work. Contractor shall request a second inspection of lawns 

as described above. This process shall be repeated until total lawn area being 

inspected is acceptable. 

 

3. If the lawn areas are acceptable to Landscape Architect, he shall arrange 

meeting of Contractor and Owner to accept lawn work. Final inspection shall 

be part of this meeting to insure acceptability. At this meeting, Contractor 

shall be furnished with written acceptance of lawn approval. Contractor shall 

hand over maintenance of lawn to Owner at this meeting. 

 

4. Following the acceptance of lawns, Contractor shall provide Owner with 

access to lawn areas as required for the Owner's maintenance work. 

 

C. Cleanup 

 

1. Following lawn acceptance, Contractor shall immediately remove materials 

and equipment not required for other planting or maintenance work. 

Materials and equipment remaining on site shall be stored in locations which 
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do not interfere with Owner's maintenance of accepted lawns or other 

construction operations. 

 

2. Contractor shall be responsible for keeping paving and building surfaces clean 

during placement of loam and seeding operations. Spills and oversprays shall 

be cleaned up immediately. Acceptance shall not be granted until this 

condition is met. 

 

 

 

 

END OF SECTION 
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