# OFFICE OF THE PURCHASING AGENT



## TOWN OF ARLINGTON 730 Massachusetts Avenue Arlington, MA 02476

Telephone (781) 316-3003 Fax (781) 316-3019

DATE: June 4, 2020

TO ALL BIDDERS

BID NO. 20-27

SUBJECT: Masonry Restoration-Old Burying Ground/Mt. Pleasant Cemetery

### **ADDENDUM NO. 2**

### TO WHOM IT MAY CONCERN:

With reference to the bid request relative to the above subject, please note the following:

### **SEE ATTACHED PAGES.**

All other terms, conditions and specifications remain unchanged.

Very truly yours,

Town of Arlington

Domenic R. Lanzillotti Purchasing Officer

### **BID NO. 20-27**

### **ADDENDUM #2**

### **Contractor Questions:**

- 1. On drawing S5.02 detail #4 how many If of below grade base needs to be rebuilt? How deep should be carried for the below grade rebuild sections?
- 2. On Drawing S5.01 detail #6 how many If of below grade base needs to be rebuilt? How deep should be carried for the below grade rebuild sections?

#### Answers:

- 1. Please see following table listing the quantities to be carried in the base bid for various wall sections.
- 2. Please see following table listing the quantities to be carried in the base bid for various wall sections.

OBG/Phase 1  OBG/Phase 2  6/S5.01  OBG/Phase 2  6/S5.01  OBG/Phase 3  OBG/Phase 3  OBG/Phase 3  OBG/Phase 4  Project/Phase  Section/Drawing #  OBG/Phase 1  OBG/Phase 1  OBG/Phase 2  OBG/Phase 2  OBG/Phase 2  OBG/Phase 3  OBG/Phase 3  OBG/Phase 3  OBG/Phase 3  OBG/Phase 4  Section/Drawing #  OBG/Phase 4  OBG/Phase 5  OBG/Phase 6  OBG/Phase 6  OBG/Phase 7  OBG/Phase 1  OBG/Phase 1  OBG/Phase 2  OBG/Phase 2  OBG/Phase 2  OBG/Phase 2  OBG/Phase 2  OBG/Phase 2  OBG/Phase 3  OBG/Phase 3  OBG/Phase 3  OBG/Phase 4  OBG/Phase 4  OBG/Phase 5  OBG/Phase 5  OBG/Phase 6  OBG/Phase 6  OBG/Phase 7  OBG/Phase 8  OBG/Phase 9  OBG/Phase 9  OBG/Phase 1  OBG/Phase 9	Project/Phase	Section/Drawing #	Base of stone wall to be reset (LF)	Depth of base of stone wall to be reset (FT)	Comments
OBG/Phase 2  6/55.01  30  1'-0" below lowest finish grade adjacent to stone wall  Base of brick masonry wall wall to be reset (LF)  OBG/Phase 1  OBG/Phase 2  6/55.01  30  1'-0" below lowest finish grade adjacent to stone wall  10  #2 dated 5/25/2020)  Sections of stone wall tagged with Scope Note 6 on Drawings \$2.01 through \$5.03  (Ref. Contractor Question #1 dated 5/25/2020)  Section stone wall tagged with Scope Note 5 on Drawing \$4.01  Depth of base of brick masonry wall to be reset (FT)  OBG/Phase 1  3/55.01  OBG/Phase 2  28  Aloue Ti-0" below lowest finish grade adjacent to brick masonry wall tagged with Scope Note 3 on Drawings \$1.01 through \$1.03  Sections of brick masonry wall tagged with Scope Note 3 on Drawings \$2.01	OBG/Phase 1	6/\$5.01	50	lowest finish grade adjacent to	#2 dated 5/25/2020) Sections of stone wall tagged with Scope Note 6 on Drawings S1.01 through S1.03 (Ref. Contractor Question #2 dated 5/25/2020) Sections of stone wall tagged with Scope Note 6 on Drawings S2.01 through S2.04 (Ref. Contractor Question #2 dated 5/25/2020) Sections of stone wall tagged with Scope Note 6 on Drawings S3.01 through
OBG/Phase 3  10  Stone wall  #2 dated 5/25/2020)  Sections of stone wall tagged with Scope Note 6 on Drawings S3.01 through S3.03  [Ref. Contractor Question #1 dated 5/25/2020)  Section stone wall tagged with Scope Note 5 on Drawing S4.01  Base of brick masonry wall to be reset (LF)  OBG/Phase 1  OBG/Phase 2  A/S5.02  Depth of base of brick masonry wall to be reset (FT)  A0  Jordan A/S5.01  Jordan A/S5.01  A0  Jordan A/S5.01  Jordan A/S5.01  A0  Jordan A/S5.01  Jordan A	OBG/Phase 2		30		
MTPC  4/S5.02  0  Base of brick masonry wall to be reset (LF)  OBG/Phase 1  OBG/Phase 2  A/S5.02  Depth of base of brick masonry wall to be reset (FT)  OBG/Phase 2  #1 dated 5/25/2020) Section stone wall tagged with Scope Note 5 on Drawing S4.01  Section/Drawing #  Depth of base of brick masonry wall to be reset (FT)  OBG/Phase 2  A0  Sections of brick masonry wall tagged with Scope Note 3 on Drawings S1.01 through S1.03  Sections of brick masonry wall tagged with Scope Note 3 on Drawings S2.01  Note 3 on Drawings S2.01	OBG/Phase 3		10		
Project/Phase  Section/Drawing # masonry wall to be reset (LF)  OBG/Phase 1  OBG/Phase 2  Section/Drawing # brick masonry wall to be reset (FT)  40  Sections of brick masonry wall tagged with Scope Note 3 on Drawings S1.01 through S1.03  Sections of brick masonry wall through S1.03  Sections of brick masonry wall through S1.03  Sections of brick masonry wall wall tagged with Scope Note 3 on Drawings S2.01	MTPC	4/S5.02	0		#1 dated 5/25/2020) Section stone wall tagged with Scope Note 5 on
OBG/Phase 1  3/S5.01  40  wall tagged with Scope Note 3 on Drawings S1.01 through S1.03  Sections of brick masonry wall tagged with Scope Note 3 on Drawings S2.01	Project/Phase		brick masonry wall to be	brick masonry wall	Comments
OBG/Phase 2  28  finish grade adjacent to brick masonry wall Note 3 on Drawings S2.01	OBG/Phase 1	3/S5.01	40	finish grade adjacent to brick	wall tagged with Scope Note 3 on Drawings S1.01
					wall tagged with Scope Note 3 on Drawings S2.01 through S2.04
OBG/Phase 3         0         None           MTPC         3/S5.02         2         None		3/\$5.02			

Please provide a price per lineal foot (LF) for resetting <b>stone wall</b> base to 1'0" below lowest finish grade adjacent to wall:
(\$) / Lineal Foot
Please provide a price per lineal foot (LF) for resetting <b>brick masonry wall</b> base to 1'0" below lowest finish grade adjacent to brick masonry wall.
(\$) / Lineal Foot

Please note these unit costs will be used to calculate the value of work, as dictated by actual field conditions, for purposes of both Change Orders and/or Change Order Credits relative to the base bid quantity assumptions noted in the preceding table. These unit costs are not used for purposes of bid award, but must be included with the bid form.