ARLINGTON RESERVOIR — PHASE 2 SITE IMPROVEMENTS
ARLINGTON, MA
100% Construction Documents — February 4, 2021

BID FORM

For: Atlington Reservoir Phase 2 Site Improvements

Proposal (BID)of SumCo Eco-Contracting, 1.LC.

(hersinafter called "Bidder") a corporation, organized and existing under the laws of the
Commonwealth of Massachusetis.

doing business as: Limited Liability Company
{corporation, proprietarship, partnership)

to the TOWN OF ARLINGTON hereinafter called "Owner", Gentlemen:

The Bidder, in compliance with your invitation for bids for the Arlington Reservoir Phase 2 Site
Improvements, Arlington Massachuselts, having examined the plan and specifications with
related documents and the site of the proposed project including the availabllity of materials
and labor, hereby proposes to furnish all labor, materials and supplies, and to construct the
project in accordance with the Contract Documents, within the time set forth therein, and at the
prices stated below. These prices are to cover all expenses incurred in performing the work
required under the Contract Documents, of which this proposal is a part.

Bidder hereby agrees to commence work under this Contract on or before a date to be
specified in the wrilten "Notice to Proceed" from the Owner, and to complete the work by May
31, 2019. The Bidder further agrees to pay as liquidated damages, the sum of $100.00 for
each consecutive calendar day thereafter that the works remains incomplete, as provided in
the Instruction to Bidders, Modifications to General Conditions. Required completion dates are
as follows:

Bidder agrees to perform all work described in the specifications and shown
on the drawings, for the following lump sum price of:

1. Total Praposed Base Bid Contract Price:

Two Million Cne Hundered Forty Two Thousand Five Hundred Dollars Dojlars ($2,142,500.00)

the form of _J /. is submiltted herewith in accordance with the INSTRUCTION FOR
BIDDERS and is lo bacoma property of the Owner in

the event the Contract and bonds are not executed within the time above set forth,
as liquidated damages for the delay and additional expense to the Owner caused
thereby.

2. The Bid does not include premiums on Performance/Labor and Materials Bond.
Cost of required Bond Premiums:

Bid Premiums Add § Twenty Eight Thousand Dollars {$28,000.00)

3. The Supplemental Unit Prices set forth herein shall be used to determine any
aquitable adjustment of the- Cantract in connection with the changes or extra
work performed under this Contract as directed by the Town of Arlington.

It is mutually understood and agreed that such Supplemental Unit Prices include
all items of costs, equipment, taxes, and insurance of every kind, overhead, and
profit for the Contractor and they shall be used uniformly, without modification for
addition and deductions. Prices listed under ADIITIONS and DEDUCTIONS are
to be the complete total price billed to and paid by the Town of Arlington
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therefar. There can ba no more than fifteen (15) percent difference in price

hetween the additions and deductions.

SUPPLEMENTAL UNIT PRICES FORM

ITEM DESCRIPTION
{All roferences o items shall correspond to wosk as described in | UNIT COST APPROVED
the relevant portions of the Construction Documanis.)
1 Construction fencing LF | $12.75
2 12" straw watfle, secured in place, per Detail 2 on Sheet LD1 LF 1% 7.50
3 Silt sack inlet protection, per Detail 3 on Sheet LD1 CA 150.00
4 Tree protection fencing — fence, per Dstall 1 on Sheet LD1 LF |$ 875
4] Tree protection fencing — wood board, per Detail 2 on Sheet LD1 EA 1% 138.00
6 Remove ires & dispose of stump, 4" caliper DBH or less EA | $ 372.00
7 Remove iree & dispese of stump, 4” caliper lo 8” caliper EA | $485.00
8 Remove free & dispose of stump, 8" caliper DBH or greater EA | $1,125.00
9 Remove shrub planiing EA 1$110.00
10  Crown cleaning of existing tree EA 1% 290,00
11 Crown raising of existing trea EA | § 63500
12 Root pruning of existing tree FA 1§ 290.00
13 Rock excavation of 3 CY or groater, per specifications CY | % 1000.00
14 Ordinary borrow/clean fill, complete in place CY |$ 105.00
16  Dense graded gravel, complete in place CY 1% 105.00
16 3/4" Crushed stonefdrainage stone, complete in place CY |$ 123.00
17 Placed bouldars, 18"-24" in size, completa in place EA | $ 267.00
18  Clean screened loam, complete in place CY |{§ 7800
18 Planting soil, complete in place CY |$% 81.00
20 Bituminous concrete paving, per defail and specification SF 1§ 80.00
5" reinforced concrete paving, complets in place including base
21 and subbase proparation & groom finish i SF | % 60.00
22 Turfseed & loam, per detail and specifications SF 1% 19.00
23 Conservation seeding, per defail and specifications SF | 245

If the Bid is accepted by the Owner, the undersigned agrees to complete the entire work

provided to be done under the confract within the time stipulated by the Owner.

The undersigned agrees that for extra work, if any, performed in accordance with the
AGREEMENT, he will accept compensation as stipulated therein in full paymentfor such extra
work.

Bidder understands that the Owner reserves the right to reject any and all bids,

The undersigned hereby agrees that he will not withdraw the Bid within sixty (80}
consecutive calendar days after the actual date of the opening of Bids and that, ifthe Owner
accepts this Bid, the undersigned will duly execute and acknowledge the required Contract
Bonds within 10 days after notification that the AGREEMENT is ready for signature.

Should the undersigned fail to fuifill any of his agreements as here in before set forth, the
Owner shall have the right to retain as liquidated damages the amount of the Bid security,
which shall become the Owneil/s properly. If a bid was furnished as bid securily, it is agreed
that the amount thereof shall be paid as liguidated damages to the Owner by the Gurety.

The Undersighed certifies under penalty of perjury that this Bid Is in all respect bona fide, fair
and made without colfusion or fraud with any other person. As used in this subsection the
“verson” shall men natural person, joint venture, partnership, corporation or other business
or legal entity,

The undersigned certifies that he is able to furnish labor that can work in harmony with all
with all laws and regulations applicable to awards made subject forty-four A.
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In addition to the Base Bid work, the Bidder proposes the following prices for the Add
Alternate items, as described on the plans and in Specification Section 01 23 00,

ALTERNATES.

FOR ALTERNATE NO.

ADD

1. Alternate No. 1 — APD to the
Base Bid the following scope:
installation of the Overlook —
Type 1 in its entirety.

s 44,000.00

Written:
ren Forty Four Thousand Dollars

2. Alternate No. 2 — ADD fo the
Base Bid the following scope:
clearing of existing vegetation,
removal and disposal of select
pavements, re-grading,
installation of stahilized crushed
granite pavement, installation of
boulder retaining walls,
installation of drainage, seeding,
and planting of trees and
shrubs.

¢ 115,000.00

Wiitten: One Hundred Fifteen Thousand
Dollars

3. Alternate No. 3 - ADD {o
Base Bid the following scope:
multi-use porous court surface.

17,000.00

Written:
Seventeen Thousand Dollars

4. Alternate No. 4 — ADD to the
Base Bid the following scope:
irrigation to be added to the turf
area within the beach

$  34,000.00

Wiitten: Thirty Four Thousand Dollars

5. Alternate No. 5 —
SUBSTITUTE from the Base Bid
the following scope: in lieu of
seeding within the beach area,
the turf area will have sod laid.

s 31,000.00

Written: Thirty One Thousand Dollars

6. Alternate No. 6 —
SUBSTITUTE from the Base Bid
the following scope: 4-foot vinyl-
coated chain link fence for
ornamental steel picket fence,
powder-coated in custom color.

‘ 41,000.00
Witten: Forty One Thousand Dollars

7. Alternate No. 7 —
SUBSTITUTE to the Base Bid
the following scope: stabilized
crushed granite pavement for
porous rubber pavement
system.

$ 330,000.00

Written: Three Hundred Thirty Thousand
Dollars
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a. Have been in business under the present name for__14 years.
b. Ever failed to complete any work awarded? {Yes), X (No)
ffyes, explain:

c. Bank Reference: _ Salem Five Savings Bank  Kelly Kauler  978-744-5450

The Bidder is required to state below all work hefshe and hisfher subcontractors (if
subcontractors are to perform substantial portions of the work) has compete within the past
5 years of a similar character and value to that of the work included in the proposed
Contract and to give references that will enable the Owners to judge the Bidder's
experience, skill and business standing. The Bidder is required to list a minimum of 3
completed projects that are comparable in scope, complexity, and value. For each project,
include the name, location, type, date complete, construction value and owner contact.

See attached "Project Experience & References” list.

{add supplementary page if necessary)

The Bidder is required to state below alf construction projects hefshe currently has under
contract. For each project, include the name, location, type, scheduled completion date,
construction value and owner contact.

See attached "Contracts at Hand” list.

The undersigned further certifies under the penalty of perjury that the said undersigned is
not presently debarred from doing public construction work in the Commonwealth of
Massachusetts under the provisions of section 29F, or any other applicable debarment
provisions of any other chapter of the General Laws or any rute or regulation declared there
under.

The undsrsigned bidder hereby certifies he/she will comply with the minerity workforce
percentage ratio and specific affirmative action steps contained in the EEO/AA provisions of
the Contract, including compliance with Minority/Women Business Enterprise as required
under these contract provisions. The contractor receiving the award of the Contract shall be
required to obtain from each of its subcontractors a copy of its bidder's certification and
submit it fo the contracting agency prior to the award of such subcontract, regardless of tier,
that it will comply with the minority workforce ratio and specific affirmative action steps
contained in these EEO/AA contract provisions.
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Date: Manch o, 20 2.}

SumCo Eco-Contracting, LLC.
Name of General Bidder

By:
Ely Mafdan- Chief of Estimating
Name 4nd Title of Person

2 Centennial Drive — Suite 4D Peabody, MA 01860
Signing Bond Business Address

Acknowledged: 1 March 2021 ADDENDUM NO. 1

DG moied 2oz ) ﬁﬂéw‘éﬁm No . &
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FORM A: CERTIFICATE OF NON-COLLUSION

The undersigned cettifies under penalties of perjury that this bid is in all respects
bona fide, firm and made without collusion or fraud with any other person. As
used in this section the word 'person' shall mean any natural person, joint
venture, partnership, corporation or other business or legal entity.

Ely Mahan- Chief of Estimating

Authoiz/ég\lame

W\\ Manch o, doat
Authorized Bignature Date
26-0135898

Social Security Number or Federal

SumCao Eco-Contracting, LLC.
Identification Number Legal Name of Business Entity (Print or Type)

2 Centennial Drive — Suite 4D
Address

Peabady, MA 01960
City, State, Zip Code

Corporate Seal (If applicable)
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FORM B: CERTIFICATE OF FOREIGN CORPORATION

The undersigned certifies that it has been duly established, organized, or chartered as a
corporation under the laws of:

Not Applicable

Jurisdiction

The undersigned further certifies that it complies with the requirements of M.G.L,
c. 30, sec. 39L and with the requirements of M.G L, c. 181 relative to the
registration and operation of foreign corporations within the Commonweaith of
Massachusetts.

Name of Person Signing the Bid or Proposal Date

Signature of Persan Signing the Bid or Proposal Date

Name of Business (Print or Type)

Corporate Seal (If applicable)
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FORM C: COMMONWEALTH OF MASSACHUSETTS
SCHEDULE FOR PARTICIPATION BY WOMEN/MINORITY
BUSINESS ENTERPRISE BIDDER CERTIFICATION

A bidder agrees 1o expend at least the amount of the contract set forth below if
awarded, for W/MBE. For the purposes of this commitment, the designation
means a business that has been certified by SOMWBA as such. The Bidder
must indicate the W/MBE it intends to utilize in this document as follows: (Attach
another sheet of necessary.)

Company Name and Address Nature of Participant Dollar Value of Participation
1. 3
2 3
3 $

The undersigned hereby certifies that he or she read the terms of this condition
and is authorized to bind the Bidder to the commitment herein set forth,

Ely Mahan- Chief of Estimating Mr_mc\n o, o2y
Name of Person Signing the.Bid or Proposal Déte
Signature dfPerson Signing the jid or Proposal Date

SumCo Eco-Contracting, LLC.

Title Narrle of Business (Print or Type)

Corporate Seal (If applicable)
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FORM D: BIDDER CERTIFICATION REGARDING PAYMENT OF
PREVAILING WAGES

The undersigned hereby certifies, under pains and penalties of perjury, that the
foregoing bid is based upon the payment to laborers to be employed on the project
of wages in an amount no less that the applicable wage rates established for the
project by the Massachusetts Department of Labor and Industries. The undersigned
bidder agrees to identify the awarding authority for, from, and against any loss,
expense, damages, action, or claims, including any expense incurred in connection
with any delay or stoppage of the project work, arising out of or as a result of (1) the
failure of the said bid to be based upon the payment of the said applicable prevailing
wage rates or (2) the failure of the bidder, of selected as the contractor, to pay
laborers employed on the project the said applying prevailing wage rates.

Maach lo . zo2;
Dale /

Ely Mahan- Chief of Estimating

Name of Person Signing ¢ ﬁﬁ\or Proposal

Signatujﬁf Péfson Signing the Fid or

SumC¢g Eco-Contracting, LLC.
Proposal Title Name of Business (Print or Type)

Corporate Seal (If applicable)




ARLINGTON RESERVOIR — PHASE 2 SITE IMPROVEMENTS
ARLINGTON, MA
100% Construction Documents — February 4, 2021

FORM E: CERTIFICATION OF PAYMENT OF STATE TAXES

Legislation enacted by the Commonwealth of Massachusetts, effective, 1983,
requires that attestation below be signed:

Pursuant to M.G.L ¢. 62C, sec. 49A, | certify under the penaities of
perjury, that |, to my best knowledge and belief, have filed all state tax
returns and paid all state taxes required by law.

APPROVAL OF A CONTRACT OR ANY OTHER AGREEMENT WILL NOT BE
GRANTED UNLESS THIS CERITIFCATION CLAUSE IS SIGNED BY AN
AUTHORIZED CORPORATE OFFICER.

THE TAXPAYER IDENTIFICATION NUMBER WILL BE FURNISHED TO THE
MASSACHUSETIS DPEARTMENT OF REVENUE TO DETERMINE {F TAX
FILINGS AND/OR TAX PAYMENT OBLIGATIONS HAVE BEEN MET. PROVIDERS
WHO FAIL TO CORRECT THIER NON-FILING AND/OR DELIQUENCY STATUS
SHALL NOT HAVE A CONTRACT OR ANY OTHER AGREEMENT ISSUED,
RENEWED OR EXTENDED

A /M\/\

26-013

(Stgnatur;?mdn/rﬂuai Title Chief of Estimating
o8

Social Sj&urity Number or Federal |dentification Number Corporate Name
Ely Mah

n- Chief of Estimating st ! WO 2672
Name of Person Signing the Proposal (Print or Type) " Date

SumCo Eco-Contracting, LLC.

Legal Name of Business Entity {Printor Type) Business Address

Corporate Seal (If applicable):




