HATCH

100 Sylvan Parkway, Suite 200
Ambherst, NY, USA 14228-1146
Tel: +1 (716) 322 2660 www.hatch.com

5/22/2024

David Morgan, Environmental Planner + Conservation Agent
Town of Arlington

730 Massachusetts Avenue

Arlington, MA 02476

Subject: Proposal for Stormwater Review of the Thorndike Place

Dear: David,

The attached Offer for Engineering and Consultancy Services outlines the scope,
approach to be used to complete the project, the deliverables, and our commercial offer.

The overall cost is estimated to be $8,850 on a lump sum basis. Hatch will perform the
work outlined in this Offer for Engineering and Consultancy Services in accordance with
the attached Schedule of Rates and Professional Services Terms and Conditions. This
letter, the Statement of Work, Hatch Standard Terms and Conditions and Hatch Schedule
of Rates form the whole agreement between Town of Arlington and Hatch.

If this offer is acceptable to Town of Arlington, please sign the attached Acceptance and we can
mobilize the team to start to undertake this work for you. If you would like to meet with me to
clarify and further discuss any aspect of this offer, please call me at 617-721-3292.

Yours faithfully,

b

Duke Bitsko

DB:DB
Ref.: Document1
Attachment(s)

cc: Ross Mullen
Rob Kenneally

Project H373095, Rev. A
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David Morgan, Environmental
Planner + Conservation Agent
Town of Arlington

10/31/2023

HATCH

Project Unnumbered, Rev. A

OFFER FOR ENGINEERING AND CONSULTANCY SERVICES

for

Proposal for Stormwater Review of the Thorndike Place

05/22/2024

Client Name:
Project Name:
Client Contact:

Hatch Contact:
Project Number:
Estimated Start Date:

Estimated Completion
Date:

Cost Basis:
Project Estimate:

Town of Arlington
Stormwater Review of the Thorndike Place

David Morgan, Environmental Planner + Conservation
Agent

Duke Bitsko
H373095, Rev. A
May 21, 2024
June 13, 2024

Reimbursable Costs Basis
$8,850

Introduction

This proposal is in response to a request for additional engineering services for stormwater
review of the Thorndike Place emailed to Rob Kenneally on May 16, 2024.

Scope of Work

Hatch proposes to complete a peer review of the proposed Thorndike Place development in
accordance with the Massachusetts Stormwater Standards, the Code of Federal Regulations,
and stormwater engineering best management practices. Our review will review the drawings
and stormwater report with supporting technical calculation package. The review will include

review of:
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HATCH

David Morgan, Environmental Project Unnumbered, Rev. A
Planner + Conservation Agent

Town of Arlington

10/31/2023

» Stormwater management facilities and technical calculations, including rate control,
water quality analysis, and volume management/groundwater recharge.

e FEMA floodplain/floodway encroachments, compensatory storage, and
CLOMR/LOMR/no-rise documentation.

e Best management practices for placement and use of Erosion and Sediment
Controls including review of the SWPPP.

e Wetlands impacts due to construction disturbance and/or hydrologic inflow changes,
mitigation/remediation of impacts and/or offsets, and provided buffers zones.

e Proposed Operation & Maintenance plan, including review of best practices for
adoption such recording of stormwater practices on the plat and/or in storm
maintenance agreement with the Town.

Our review will include an initial memorandum documenting our background document review,
engineering review findings, as well as recommendations for approval, conditional approval,
recommended site modification, or denial of the proposed development. We will respond to
and/or review one additional submittal package from the applicant following the initial
memorandum and attend 1 meeting via Zoom.

Assumptions/Exclusions:

e Wetland delineations, classifications, and characterizations are excluded from this
proposal.

e Zoom meeting attendance is limited to a project reference and called upon on an as-
needed basis. Hatch has budgeted for 2 hours of staff attendance at each meeting
and has not included hours necessary for presentation preparation for meetings. We
assume this meeting will occur on or before June 6, 2024.

Execution Plan

The proposed scope of work will be undertaken within a four-week period following receiving
the authorization to proceed and being provided access to all of the data required for the task.
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Hatch Project Team

The following is the proposed project team. Complete resumes can be made available upon
request.

DUKE BITSKO, PLA

Principal In Charge

Duke Bitsko has more than 25 years of experience in program and project
management, master planning, permitting, and design with an emphasis on
context sensitive, sustainable design. His relevant experience includes ecological
restoration, bioengineering, Green Infrastructure, and climate resiliency at the
site scale. His recent work in Arlington includes Wellington Park, Spy Pond
Shoreline Restoration, Egerton Road bioretention basins, and Cooke’s Hollow.
He has developed long-term Vegetation Management Plans for the Alewife
Reservation, Fresh Pond Reservation, Wellington Park, and Spy Pond Park,
working with managers over time to apply Adaptive Management principles. He
has been a conservation commissioner in Lexington for 23 year.

ROB KENNEALLY, PE

Senior Project Engineer

Rob Kenneally has over 30 years of experience with increasing responsibilities as
a civil/site design engineer and project manager. His technical background
includes geotechnical engineering, hydrologic/hydraulic analysis, and civil site
development. He has applied his technical expertise and project management
experience on projects that range from the design and construction of
stormwater management projects, management of landfill closures, to the
construction of sewer mains utilizing hard rock and soft ground tunneling
techniques, and to various subsurface site investigations involving
environmental and geotechnical investigations.

ROSS MULLEN, PE, CFM

Water Resources Engineer

Ross recently joined Hatch as a Water Resources Engineer with over a decade of
experience as a consulting engineer. His primary expertise is in hydrologic and
hydraulic modeling, stormwater management, floodplain management, erosion
and sediment management, urban water quality studies, stream restoration, and
design of hydraulic structures. Ross previously served as the designated
stormwater reviewer and engineering consultant for a 7-member city watershed.

Page 4

Copyright © 2024 Hatch. All rights reserved, including all rights relating to the use of this document or its contents.



HATCH

David Morgan, Environmental Project Unnumbered, Rev. A
Planner + Conservation Agent

Town of Arlington

10/31/2023

Commercial Offer
Overview

Hatch is pleased to provide the following commercial offer to the Town of Arlington for the
professional services (the “Services”) detailed herein.
Pricing

Hatch proposes to perform the Services for a price of USD $8,525 on a on a lump sum price
basis, exclusive of adjustments for variations. Approved variations will be performed on a lump
sum basis in accordance with mutually agreed change procedures. An overview of this offer is
provided in the Table 1.

Table 1: Estimated Breakdown ofthe Cost Estimate

Level of
Effort (rs) |21

Desktop Stormwater Review 28 $8,225
Attend one (1) Zoom Meeting 2 $530
TOTAL ESTIMATED COST: 30 $8,850

Basis of Compensation

As full compensation for the services, Hatch will be paid the sum of all lump sum billings
incurred in the execution of the services.

Invoicing & Payment

Hatch proposes the following milestones for payment of the Lump Sum price following
completion of the scope of work. Payment terms are net 30 days from date of issuance of
invoice.

Hatch reserves the right to modify the payment milestones based on changes to the schedule or
as mutually agreed to between Hatch and Town of Arlington.

Additional Services

If additional scope is needed, then Hatch will prepare a Project Change Authorization (PCA)
which will provide an estimate of cost of the change and once agreed to and signed, Hatch will
commence the work on this scope addition.

Contract Terms and Conditions

Hatch will perform the Services detailed in this offer in accordance with the Professional
Services Terms and Conditions included in Attachment A, on which this proposal has been
expressly based.
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Validity

This offer remains valid for a period of 90 days from the date of this letter and is subject to a
contract being signed and effective prior to the start.

Acceptance of Offer

Town of Arlington accepts this proposal and requests Hatch to undertake the assignment as
detailed above.

Signed on behalf of Hatch by: Signed on behalf of Town of Arlington by:
Name: Duke Bitsko, PLA Name:
Director of Interdisciplinary
Title: Design Title:
Date: 05/22/2024 Date:
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Attachment A — Schedule of Rates
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