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TOWN OF ARLINGTON 
Department of Public Works 

  51 Grove Street 
Arlington, Massachusetts 02476 

Office(781) 316-3320 Fax (781) 316-3281 
 
 

Engineering Division  
 

June 17, 2024 
 

IFB #24-05: Wood Bridge Deck Replacement 
Minuteman Bike Path/Alewife Brook Bridge 

 
Addendum No. 3 

 
The attention of Bidders submitting bids for the above-referenced project is called to the following Addendum to 
the Invitation for Bids. The items set forth herein, whether of omission, addition, substitution, or clarification, shall 
be included in and form a part of the proposal submitted and shall become part of the Contract. 
 
The purpose of this addendum is to respond to final questions submitted by interested parties and to correct the date 
of the bid deadline erroneously issued in Addendum No. 2. 

 
1.    Correction of Bid Deadline Extension:   

The bid deadline has been extended to June 20, 2024, at 2:00 p.m. The July 20 date published in 
Addendum No. 2 was a typographical error. 
 

2.    Bidder Question Responses: 

• Question:  Do you have a CCA retention for the lumber? 

• Answer:  The CCA Retention Level for the bridge decking shall be 0.40 (pcf) and is suitable 
for  Ground/Fresh Water Contact 

 

All other terms and conditions of the bid documents remain unchanged. 

 
ADDENDUM MUST BE ACKNOWLEDGED ON THE BID FORM. FAILURE TO ACKNOWLEDGE 
ANY OR ALL ADDENDA COULD RESULT IN REJECTION OF YOUR BID AS NON-RESPONSIVE. 
 
 
James Feeney 
Town Manager 
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